
 

ISSUE DATE: 
February 2, 2015 

INVITATION TO BID NUMBER: 
2015028-PW-B 

FOR:     
West Rock Street Bridge Replacement 

DEPARTMENT: 
Public Works  

DATE/TIME OF CLOSING: 
February 17, 2015 at 2:00 PM Local Time 

CONTRACT ADMINISTRATOR:   
Kim Cameron, PE Public Works Engineering  

MANDATORY PRE-BID MEETING WILL BE TUESDAY FEBRUARY 10, 2015 AT 2:30 PM LOCAL TIME AT 345 South 
Main St, Room 205, Harrisonburg, VA  22801 

Bids - In accordance with the following and in compliance with all terms and conditions, unless otherwise noted, the undersigned offers 
and agrees, if the bid  is accepted, to furnish items or services for which prices are quoted, delivered or furnished to designated points 
within the time specified.  It is understood and agreed that this entire ITB and any addendums shall constitute a contract.  

 

NAME AND ADDRESS OF FIRM: 

 

 

Telephone/Fax No.: 

 

  

Federal Employer Identification # : 

 

 

  

              State Corporation Commission #: 

 

 

E-mail:  

 

 

By signing this bid, Vendor(s) certifies, acknowledges, understands, and agrees to be bound by the conditions set 
forth in this ITB.  

CHECK ONE:   INDIVIDUAL       PARTNERSHIP    CORPORATION       LLC 

    

Vendor’s Legally Authorized 
Signature 

 Date  

 

 

 

Print Name   Title  

Sealed bids, subject to terms and conditions of this Invitation to Bid will be received by the City of Harrisonburg Purchasing Office, 345 
South Main Street, Room 201, Harrisonburg, Virginia 22801 until the date/ time specified above for furnishing items or services 
delivered or furnished  to specified destinations within the time specified or stipulated by the vendor(s). 
 

The City does not discriminate against small and minority businesses or faith-based organizations. 
 
 

*This document must be completed & returned with bid submission. 

DEPARTMENT OF FINANCE AND PURCHASING  

345 South Main Street 

Harrisonburg, VA  22801 

 

  



 
PROJECT MANUAL 

 
FOR 

 
CITY OF HARRISONBURG, VIRGINIA 

 
 
 

Proposed Superstructure Replacement of 
West Rock St. Bridge over Blacks Run 

 
PROJECT: 
STR-8006 

 
 
 
 
 

CITY OF HARRISONBURG, VIRGINIA 
 

DEPARTMENT OF PUBLIC WORKS 
 
 

February 2, 2015 
 

Prepared by 
 

Department of Public Works 
City of Harrisonburg 
320 East Mosby Road 

Harrisonburg, Virginia  22801 
 

 

 

  



 

 

 

 

 

THIS PAGE INTENTIONALLY BLANK 

 

  



Table of Contents 
 

0001  Invitation to Bidders ......................................................................................................................... 1 

0100  Instructions to Bidders ..................................................................................................................... 2 

0300  Bid Form ............................................................................................................................................ 8 

0301  Bid Security ..................................................................................................................................... 11 

0302  Contractor Eligibility and Registration ........................................................................................ 12 

0303  State Corporation Commission Form ........................................................................................... 13 

0304  Non-Collusion Affidavit .................................................................................................................. 14 

0305  VDOT Form C48 (City Revision)………………………………………………………………...15 

0400  General Terms & Conditions for the City of Harrisonburg, VA ............................................... 16 

0401   Escrow Election Form and Agreement…………………………………………….…………....24 

0501  Agreement ........................................................................................................................................ 29 

0502  Notice to Proceed ............................................................................................................................. 34 

0800  Contractor’s Application for Payment ......................................................................................... 35 

0900   Special Provision Revisions………………………………………………………………………38 

1010   Supplementary Specifications - General Requirements….………………………………….…42 

2200   Supplementary Specifications - Site Work…………………………………………………...…77 

3001   Supplementary Specifications - Concrete…………………………………………………..….103 

4010   Supplementary Specifications - Miscellaneous…………………………………………..…….127 

 

 



SECTION 0001 
INVITATION TO BIDDERS 

1. PROJECT

Proposed Superstructure Replacement of West Rock St. Bridge over Blacks Run for the City of
Harrisonburg, VA.

2. DESCRIPTION OF WORK

This project includes replacement of an existing steel beam concrete deck bridge, 40 feet long with a new
concrete slab span. Also, includes new approach sidewalks, entrances, curb and gutter, handrails and
repaving approaches. Start work by April 6, 2015. Entire project must be completed by September 4, 2015.

3. DOCUMENTS

Bid documents are available for viewing on the internet at www.harrisonburgva.gov/bids-proposals and also
on the eVA website at www.eva.virginia.gov. Bid documents are available for purchase at DTS
Reprographics 4803 South Valley Pike, Harrisonburg VA, 22801, (540) 433-8373.

A. MANDATORY PRE-BID CONFERENCE

Tuesday, February 10, 2015 at 2:30 PM EST at the City Municipal Building, 345 South Main Street,
Harrisonburg, Room 205. Attendance is mandatory and bidder’s representative must be present for entire
conference. Questions are due by February 10, 2015 at 12:00 PM (Noon) EST, and will be posted on the
City’s website at www.harrisonburgva.gov/bids-proposals as well as on the eVA website at
www.eva.virginia,gov.

4. BID BOND

Bids shall be accompanied by a 5% bid security. Bid bond must be in the form of a cashier’s check, certified
check or a bid bond issued by a surety.

5. BIDS DUE

Tuesday, February 17, 2015 at 2:00 PM EST at the City of Harrisonburg, Department of Purchasing, 345
South Main Street, Room 201, Harrisonburg, VA, 22801.  Bids will be opened and read publicly.

 PLEASE NOTE: The City of Harrisonburg Municipal Building (345 South Main St) is currently undergoing construction 
around the facility. Parking options tend to be congested throughout the day. It is recommended to park on the North side of the 
building in visitor parking. Please take this into account when submitting your bid/proposal document and give yourself enough 
time to park and take your bid/proposal to the correct office for acceptance. 

6. OWNER

City of Harrisonburg, 345 South Main Street, Harrisonburg, VA, 22801

7. CONTRACT ADMINISTRATOR

Kim Cameron, PE, 320 East Mosby Road, Harrisonburg, VA 22801. Telephone: 540-434-5928. Email:
Kimberly.Cameron@harrisonburgva.gov
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SECTION 0100 
INSTRUCTIONS TO BIDDERS 

 
1. SECURING DOCUMENTS  
 

Bid documents are available for viewing at the following Harrisonburg locations: 
Department of Public Works, 320 East Mosby Road. 
 
Bid documents are available for viewing on the internet at www.harrisonburgva.gov/bids-
proposals and also on the eVA website at www.eva.virginia.gov.   
 
Bid documents are available for purchase at DTS Reprographics 4803 South Valley Pike, 
Harrisonburg VA, 22801, (540) 433-8373.   
 

2. BIDDER ELIGIBILITY 
 
A. Bids  

 
Bids will only be accepted from Contractors who are experienced in and actively 
engaged in the type of construction of the item(s) called for in the bid.  All contractors, 
Prime and Sub, shall be VDOT Pre-Qualified in all areas of work they propose to 
perform on this project. No proposal will be accepted  from or contract awarded to any 
person, firm, or corporation that is in arrears or is in default to the City upon any debt 
or contract, or that is a defaulter, as surety or otherwise, upon any obligation to said 
City or had failed to perform faithfully any previous contract with the City. Where an 
installation or assembly is to be performed by a subcontractor, the bidder must name 
the subcontractor, and the City reserves the right to determine whether the named 
subcontractor is fit and capable to perform the required work.  

 
B. Bidders are required under Chapter 11, Title 54, Code of Virginia, to show evidence of 

certificate of registration before bid may be received and considered.  
 

C. Bidders must certify in the bid form that they are not currently barred from bidding on 
contracts by any agency of the Commonwealth of Virginia or any federal agency. 

 
3. BID FORM AND SUBMISSION 
 

In order to receive consideration, submit bids in accordance with the following: 
 

A. Make bids upon the forms provided herewith, properly signed and with all items filled 
out. Do not change the wording of the bid form, and do not add words to the bid form.  
Unauthorized conditions, limitations, or provisions attached to the bid will be cause 
for rejection of the bid.   
 

B. Address bids to the Owner, and deliver to the address specified in the invitation to bid 
on or before the day and hour set for opening the bids.  Enclose each bid in a sealed 
envelope bearing the title of the Work, the project number(s), the name of the bidder, 
Virginia contractor registration number and the date and hour of the bid opening,   
Submit only the original signed copy of the bid. The City of Harrisonburg is not 

2



responsible for delays in the delivery of the mail by the U.S. Postal Service, private 
couriers, or the inter-office mail system. It is the sole responsibility of the bidder to 
see that his bid is received on time.  No faxed or emailed bid will be considered.  No 
bids received after the time fixed for receiving them will be considered.  Late or 
incomplete bids may be returned to the bidder. All expenses for making bids to the 
City shall be borne by the bidder.  
 

C. Indicate receipt of issued Addenda.  All Bidders are cautioned to check at 
www.harrisonburgva.gov/bids-proposals or at www.eva.virginia.gov to assure that all 
Addenda have been received and that the cost consequences thereof have been 
included in the bid. 
 

D. Although the bid is based upon unit prices, many items are to be priced under lump 
sum designations.  It is the bidder’s responsibility to verify the exact scope of work 
for all items in order to establish a bid price. 
 

E. The following documents fully completed and signed where appropriate are required 
for a responsive bid: 
 
i)  Signed Cover Sheet 
ii)  Bid Form 
iii)  Bid Tab 
iv)  Bid Security 
v)  Contractor Eligibility and Registration 
vi)  State Corporation Commission Registration 
vii)    Insurance Requirements for the City of Harrisonburg 
viii) Proof of VDOT Pre-Qualification 
ix)    VDOT Form C48 (City Revision) 
x)    Signed Addenda, if applicable  
 

4. BONDS 
 
A.  Bid security in the amount stated in the Invitation to Bid must accompany each bid.  

The successful bidder’s security will not be returned until he has signed the Contract 
and has furnished the required Certificates of Insurance. 

 
B. The Owner reserves the right to retain the security of all bidders until the successful 

bidder enters into the Contract or until 90 days after bid opening, whichever is sooner. 
Other bid security will be returned as soon as practicable.  If any bidder refuses to 
enter into a Contract, the Owner may retain his bid security as liquidated damages but 
not as a penalty. 

 
C. Prior to signing the Contract, the Owner will require the successful bidder to secure 

and post a Labor and Materials Payment Bond and a Performance Bond, each in the 
amount of 100% of the Contract Sum. Such Bonds shall be issued by a Surety 
acceptable to the Owner. 
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5. EXAMINATION OF DOCUMENTS AND SITE OF WORK 
 
Before submitting a bid, each bidder shall examine the Drawings carefully, shall read the 
Project Manual and all other proposed Contract Documents, and shall visit the site of the 
Work.  Each bidder shall fully inform himself prior to bidding as to existing conditions 
and limitations under which the Work is to be performed, and shall include in his bid a 
sum to cover the cost of items necessary to perform the Work as set forth in the proposed 
Contract Documents.  No allowance will be made to a bidder because of lack of such 
examination and knowledge.  The submission of a bid will be considered as conclusive 
evidence that the bidder has made such examination. 
 

6. MODIFICATION AND WITHDRAWAL OF BIDS  
 

A. Bidder may modify or withdraw his bid, either personally or by written request, at 
any time prior to the scheduled time for opening of bids. 

 
B. After bid opening, Code of Virginia 2.2-4330 B. 1. Shall apply: “The bidder shall 

give notice in writing of their claim of right to withdraw within two business days 
after the conclusion of the bid opening procedure and shall submit original work 
papers with such notice.” 

 
7. INTERPRETATION OF CONTRACT DOCUMENTS PRIOR TO BIDDING 
 

If any person contemplating submitting a bid for construction of the Work is in doubt as 
to the true meaning of any part of the proposed Contract Documents, or finds 
discrepancies on or omissions from any part of the proposed Contract Documents, they 
shall submit a written request to Ms. Pat Hilliard, Procurement Manager, by email to 
Purchasing@harrisonburgva.gov or by fax to 540-432-7778. Oral questions will not be 
permitted. All questions must be received no later than February 10, 2015 at 12:00 pm 
(noon) EST. The person submitting the request shall be responsible for any other 
interpretations of the proposed Contract Documents. Questions will be answered in 
Addendum format and posted as outlined in the invitation to bid, at 
www.harrisongurgva.gov/bids-proposals and at www.eva.virgina.gov. It is the 
responsibility of all bidders to ensure that they have received all addenda and to include 
signed copies of any and all addenda with their bid submission. 

 
8. AWARD OF CONTRACT 

 
The Contract, if awarded, will be awarded to the lowest responsive and responsible 
bidder, meeting all specifications, subject to the Owner's right to reject any or all bids and 
to waive informality and irregularity in the bids and in the bidding. If the bid from the 
lowest responsive, responsible bidder exceeds available funds, the City may negotiate 
with the apparent low bidder to obtain a contract price within available funds. 

 
9. EXECUTION OF AGREEMENT 
 

A. The form of the Agreement which the successful bidder will be required to execute 
is included in the Project Manual. 
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B. The bidder to whom the Contract is awarded shall, within ten (10) calendar days after 
notice of award and receipt of Agreement forms from the Owner, sign and deliver 
required copies to the Owner. 

 
C. At or prior to delivery of the signed Agreement, the bidder to whom the Contract is 

awarded shall deliver to the Owner those Certificates of Insurance and Endorsement 
required by the Contract Documents and such Labor and Materials Payment Bonds 
and Performance Bond and City Business License, as are required by the Owner. 

 
D. Bonds and Certificates of Insurance shall be approved by the Owner before the 

successful bidder may proceed with the Work. Failure or refusal to provide Bonds or 
Certificates of Insurance and Endorsement in a form satisfactory to the Owner shall 
subject the successful bidder to loss of time from the allowable construction period 
equal to the time of delay in furnishing the required material. 
 

10. CONSTRUCTION TIME AND LIQUIDATED DAMAGES 
 

A. After award of contract, the successful bidder shall submit for review, a detailed 
construction schedule prior to beginning the project. The Owner shall be notified in 
advance of any major changes in the Construction Schedule as the project progresses. 
In order to assist the Engineer with Project Staffing Requirements for the following 
week, the CONTRACTOR shall provide the Engineer (and City Engineer’s Office) 
on each Friday, with a detailed work schedule for the following week. The 
CONTRACTOR shall provide the Engineer with at least a 72-hour notice for the 
following items: 

(1)       All concrete placements 
(2)       All surface preparations 
(3)       All bridge deck grooving 
(4)       All applications of epoxies 
(5)       All survey party operations 
(6)       All traffic control layouts 
(7)       All planned acceptance tests 
(8)       Railing installation 
(9)       All approach work 
(10) Demolition of existing structure 

  
B. The Agreement includes a stipulation that all Work be completed by a specified date 

(see section 0501).  Any work not completed by the specified date will be accessed 
Liquidated Damages at a rate of $1,000 per each consecutive calendar day until work 
is substantially completed.  The contractor is not to begin work until the receipt of the 
Owner's Notice to Proceed which will be effective upon receipt. This is a Fixed 
Completion date project. 

 
C. This is a Phase Inspection project. The contractors may be charged for additional 

costs of inspection when materials and workmanship are found not to be ready for 
inspection at the time the contractor calls for inspection. 
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11. INSURANCE REQUIREMENTS 
 
This form must be signed and returned with your bid submission. 
 
Independent Contractors/Vendors must have the following insurance coverages before 
beginning work on City premises: 
 

1.) The contractor/vendor will maintain a general liability policy with $1,000,000 
combined single limits. Coverage is to be on an occurrence basis with an insurer 
licensed to conduct business in the Commonwealth of Virginia. Excess Liability 
coverage in the amount of $1,000,000.  The insurer must have an  A. M. Best rating 
of A- or better.  The insurer must list the City of Harrisonburg as an additional 
insured. The endorsement must be issued by the insurance company.  A notation 
on the certificate of insurance is not sufficient.   

 
2.) The contractor/vendor will maintain workers’ compensation coverage in compliance 

with the laws of the Commonwealth of Virginia.  The coverage must have statutory 
limits and be with an insurer licensed to conduct business in the Commonwealth of 
Virginia.  The insurer must have an A. M. Best rating of A- or better.  As an 
alternative, it is acceptable for the contractor to be insured by a group self insurance 
association that is licensed by the Virginia Bureau of Insurance.  The contractor will 
also carry employers liability insurance with a limit of at least $100,000 bodily injury 
by accident/$500,000 bodily injury by disease policy limit/$100,000 bodily injury by 
disease each employee. 

 
3.) The contractor/vendor will maintain automobile liability insurance with limits of at 

least $1,000,000.  The coverage is to be written with a symbol “1”.  The insurer must 
be licensed to conduct business in the Commonwealth of Virginia.  The insurer must 
have an A. M. Best rating of A- or better. 
 

 
 

OFFEROR STATEMENT 
We understand the Insurance Requirements of these specifications and will comply in full if 

awarded this contract. 
 

    
FIRM 
 
       
SIGNATURE 
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12. CITY BUSINESS LICENSE 
 
City of Harrisonburg Business License is required for successful award of this project.  
At or prior to delivery of the signed Agreement/Contract, the bidder to whom the 
Contract is awarded shall deliver to the Owner a copy of their City Business License. The 
bidder shall ensure that the Business License indicates a basis amount equal to or greater 
than the awarded Contract value.  For information on City Business Licenses contact the 
Harrisonburg Commissioner of Revenue office at 540-432-7781.  

 
13. STATE CORPORATION COMMISSION IDENTIFICATION NUMBER   
 

Refer to 0303 for State Corporation Commission requirements. Form has to be signed 
and returned with your bid submission. 
 
Pursuant to Code of VA 2.2-4311.2 subsection B, a bidder or offeror organized or 
authorized to transact business in the Commonwealth pursuant to Title 13.1 or Title 50 is 
required to include in its bid or proposal the identification number issued to it by the State 
Corporation Commission (SCC).  Any bidder or offeror that is not required to be 
authorized to transact business in the Commonwealth as a foreign business entity under 
Title 13.1 or Title 50 or as otherwise required by law is required to include in its bid or 
proposal a statement describing why the bidder or offeror is not required to be so 
authorized. Link to the SCC site is http://www.scc.virginia.gov.   

 
14. STANDARD SPECIFICATIONS AND STANDARDS 

 
Work in this project shall conform to the latest editions of the Virginia Department of 
Transportation (VDOT) Road and Bridge specifications, the VDOT Road and Bridge 
Standards, the Virginia Erosion and Sediment Control handbook, the Virginia Erosion 
and Sediment Control regulations and the City of Harrisonburg Design and Construction 
Standards Manual.  In the event of conflict between any of these standards, specifications 
or plans, the most stringent shall govern.   

 
15. CONSIDERATION OF PROJECT COMPLEXITIES 
  

D. In preparing this bid, Contractor shall understand and account in his costs for the 
complexities involved in administrating the construction required by this Contract. 
Contractor shall be aware that the project area receives heavy vehicular and 
pedestrian traffic.  Contractor shall accommodate such traffic through and around the 
work area in a safe and well-marked manner. 

 
E. Submission of a bid shall be an affirmation that the Contractor understands these 

complexities and difficulties associated with this project, that he has included in his 
bid a sufficient dollar amount to compensate for the additional time and effort these 
complexities and difficulties will require on his part, and that he understands that the 
Owner will not accept any claim for time extension or additional costs associated 
with them. 

 
END INSTRUCTIONS TO BIDDERS 
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0300 BID FORM 
 

Mr. James Baker 
Director 
Department of Public Works 
320 East Mosby Road 
Harrisonburg, Virginia 22801 
 

 
Dear Sir: 
 
The undersigned, having visited and examined the site and having carefully studied the drawings and project 
manual for the City of Harrisonburg,  West Rock Street Bridge Replacement, hereby proposes to furnish all 
plant, labor, equipment, materials, and services and to perform all operations necessary to execute and 
complete the work required for the project in strict accordance with the drawings dated December 10, 2014 
and the project manual dated February 2, 2015, together with addenda numbered ___________, issued 
during bidding period and hereby acknowledged subject to the terms and conditions of the Agreement for 
the following sums of money: 
 
 BASE BID PROPOSAL 
 
 All labor, material, services and equipment necessary for the completion of the work shown on the 

Drawings and in the Project Manual and in the Addenda (if issued). 
  
   __________________________________________________($___________________) 
 
This bid submitted by (name of firm): _______________________________________________ 
 
 
  
It is understood and agreed that the Owner, in protecting his best interests, reserves the right to: 
 

Reject any and all bids, or waive any defects in favor of the City 
 
Or 
 

Accept any bid at the bid price, whereupon the contractor shall furnish equipment and materials as 
specified.   

 
Contractors shall indicate a unit price for each item listed in the Pay Items Summary which follows.  The 
listed pay items are to contain all necessary costs required for completion of the work.  It is understood that 
all quantities listed below are estimated quantities and the Owner reserves the right to raise, lower or 
eliminate any quantity or item. Unit prices shall be used in determining partial and full payment. 
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                                                                  BID PROPOSAL                              Rev. 12-10.14 
 

PROPOSED SUPERSTRUCTURE REPLACEMENT OF WEST ROCK STREET  
OVER BLACKS RUN  

CITY OF HARRISONBURG, VIRGINIA 
 

NO MAJOR ITEMS & NO PRICE ADJUSTMENTS 
 

ITEM 
NUMBER 

  
DESCRIPTION 

 ESTIMATED 
QUANTITIES 

 UNIT 
PRICE 

 TOTAL 
AMOUNT 

         
1  MOBILIZATION  LUMP SUM  LUMP SUM  $ 
         
2  CONCRETE, CLASS A4.5  121.7 C.Y.  $  $ 
         
3  CONCRETE, CLASS A3  9.5 C.Y.  $  $ 
         
4  STRUCTURE EXCAVATION  35.0 C.Y.  $  $ 
         
5  POROUS BACKFILL  17.0 C.Y.  $  $ 
         
6  BRIDGE DECK GROOVING  147 S.Y.  $  $ 
         
7  CORROSION RESISTANT 

REINFORCING STEEL, CLASS I 
  

26,980 LBS. 
  

$ 
  

$ 
         
8  ALUMINUM RAILING   81 L.F.  $  $ 
         
9 
 

 REMOVE PORTION OF 
EXISTING STRUCTURE (#8006) 

  
LUMP SUM 

  
LUMP SUM 

  
$ 

         
10  CONCRETE SUBSTRUCTURE 

SURFACE REPAIR 
  

8 S.Y. 
  

$ 
  

$ 
         

11 
 

 REPOINT MORTAR JOINTS, 
TYPE A 

  
250 L.F. 

  
$ 

  
$ 

         
12  DRY RIPRAP, CLASS A1   3 TONS  $  $ 
         

13  ASPHALT CONCRETE,  
TYPE SM-12.5A 

  
39 TONS 

  
$ 

  
$ 

         
14  ASPHALT CONCRETE BASE 

COURSE, TYPE BM-25.0A 
  

13 TONS 
  

$ 
  

$ 
         

15  AGGREGATE BASE MATERIAL 
TYPE I, #21-A 

  
56 TONS 

  
$ 

  
$ 

         
16  CRUSHER RUN AGGREG. #25 

OR #26 
  

20 TONS 
  

$ 
  

$ 
         

17  FLEXIBLE PAVEMENT PLANING 
(0-2” DEPTH) 

  
300 S.Y. 

  
$ 

  
$ 

         
 

18 
 TEMPORARY SILT FENCE  

(ST'D. EC-5) 
  

100 L.F. 
  

$ 
  

$ 
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NO MAJOR ITEMS & NO PRICE ADJUSTMENTS       
 

ITEM 
NUMBER 

  
DESCRIPTION 

 ESTIMATED 
QUANTITIES 

 UNIT 
PRICE 

 TOTAL 
AMOUNT 

         
19  SILTATION CONTROL 

EXCAVATION 
  

20 C.Y. 
  

$ 
  

$ 
         

20  SEEDING  LUMP SUM  LUMP SUM  $ 
         

21  HANDRAIL HR-1, TYPE II  28 L.F.  $  $ 
         

22  DEMOLITION OF PAVEMENT  160 S.Y.  $  $ 
         

23  COMBINATION CURB & GUTTER 
ST'D. CG-6 

  
62 L.F. 

  
$ 

  
$ 

         
24  CONCRETE ENTRANCE, ST’D. 

CG-9A (7” DEPTH) 
  

61 S.Y. 
  

$ 
  

$ 
         

25  HYDRAULIC CEMENT CONC.  
SIDEWALK (4" DEPTH) 

  
25 S.Y. 

  
$ 

  
$ 

         
26  HYDRAULIC CEMENT CONC. 

SIDEWALK MOD. (4" DEPTH) 
  

22 S.Y. 
  

$ 
  

$ 
         

27  CONSTRUCTION SURVEYING  LUMP SUM  LUMP SUM  $ 
         

28  MAINTENANCE OF TRAFFIC  LUMP SUM  LUMP SUM  $ 
       
  TOTAL BASE BID    $ 
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0301 BID SECURITY 
 

We are properly equipped to execute work of the character and extent indicated by the 
bidding documents and so covered by this bid and will enter into agreement for the execution 
and completion of the work in accordance with the drawings and project manual and this bid; 
and we further agree that if awarded the contract, we will commence the work on the date 
stated in the "Notice to Proceed" document and prosecute the work and all obligations by the 
specified completion dates. 
 
Enclosed herewith is the following security, offered as evidence that the undersigned will 
enter into agreement for the execution and completion of the work in accordance with the 
drawings and project manual. 
 
Certified check or Cashier’s check for the sum of  
 
$___________________________________________________ 
 
____________________________________________________ 
Name of Bank 

 
Bidder’s Bond in the amount of  
 
$__________________________________________________ 
 
____________________________________________________ 
Bond issued by 

 
The undersigned further agrees that in case of failure on his part to execute the said 
agreement within the ten consecutive calendar days after written notice being given on the 
award of the contract, the monies payable by the security accompanying this bid shall be paid 
to the City of Harrisonburg, Virginia as liquidated damages for such failure, otherwise, the 
security accompanying this bid shall be returned to the undersigned.   

 
This bid is subject to acceptance within a period of 30 days from this date. 
 
Respectfully submitted, 
 
____________________________________________________ 
Company Name 

 
By__________________________________________________  
Signature of Authorized  
 
Printed Name ________________________________________ 
 
Date ________________________________________________ 

11



0302  CONTRACTOR ELIGIBILITY AND REGISTRATION 
 
 

This is to certify that I (we) are not currently barred from bidding on contracts by any agency 
of The Commonwealth of Virginia, nor am I (we) a part of any firm/corporation that is 
currently barred from bidding on contracts by any agency of The Commonwealth of Virginia. 
 
Check one: 
 
______I am currently registered as a contractor in the Commonwealth of Virginia.  
   
______My registration number is ______________________________________ 
 
______I am currently not required to register as a contractor in the Commonwealth of Virginia 

per Chapter 11, Title 54 of the Code of Virginia. 
 
 
 
 

____________________________________ 
Contractor 

 
[SEAL] 
 
       ____________________________________ 
       Address 

 
       ____________________________________ 
 
        
       ____________________________________ 
 
________________________________________ 
Attest 

 
 
 
       
       By:_________________________________ 
       Signature 
 
       ____________________________________ 
       Title 

        
       ____________________________________ 
       Date 
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0303  State Corporation Commission Form 
  

 
Virginia State Corporation Commission (“SCC”) registration information:  
The undersigned Offeror:  

 is a corporation or other business entity with the following SCC identification number:   
______________________ -OR- 

 is not a corporation, limited liability company, limited partnership, registered limited 
liability partnership, or business trust -OR- 

 is an out-of-state business entity that does not regularly and continuously maintain as 
part of its ordinary and customary business any employees, agents, offices, facilities, 
or inventories in Virginia (not counting any employees or agents in Virginia who 
merely solicit orders that require acceptance outside Virginia before they become 
contracts, and not counting any incidental presence of the Offeror in Virginia that is 
needed in order to assemble, maintain, and repair goods in accordance with the 
contracts by which such goods were sold and shipped into Virginia from bidder’s out-
of-state location) -OR- 

 is an out-of-state business entity that is including with this bid an opinion of legal 
counsel which accurately and completely discloses the undersigned Offeror’s current 
contacts with Virginia and describes why those contacts do not constitute the 
transaction of business in Virginia within the meaning of § 13.1-757 or other similar 
provisions in Titles 13.1 or 50 of the Code of Virginia. 

 
**NOTE** >> Check the following box if you have not completed any of the foregoing 
options but currently have pending before the SCC an application for authority to transact 
business in the Commonwealth of Virginia and wish to be considered for a waiver to 
allow you to submit the SCC identification number after the due date for proposals (the 
Commonwealth reserves the right to determine in its sole discretion whether to allow 
such waiver):     
  
 
Signature: __________________________________     Date: __________________ 
 
Name:  _____________________________________ 
   Print 

 
Title:  ______________________________________ 
 
Name of Firm:  ______________________________ 
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0304  NON-COLLUSION AFFIDAVIT 
 

 
Under oath, I hereby affirm under penalty of perjury: 
 
(1) That I am the bidder or a partner of the bidder, or an officer or employee of the bidding 

corporation with authority to sign on its behalf; 
 
(2) That the attached bid or bids have been arrived at by the bidder and have been arrived at and 

submitted without collusion or any design to limit bidding or competition; 
 
(3) That the contents of the bid or bids have not been communicated to any person not an employee 

or agent of the bidder on any bid furnished with the bid or bids, and will not be communicated to 
any such person prior to the official opening of the bid or bids; and 

 
(4) That I have fully informed myself regarding the accuracy of the statements made in this affidavit. 
 

 
Signed________________________________________________ 
 
 
Title__________________________________________________                             
 
 
Firm Name ____________________________________________                                                                                       
 
                                   
CITY OF HARRISONBURG 
COMMONWEALTH OF VIRGINIA, to wit: 
 
I, __________________________________________________, a Notary Public, do certify that  
 
_____________________________________________________whose name is signed to the foregoing has  
 
this date acknowledged the same before me in my City foresaid. 
 
Given under my hand this                 day of                             , 20___.      
 
My Commission expires                                                     __           . 
            
 
 
  
 
 
       _________________________________ 

Notary Public 
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Form C-48 
Rev. 2-23-11 

City Rev. 12-20-12 
 
 

0305 COMMONWEALTH OF VIRGINIA 
DEPARTMENT OF TRANSPORTATION 

SUBCONTRACTOR/SUPPLIER SOLICITATION  
AND UTILIZATION FORM (ALL BIDDERS) 

 
 

PROJECT NO.  CONTRACT I.D. NO.       
    
FHWA NO.       DATE SUBMITTED       
    
All bidders, including DBEs bidding as Prime Contractors, shall complete and submit the following information 
as requested as part of the bid submittal.  
 
The bidder certifies this form accurately represents its solicitation and utilization or non-utilization, as indicated, of 
the firms listed below for performance of work on this contract.  The bidder also certifies he/she has had direct 
contact with the named firms regarding participation on this project. 
 
BIDDER       SIGNATURE  
    
TITLE       
 

SUBCONTRACTOR/SUPPLIER SOLICITATION AND UTILIZATION (ALL) 
 
VENDOR 
NUMBER NAME OF SUBCONTRACTOR/SUPPLIER 

TELEPHONE 
NUMBER 

DBE OR 
NON-DBE 

UTILIZED 
(Y/N) 

                              
                              
                              
                              
                              
                              
                              
                              
                              
                              
                              
                              
                              
                              
                              
                              
                              
                              
                              
                              

 
NOTE:  Attach additional pages, if needed.  Bidder must sign each sheet to certify content and completion of form. 
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6-20-13 

Section 0400 
GENERAL TERMS AND CONDITIONS FOR THE CITY OF HARRISONBURG, VA 
  
PURCHASING AND CONTRACTING MANUAL: This solicitation is subject to the provisions 
of The Purchasing and Contracting Policy Manual for the City of Harrisonburg (City) and 
any revisions thereto, which are hereby incorporated into this contract in their entirety.  
A copy of the manual is available for review at www.Harrisonburgva.gov/bids. 
 
APPLICABLE LAWS AND COURTS: This solicitation and any resulting contract shall be 
governed in all respects by the laws of the Commonwealth of Virginia and any litigation 
with respect thereto shall be brought in the courts of the Commonwealth.  The 
contractor shall comply with all applicable federal, state and local laws, rules and 
regulations. 
 
ANTI-DISCRIMINATION:  By submitting their (bids/proposals), (bidders/offerors) certify 
to the City that they will conform to the provisions of the Federal Civil Rights Act of 
1964, as amended, as well as the Virginia Fair Employment Contracting Act of 1975, as 
amended, where applicable, the Virginians With Disabilities Act, the Americans With 
Disabilities Act and 2.2-4311 of the Virginia Public Procurement Act. 
 

In every contract over $10,000 the provisions below apply: 
 

1. During the performance of this contract, the contractor agrees as follows: 
 

a. The contractor will not discriminate against any employee or applicant for 
employment because of race, religion, color, sex, national origin, age, 
disability, or any other basis prohibited by state law relating to 
discrimination in employment, except where there is a bona fide 
occupational qualification reasonably necessary to the normal operation of 
the contractor. The contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices setting 
forth the provisions of this nondiscrimination clause. 

 
b. The contractor, in all solicitations or advertisements for employees placed 

by or on behalf of the contractor, will state that such contractor is an equal 
opportunity employer. 

 
c. Notices, advertisements and solicitations placed in accordance with federal 

law, rule or regulation shall be deemed sufficient for the purpose of 
meeting these requirements. 

 
The contractor will include the provisions of 1. above in every subcontract or 
purchase order over $10,000, so that the provisions will be binding upon each 
subcontractor or vendor. 
 

2. The City does not discriminate against small and minority businesses or faith 
based organizations. 
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ETHICS IN PUBLIC CONTRACTING: By submitting their (bids/proposals), 
(bidders/offerors) certify that their (bids/proposals) are made without collusion or fraud 
and that they have not offered or received any kickbacks or inducements from any other 
(bidder/offeror), supplier, manufacturer or subcontractor in connection with their 
(bid/proposal), and that they have not conferred on any public employee having official 
responsibility for this procurement transaction any payment, loan, subscription, 
advance, deposit of money, services or anything of more than nominal value, present or 
promised, unless consideration of substantially equal or greater value was exchanged. 
 
IMMIGRATION REFORM AND CONTROL ACT OF 1986: By submitting their 
(bids/proposals), (bidders/offerors) certify that they do not and will not during the 
performance of this contract employ illegal alien workers or otherwise violate the 
provisions of the federal Immigration Reform and Control Act of 1986. 
 
DEBARMENT STATUS: By submitting their (bids/proposals), (bidders/offerors) certify 
that they are not currently debarred by the Commonwealth of Virginia from submitting 
bids or proposals on contracts for the type of goods and/or services covered by this 
solicitation, nor are they an agent of any person or entity that is currently so debarred. 
 
ANTITRUST:  By entering into a contract, the contractor conveys, sells, assigns, and 
transfers to the City all rights, title and interest in and to all causes of action it may now 
have or hereafter acquire under the antitrust laws of the United States and the 
Commonwealth of Virginia, relating to the particular goods or services purchased or 
acquired by the City under said contract. 
 
MANDATORY USE OF CITY FORM AND TERMS AND CONDITIONS FOR IFBs AND RFPs  
 

1. (For Invitation For Bids(ITB):) Failure to submit a bid on the form provided, (if 
provided) shall be a cause for rejection of the bid.  Modification of or additions 
to any portion of the Invitation for Bids may be cause for rejection of the bid; 
however, the City reserves the right to decide, on a case by case basis, in its sole 
discretion, whether to reject such a bid as nonresponsive.  As a precondition to 
its acceptance, the City may, in its sole discretion, request that the bidder 
withdraw or modify nonresponsive portions of a bid which do not affect quality, 
quantity, price, or delivery.  No modification of or addition to the provisions of 
the contract shall be effective unless reduced to writing and signed by the 
parties. 

 
2. (For Request For Proposals(RFP):) Failure to submit a proposal on the form 

provided, (if provided) shall be a cause for rejection of the bid. Modification of 
or additions to the General Terms and Conditions of the solicitation may be 
cause for rejection of the proposal; however, the City reserves the right to 
decide, on a case by case basis, in its sole discretion, whether to reject such a 
proposal. 

 
REVISIONS TO THE OFFICIAL ITB/RFP:  No offeror shall modify, revise, edit or make any 
unauthorized change(s) to the original Official Invitation to Bid (ITB) or Official Request 
for Proposal (RFP).  The Official solicitation document and the Addenda(s) are the 
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documents posted on the City of Harrisonburg’s web site and/or authorized by the City 
of Harrisonburg’s Purchasing Agent.  Any such violation as stated above may result in 
rejection of the ITB/RFP response.  In addition, violations may result in the debarment of 
the offeror by the City of Harrisonburg. 
 
CLARIFICATION OF TERMS: If any prospective (bidder/offeror) has questions about the 
specifications or other solicitation documents, the prospective (bidder/offeror) should 
contact the person whose name appears on the face of the solicitation no later than five 
working days before the due date.  Any revisions to the solicitation will be made only by 
addendum issued by the buyer. 
 
PAYMENT: 
 

1. To Prime Contractor: 
 

a. Invoices for items ordered, delivered and accepted shall be submitted by 
the contractor directly to the payment address shown on the purchase 
order/contract.  All invoices shall show the purchase order number; social 
security number (for individual contractors) or the federal employer 
identification number (for proprietorships, partnerships, and 
corporations). 

 
b. Any payment terms requiring payment in less than 30 days will be 

regarded as requiring payment 30 days after invoice or delivery, whichever 
occurs last.  This shall not affect offers of discounts for payment in less 
than 30 days, however. 

 
c. All goods or services provided under this contract or purchase order, that 

are to be paid for with public funds, shall be billed by the contractor at the 
contract price. 

 
d. The following shall be deemed to be the date of payment: the date of 

postmark in all cases where payment is made by mail, or the date of offset 
when offset proceedings have been instituted as authorized under the 
Virginia Debt Collection Act. 

 
e.  Individual contractors shall provide their social security numbers, and 

proprietors , partnerships, and corporations shall provide the City with a 
federal employer identification number, prior to receiving any payment 
from the City. 

 
  f. Unreasonable Charges.  Under certain emergency procurements and for 

most time and material purchases, final job costs cannot be accurately 
determined at the time orders are placed.  In such cases, contractors 
should be put on notice that final payment in full is contingent on a 
determination of reasonableness with respect to all invoiced charges.  
Charges which appear to be unreasonable will be researched and 
challenged, and that portion of the invoice held in abeyance until a 
settlement can be reached.  Upon determining that invoiced as to those 
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charges which it considers unreasonable and the basis for the 
determination.  A contractor may not institute legal action unless a 
settlement cannot be reached within thirty (30) days of notification.  The 
provisions of this section do not relieve the City of its prompt payment 
obligations with respect to those charges which are not in dispute (Code of 
Virginia, 2.2.4363. 

 
2. To Subcontractors:   

 
a. A contractor awarded a contract under this solicitation is hereby obligated: 

 
(1) To pay the subcontractor(s) within seven (7) days of the contractor’s 

receipt of payment from the City for the proportionate share of the 
payment received for work performed by the subcontractor(s) under 
the contract; or 

 
(2) To notify the City and the subcontractor(s), in writing, of the 

contractor’s intention to withhold payment and the reason.   
   

   b. The contractor is obligated to pay the subcontractor(s) interest at the rate 
of one percent per month (unless otherwise provided under the terms of 
the contract) on all amounts owed by the contractor that remain unpaid 
seven (7) days following receipt of payment from the City, except for 
amounts withheld as stated in (2) above.  The date of mailing of any 
payment by U. S. Mail is deemed to be payment to the addressee.  These 
provisions apply to each sub-tier contractor performing under the primary 
contract.  A contractor’s obligation to pay an interest charge to a 
subcontractor may not be construed to be an obligation of the City. 

 
PRECEDENCE OF TERMS: General Terms and Conditions shall apply in all instances.  In 
the event there is a conflict between any of the other General Terms and Conditions and 
any Special Terms and Conditions in this solicitation, the Special Terms and Conditions 
shall apply. 
 
QUALIFICATIONS OF (BIDDERS/OFFERORS): The City may make such reasonable 
investigations as deemed proper and necessary to determine the ability of the 
(bidder/offeror) to perform the services/furnish the goods and the (bidder/offeror) shall 
furnish to the City all such information and data for this purpose as may be requested.  
The City reserves the right to inspect (bidder’s/offeror’s) physical facilities prior to 
award to satisfy questions regarding the (bidder’s/offeror’s) capabilities.  The City 
further reserves the right to reject any (bid/ proposal) if the evidence submitted by, or 
investigations of, such (bidder/offeror) fails to satisfy the City that such (bidder/offeror) 
is properly qualified to carry out the obligations of the contract and to provide the 
services and/or furnish the goods contemplated therein. 
 
TESTING AND INSPECTION: The City reserves the right to conduct any test/inspection it 
may deem advisable to assure goods and services conform to the specifications. 
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ASSIGNMENT OF CONTRACT: A contract shall not be assignable by the contractor in 
whole or in part without the written consent of the City. 
 
CHANGES TO THE CONTRACT: Changes can be made to the contract in any of the 
following ways: 

1. The parties may agree in writing to modify the scope of the contract.  An 
increase or decrease in the price of the contract resulting from such 
modification shall be agreed to by the parties as a part of their written 
agreement to modify the scope of the contract. 

2. The Purchasing Agent or City delegated agent may order changes within the 
general scope of the contract at any time by written notice to the contractor.  
Changes within the scope of the contract include, but are not limited to, things 
such as services to be performed, the method of packing or shipment, and the 
place of delivery or installation.  The contractor shall comply with the notice 
upon receipt.  The contractor shall be compensated for any additional costs 
incurred as the result of such order and shall give the City a credit for any 
savings. 

 
DEFAULT:  In case of failure to deliver goods or services in accordance with the contract 
terms and conditions, the City, after due oral or written notice, may procure them from 
other sources and hold the contractor responsible for any resulting additional purchase 
and administrative costs.  This remedy shall be in addition to any other remedies, which 
the City may have. 
 
CANCELLATION OF THE CONTRACT:  The City may terminate any agreement resulting 
from this solicitation at any time, for any reason or for no reason, upon thirty days 
advance written notice to the Contractor.  In the event of such termination the 
Contractor shall be compensated for services and work performed prior to termination. 
 
TAXES:  Sales to the City of Harrisonburg are normally exempt from State sales tax.  
State sales and use tax certificates of exemption, Form ST-12, will be issued upon 
request. 

(NOT NORMALLY REQUIRED FOR SERVICE CONTRACTS) 
 
USE OF BRAND NAMES: Unless otherwise provided in this solicitation, the name of a 
certain brand, make or manufacturer does not restrict (bidders/offerors) to the specific 
brand, make or manufacturer named, but conveys the general style, type, character, 
and quality of the article desired.  Any article which the public body, in its sole 
discretion, determines to be the equal of that specified, considering quality, 
workmanship, economy of operation, and suitability for the purpose intended, shall be 
accepted.  The (bidder/offeror) is responsible to clearly and specifically identify the 
product being offered and to provide sufficient descriptive literature, catalog cuts and 
technical detail to enable the City to determine if the product offered meets the 
requirements of the solicitation.  This is required even if offering the exact brand, make 
or manufacturer specified.  Normally in competitive sealed bidding only the information 
furnished with the bid will be considered in the evaluation.  Failure to furnish adequate 
data for evaluation purposes may result in declaring a bid nonresponsive.  Unless the 
(bidder/offeror) clearly indicates in its (bid/proposal) that the product offered is an 
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“equal” product, such (bid/proposal) will be considered to offer the brand name product 
referenced in the solicitation.(NOT NORMALLY REQUIRED FOR SERVICE CONTRACTS) 
 
TRANSPORTATION AND PACKAGING: By submitting their (bids/proposals), all 
(bidders/offerors) certify and warrant that the price offered for FOB destination includes 
only the actual freight rate costs at the lowest and best rate and is based upon the 
actual weight of the goods to be shipped.  Except as otherwise specified herein, 
standard commercial packaging, packing and shipping containers shall be used.  All 
shipping containers shall be legibly marked or labeled on the outside with purchase 
order number, commodity description, and quantity.(NOT NORMALLY REQUIRED FOR 
SERVICE CONTRACTS) 
 
INSURANCE:  By signing and submitting a bid or proposal under this solicitation, the 
bidder or offeror certifies that if awarded the contract, it will have insurance coverages 
per the solicitation document at the time the contract is awarded.  For construction 
contracts, if any subcontractors are involved, the subcontractor will have workers’ 
compensation insurance in accordance with 2.2-4332 and 65.2-800 et seq. of the Code 
of Virginia. The bidder or offeror further certifies that the contractor and any 
subcontractors will maintain these insurance coverages during the entire term of the 
contract and that all insurance coverages will be provided by insurance companies 
authorized to sell insurance in Virginia by the Virginia State Corporation Commission. 
(NOT NORMALLY REQUIRED FOR GOODS CONTRACTS.  INSURANCE IS REQUIRED 
WHEN WORK IS TO BE PERFORMED ON CITY OWNED OR LEASED FACILITIES OR 
PROPERTY.) 
 
AVAILABILITY OF FUNDS:   Agreements are made subject to the appropriation of funds 
by the Harrisonburg City Council and are null and void in the event of non-appropriation 
by the City Council. Non-appropriation of funds shall not be deemed a cancellation and 
shall terminate this agreement without recourse and with no liability on the part of the 
City. 
 
SELECTION PROCESS/AWARD:   Upon the award or the announcement of the decision 
to award a contract as a result of this solicitation, the department will publicly post such 
notice for a minimum of ten (10) days, or will notify all responsive bidders/offerors.  
 
BID/PROPOSAL ACCEPTANCE PERIOD:  Any bid/proposal resulting from this solicitation 
shall be valid for (30) days.  At the end of the (30) days the bid/proposal may be 
withdrawn at the written request of the Bidder/Offeror.  If the bid or proposal is not 
withdrawn at that time it remains in effect until an award is made or the solicitation is 
canceled. 
 
EXCUSABLE DELAY:  The City shall not be in default of any failure in performance of this 
agreement in accordance with its terms if such failure arises out of causes beyond its 
reasonable control and without the fault of or negligence of the City.  Such causes may 
include, but are not restricted to acts of God or the public enemy, fires, flood, 
epidemics, quarantine restrictions, strikes, freight embargoes, and usually severe 
weather, but in every case the failure to perform must be beyond the reasonable 
control and without the fault or negligence of the City. 
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DRUG-FREE WORKPLACE:  During the performance of this contract, the contractor 
agrees to (i) provide a drug-free workplace for the contractor’s employees; (ii) post in 
conspicuous places, available to employees and applicants for employment, a statement 
notifying employees that the unlawful manufacture, sale, distribution, dispensation, 
possession, or use of a controlled substance or marijuana is prohibited in the 
contractor’s workplace and specifying the actions that will be taken against employees 
for violations of such prohibition; (iii) state in all solicitations or advertisements for 
employees placed by or on behalf of the contractor that the contractor maintains a 
drug-free workplace; and (iv) include the provisions of the foregoing clauses in every 
subcontract or purchase order of over $10,000, so that the provisions will be binding 
upon each subcontractor or vendor. 
 
SAFETY and OSHA STANDARDS:  All parties performing services for the City shall comply 
with all Occupational Safety and Health Administration (OSHA), State Occupational 
Health Standards, and any other applicable rules and regulations.  All parties shall be 
held responsible for the training, supervision, and safety of their employees. Any unsafe 
acts or hazardous conditions that may cause injury or damage to any persons or 
property within and around the work site areas under this contract shall be remedied 
per the regulatory agency’s guidelines. 
 
PERMITS AND FEES:  All proposals submitted shall have included in price the cost of any 
business or professional licenses, permits or fees required by the City of Harrisonburg or 
the Commonwealth of Virginia.  The offeror must have all necessary licenses to perform 
the services in Virginia and, if practicing as a corporation, be authorized to do business 
in the Commonwealth of VA. 
 
COOPERATIVE PROCUREMENT:  This procurement is being conducted on behalf of 
other public bodies, in accordance with 2.2-4304 (A) of the Code of VA.  The successful 
bidder has the option to provide these same items (services), except architectural and 
engineering services, at the same prices, awarded as a result of this solicitation to any 
public body within the Commonwealth of Virginia. If any other Public body decides to 
use the final contract, the contractor(s) must deal directly with that public body 
concerning the placement of orders, issuance of the purchase orders, contractual 
disputes, invoicing and payment.  Failure to extend a contract to any public body will 
have no effect on consideration of your bid. 
 
LIABILITY AND LITIGATION: The City shall not indemnify or hold harmless any 
Contractor or other third party.  The City does not waive any right or release any party 
from liability, whether on its own behalf or on behalf of any boards, employees or 
agents.  The City does not waive the right to trial by jury for any cause of action arising 
from the Contract and shall not submit any Contract claim to binding arbitration or 
mediation.  The City shall not be liable to Contractor for any special, punitive or 
exemplary damages arising from the performance of the contract, including, but not 
limited to, incidental damages, and lost profit and lost wages, even if such special 
damages are reasonably foreseeable. Any provision(s) in the Contract contrary to these 
statements is/are hereby deleted and rendered void. 
 
STATE CORPORATION COMMISSION IDENTIFICATION NUMBER:  Pursuant to Code of 
VA 2.2-4311.2 subsection B, a bidder or offeror organized or authorized to transact 
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business in the Commonwealth pursuant to Title 13.1 or Title 50 is required to include in 
its bid or proposal the identification number issued to it by the State Corporation 
Commission (SCC).  Any bidder or offeror that is not required to be authorized to 
transact business in the Commonwealth as a foreign business entity under Title 13.1 or 
Title 50 or as otherwise required by law is required to include in its bid or proposal a 
statement describing why the bidder or offeror is not required to be so authorized. Link 
to the SCC site is  http://www.scc.virginia.gov.  
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0401 ESCROW ACCOUNT ELECTION 

 

ELECTION OF ESCROW ACCOUNT PROCEDURE FOR RETAINAGE 

 

If determined to be the successful low bidder(s), the below signed elects to use the Escrow 
Account Procedure for retainage. 

 

_____________________________________________ 

                                               Write “Yes” or “No” on above line 

 

If the successful bidder elects to use the Escrow Account Procedure for Retainage, an “Escrow 
Agreement” form will be provided by the City and shall be executed and submitted to the City 
within fifteen (15) calendar days after notification.  If the “Escrow Agreement” form is not 
submitted within the fifteen (15) day period, the Contractor shall forfeit his rights to the use of 
the Escrow Account Procedure. 

 

 

Company____________________________________________________________ 

 

Authorized Signature___________________________________________________ 
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0401 ESCROW AGREEMENT 
CITY OF HARRISONBURG, VIRGINIA 

 
THIS AGREEMENT ("Agreement"), made and entered into this _______ day of ________________________, 
20_____ by, between and among the City of Harrisonburg, Virginia ("City" or Owner"), 
_____________________________________________________________________________("Contractor"), 
_____________________________________________________________________(Name of Escrow Agent) 
____________________________________________________________________(Address of Escrow Agent) 
a trust company, bank, or savings and loan institution (hereinafter referred to collectively as "Escrow Agent") 
with its principal office located in the Commonwealth of Virginia ("Commonwealth") and 
_________________________________________________________________________("Surety") provides: 
 

I. 
 
The City and the Contractor have entered into a contract dated _______________________________________ 
with respect to City of Harrisonburg ITB No. ________________________ , for ________________________ 
__________________________________________________________("Contract"). This Agreement is 
pursuant to, but in no way amends or modifies, the Contract.  Payments made hereunder or the release of funds 
from escrow shall not be deemed approval or acceptance of performance by the Contractor. Payments should be 
made to _____________________________________________________ and mailed to __________________ 
__________________________________________________________(Name and Address of Escrow Agent). 
 

II. 
 
In order to assure full and satisfactory performance by the Contractor of its obligations under the Contract, the 
City is required thereby to retain certain amounts otherwise due the Contractor. The Contractor has, with the 
approval of the City, elected to have these retained amounts held in escrow by the Escrow Agent. This 
agreement sets forth the terms of the escrow. The Escrow Agent shall not be deemed a party to, bound by, or 
required to inquire into the terms of the Contract or any other instrument or agreement between the City and the 
Contractor. 
 

III. 
 
The City shall from time to time pursuant to the Contract pay to the Escrow Agent amounts retained by it under 
the Contract.  Except as to amounts actually withdrawn from escrow by the City, the Contractor shall look 
solely to the Escrow Agent for the payment of funds retained under the Contract and paid by the City to the 
Escrow Agent.  
 
The risk of loss by diminution of the principal of any funds invested under the terms of the Contract shall be 
solely upon the Contractor.  
 
Funds and securities held by the Escrow Agent pursuant to this Escrow Agreement shall not be subject to levy, 
garnishment, attachment, lien, or other process whatsoever. Contractor agrees not to assign, pledge, discount, 
sell or otherwise transfer or dispose of his interest in the escrow account or any part thereof, except to the 
Surety. 
 

IV. 
 
Upon receipt of checks drawn by the City and made payable to the Escrow Agent under this agreement, the 
Escrow Agent shall promptly notify the Contractor, negotiate the same and deposit or invest and reinvest the 
proceeds in approved securities in accordance with the written instructions of the Contractor. In no event shall 
the Escrow Agent invest the escrowed funds in any security not approved, as set forth in Section V. below. 
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V. 

 
The following securities, and none other, are approved securities for all purposes of this Agreement: 
 

(1) United States Treasury Bonds, United States Treasury Notes, United States Treasury Certificates of 
Indebtedness or United States Treasury Bills, 

 
(2) Bonds, notes and other evidences of indebtedness unconditionally guaranteed as to the payment of 

principal and interest by the United States, 
 
(3) Bonds or notes of the Commonwealth of Virginia, 
 
(4) Bonds of any political subdivision of the Commonwealth of Virginia, if such bonds carried, at the 

time of purchase by the Escrow Agent or deposit by the Contractor, a Standard and Poor's or 
Moody's Investor Service rating of at least "A", and 

 
(5) Certificates of deposit issued by commercial Banks located within the Commonwealth of Virginia, 

including, but not limited to, those insured by the Escrow Agent and its affiliates. 
 
(6) Any bonds, notes, or other evidences of indebtedness listed in Sections (1) through (3) may be 

purchased pursuant to a repurchase agreement with a bank, within or without the Commonwealth of 
Virginia having a combined capital, surplus and undivided profit of not less than $25,000,000, 
provided the obligation of the bank to repurchase is within the time limitations established for 
investments as set forth herein. The repurchase agreement shall be considered a purchase of such 
securities even if title, and/or possession of such securities is not transferred to the Escrow Agent, so 
long as the repurchase obligation of the bank is collateralized by the securities themselves, and the 
securities have on the date of the repurchase agreement a fair market value equal to at least 100% of 
the amount of the repurchase obligation of the bank, and the securities are held by a third party, and 
segregated from other securities owned by the bank.  

 
No security is approved hereunder which matures more than five (5) years after the date of its purchase 

by the Escrow Agent or deposit by the Contractor. 
 

VI. 
 
The Contractor may from time to time withdraw the whole or any portion of the escrowed funds by depositing 
with the Escrow Agent approved securities as set forth in Section V. above in an amount equal to, or in excess 
of, the amount so withdrawn. Any securities so deposited or withdrawn shall be valued at such time of deposit 
or withdrawal at the lower of par or market value, the latter as determined by the Escrow Agent. Any securities 
so deposited shall thereupon become a part of the escrowed fund.  
 
Upon receipt of a direction signed by the City of Harrisonburg Director of Finance or designee, the Escrow 
Agent shall pay the principal of the fund, or any specified amount thereof, to the City or the Contractor as the 
City may direct. If payment is to be made to the Harrisonburg City Treasurer, it shall be made in cash or cash 
equivalent. However, if payment has been authorized to be made to the Contractor, the Contractor may specify 
to the Escrow Agent if payment is to be made in cash or in kind. Any such payment and delivery required 
hereunder shall be made as soon as is practicable after receipt of the direction. 
 

VII. 
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For its services hereunder, the Escrow Agent shall be entitled to a reasonable fee in accordance with its 
published schedule of fees or as may be agreed upon by the Escrow Agent and the Contractor. Such fee and any 
other costs of administration of this Agreement shall be paid from the income earned upon the escrowed fund 
and, if such income is not sufficient to pay the same, by the Contractor. 
 

VIII. 
 
The net income earned and received upon the principal of the escrowed fund shall be paid over to the 
Contractor in quarterly or more frequent installments. Until so paid or applied to pay the Escrow Agent's fee or 
any other costs of administration, such income shall be deemed a part of the principal of the fund. 
 

IX. 
 
The Surety undertakes no obligation hereby but joins in this Agreement for the sole purpose of acknowledging 
that its obligations as surety for the Contractor's performance of the contract are not affected hereby. 
 

X. 
 
This Escrow Agreement shall be governed by, and construed in accordance with, the laws of the 
Commonwealth of Virginia, without application of Virginia’s conflict of law provisions. Venue and any actions 
for any litigation, suits, and claims arising from or connected with this Escrow Agreement and/or Contract 
referred to herein shall only be proper in the Rockingham County Circuit Court, or in the Rockingham County 
General District Court if the amount in controversy is within the jurisdictional limit of such court, and all parties 
to this Escrow Agreement and/or such Contract voluntarily submit themselves to the jurisdiction and venue of 
such courts, regardless of the actual location of such parties. 
 
SIGNATURE PAGE TO FOLLOW 
  

27



IN WITNESS WHEREOF, the parties hereto have signed this Escrow Agreement by their authorized 
representatives. 
 
 
 
 
 
Attest:  (if corporation) 
Witness:  (if individual) 
 
 
 
 
 
 
 
 
Attest: 
 
 
 
Bank Officer 
 
 
 
Witness: 
 
 
 
 
 
 
Attest: 
 
 
 
City Clerk 
 
 
Approved as to form: 
 
 
City Attorney 
 
 
Approved as to execution: 
 
 
City Attorney 
 
 

 
 
 
Typed Name of Contractor 
 
 
 
President/Vice-President;  
Partner or Owner (Seal 
 
 
 
Typed Name of Escrow Agent 
 
 
 
 
 
Vice President 
 
 
 
Typed Name of Surety Company 
 
 
By:_______________________________________ 
Attorney-In-Fact 
 
 
 
City of Harrisonburg, Virginia 
 
 
City Manager/Assistant City Manager 
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0501  AGREEMENT 
 

This AGREEMENT is dated as of the ___ day of ______ in the year 20__ between the City of 
Harrisonburg, Virginia (hereinafter called OWNER) and _________________________ 
(hereinafter called CONTRACTOR).  OWNER and CONTRACTOR, in consideration of the 
mutual covenants hereinafter set forth, agree as follows: 
 
ARTICLE 1.     WORK 
 
CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents for 
the project titled City of Harrisonburg, Virginia, Proposed Superstructure Replacement of West 
Rock St. Bridge over Blacks Run.  The work is generally described as follows: 
 
This project includes replacement of an existing steel beam concrete deck bridge, 40 feet long with 
a new concrete slab span. Also included are new approach sidewalks, entrances, curb and gutter, 
handrails and repaving approaches. 
 
ARTICLE 2.     CONTRACT ADMINSTRATOR 
 
This Project has been designed by the Schwartz and Associates, Inc., and administered by the 
Department of Public Works. The Director of Public Works of Harrisonburg, Virginia, or their 
designee, is hereinafter called CONTRACT ADMINSTRATOR, will assume all duties and 
responsibilities and will have the rights and authority assigned to CONTRACT 
ADMINSTRATOR in the Contract Documents in connection with completion of the work in 
accordance with the Contract Documents. 
 
ARTICLE 3.     CONSTRUCTION TIME AND LIQUIDATED DAMAGES 
 
3.1  The CONTRACTOR shall submit for review, a detailed construction schedule prior to   
beginning the project. The Owner shall be notified in advance of any major changes in the 
Construction Schedule as the project progresses. In order to assist the Engineer with Project 
Staffing Requirements for the following week, the CONTRACTOR shall provide the Engineer 
(and City Engineer’s Office) on each Friday, with a detailed work schedule for the following week. 
The CONTRACTOR shall provide the Engineer with at least a 72-hour notice for the following 
items: 

(1)       All concrete placements 
(2)       All surface preparations 
(3)       All bridge deck grooving 
(4)       All applications of epoxies 
(5)       All survey party operations 
(6)       All traffic control layouts 
(7)       All planned acceptance tests 
(8)       Railing installation 
(9)       All approach work 
(10) Demolition of existing structure 
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3.2 Contract Time shall be Fixed Completion Date for the work as follows: 
 
 All work shall be completed by September 4, 2015.  
 
3.3 Consideration for time extensions attributable to weather will not be given except as          
provided for in Section 108.04 of the VDOT Standard Specifications. 
 
3.4  Liquidated Damages shall be in accordance with Section 0100 Instructions to Bidders, Item 10 

of this Project Manual.  
 

 
ARTICLE 4.     CONTRACT PRICE 
 
4.1 OWNER shall pay CONTRACTOR for performance of the Work in accordance with the 
Contract Documents such amounts as required by the Contract Documents. 
 
 
ARTICLE 5.    PAYMENT PROCEDURES 
 
CONTRACTOR shall submit Applications for Payment in accordance with Virginia Department 
of Transportation’s Road & Bridge Specifications.  Applications for Payment will be processed by 
CONTRACT ADMINSTRATOR as provided in the Virginia Department of Transportation’s 
Road & Bridge Specifications. 
 
5.1 Progress Payments.  OWNER shall make progress payments on account of the Contract Price 
on  the basis of CONTRACTOR'S Applications for Payment as recommended by CONTRACT 
ADMINSTRATOR, on or about the 1st day of each month during construction as provided below.  
All Progress Payments will be on the basis of the progress of the Work measured by the schedule 
of values established in Virginia Department of Transportation’s Road & Bridge Specifications. 

 
5.1.1  Prior to completion Progress Payments will be made in an amount equal to: 
 
 95%   of the Work completed, and 
 
  95% of the materials and equipment not incorporated in the Work but delivered and    
  suitably stored less in each case the aggregate of payment previously made. 
 
5.1.2 Upon substantial completion, OWNER shall pay amount sufficient to increase total payments 
to CONTRACTOR to 98% of the Contract Price, less such amount as CONTRACT 
ADMINSTRATOR shall determine in accordance with Virginia Department of Transportation’s 
Road & Bridge Specifications. 
 
5.2. Final Payment.  Upon final completion and acceptance of the Work in accordance with the 
Virginia Department of Transportation’s Road & Bridge Specifications, OWNER shall pay the 
remainder of the Contract Price as recommended by CONTRACT ADMINSTRATOR as provided 
in said Virginia Department of Transportation’s Road & Bridge Specifications. 
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ARTICLE 6.     INTEREST 
 
All monies not paid when due hereunder shall bear interest at maximum rated allowed by law at 
the place of the Project.   
 
ARTICLE 7.     CONTRACTOR'S REPRESENTATIONS 
 
In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following 
representations: 
  
7.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract 
Documents, Work, locality, and with all local conditions, state and local laws, ordinances, rules 
and regulations that in any manner may affect cost, progress or performance of the Work. 
 
7.2  CONTRACTOR has studied carefully all reports of investigations and tests of subsurface and 
latent physical conditions at the site or otherwise affecting cost, progress or performance of the 
Work which were relied upon by CONTRACT ADMINSTRATOR in the preparation of the 
Drawings and Specifications and which have been identified in the Supplementary Conditions. 
 
7.3 CONTRACTOR has made or caused to be made examinations, investigations and tests and 
studies of such reports and related data in addition to those referred to in Paragraph 7.2. as he 
deems necessary for the performance of the Work at the Contract Price, within the Contract Time 
and in accordance with the other terms and conditions of the Contract Documents; and no 
additional examination, investigations, tests, reports or similar data are or will be required by 
CONTRACTOR for such purposes. 

 
7.4 CONTRACTOR has correlated the results of all such observations, examinations, 
investigations, tests, reports and data with the terms and conditions of the Contract Documents. 
 
7.5 CONTRACTOR has given CONTRACT ADMINSTRATOR written notice of all conflicts, 
errors or discrepancies that he has discovered in the Contract Documents and the written resolution 
thereof by CONTRACT ADMINSTRATOR is acceptable to CONTRACTOR. 
 
ARTICLE 8.    CONTRACT DOCUMENTS 
 
The Contract Documents which comprise the entire agreement between OWNER and 
CONTRACTOR are attached by reference to this Agreement, made a part hereof and consist of the 
following: 
 
8.1 This Agreement (pages 1 to 5, inclusive) 

 
8.2 Performance and Payment bonds 
 
8.3     Certificate of Insurance and Endorsement 
 
8.4     Notice of Award 
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8.5     Notice to Proceed 
 
8.6    Project Manual entitled “Proposed Superstructure Replacement of W. Rock Street Bridge 
    over Blacks Run”    

 
8.7    Drawings, consisting of a cover sheet and sheets numbered 1 through 16 
 
8.8    Signed Addenda 
 
8.9    Contractor’s Bid 
 
8.10    City of Harrisonburg Standard General Terms and Conditions 
 
8.11    Escrow Election Form and Agreement if needed   
 
8.12    Documentation submitted by Contractor prior to Notice of Award. 
 
8.13    Any modifications or change orders, duly delivered after execution of Agreement. 
 
All contract documents must be listed in this article.  Contract documents may be altered, amended 
or repealed only as allowed by the Virginia Department of Transportation’s Road & Bridge 
Specifications. 
 
ARTICLE 9.    MISCELLANEOUS 
 
9.1 No assignment by a party hereto of any rights under or interests in the Contract Documents 
will be binding on another party hereto without the written consent of the party sought to be 
bound; and specifically but without limitation, monies that may become due and monies that are 
now due may not be assigned without such consent (except to the extent that the effect of this 
restriction may be limited by law), and unless specifically stated to the contrary in any written 
consent to an assignment, no assignment will release or discharge the assignor from any duty or 
responsibility under the Contract Documents. 
 
9.2 OWNER and CONTRACTOR each binds himself, his partners, successors, assigns and legal 
representatives to the party hereto, his partners, successors, assigns and legal representatives in 
respect to all covenants, agreements and obligations contained in the Contract Documents. 
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ARTICLE 10.    OTHER PROVISIONS 
 
IN WITNESS WHEREOF, the parties hereto have signed this Agreement in triplicate.  One 
counterpart each has been delivered to OWNER, CONTRACTOR and CONTRACT 
ADMINSTRATOR.  All portions of the Contract Documents have been signed or identified by 
OWNER and CONTRACTOR or by CONTRACT ADMINSTRATOR on their behalf. 

 
This Agreement is effective:  _______________________________ 

Date 

 
OWNER:  City of Harrisonburg      CONTRACTOR:_________________________ 
                                         
 
Signature__________________________     Signature________________________________ 
 
 
Name & Title:  Kurt Hodgen, City Manager         Name & Title:____________________________  
    
         
 
 
Attest ________________________________  Attest___________________________________ 
 
Address for giving notices:             Address for giving notices: 
 
_____________________________________ ________________________________________ 
 
_____________________________________ ________________________________________ 
              
     License No.__________________  
            

END OF AGREEMENT 
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0502  NOTICE TO PROCEED 
 
 
DATE:________________________ 
 
 
TO: __________________________ 
  
 __________________________ 
  
 __________________________ 
 
 
 
Re: City of Harrisonburg  

 
PROJECT TITLE: _____________________ 
 
PROJECT NO: ________________________ 

 
 
 
In accordance with the Contract between the City of Harrisonburg and Contractor you are notified that the 

Time for Completion under the above Agreement will commence to run on                                     , 20          .  

By that date, you are to start performing your obligations under the Contract Documents.  In accordance with 

the Contract between Owner and Contractor, the Work shall be substantially completed within             calendar 

days from and after the said date, which is                                             , 20          .  

 

 

Before you may start any Work at the site, the City of Harrisonburg requires that you deliver to the City the 

Certificates of Insurance which the Contractor is required to purchase and maintain in accordance with the 

Contract Documents. 

 
                                                        

 
By        ____________________________________                                             

         Owner Authorized Signature 
 

_______________________________________                                              
           Name & Title (Print) 
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0800  APPLICATION FOR PAYMENT 
 

1. Applications for progress payment shall be made on forms identical to those shown on pages 0800-2 
and 0800-3. The following application for payment is an excel spreadsheet and will be made available 
for the contractor’s use. 

 
2. A draft of the application for progress payment shall be emailed to the Project Manager and Project 

Coordinator for review. After review and approval by the City, the contractor shall mail two signed 
applications for progress payment to: 320 East Mosby Road, Harrisonburg, VA 22801. 
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0800 APPLICATION AND CERTIFICATE FOR PAYMENT
To Owner: City of Harrisonburg Project: Application No.:

320 E. Mosby Rd.
Harrisonburg, VA 22801 Period To: 

From Contractor: Contract Date:

1. Original Contract Sum $ CHANGE ORDER SUMMARY Additions Deductions

2. Net Change by Change Order $ Total Changes Approved Previously

3. Contract Sum To Date (line 1 + line 2) $ Total Approved this Month

4. Total Completed and Stored To Date (column G) $ Totals

5. Retainage: Net Changes by Change Order

    a. ___% of Completed Work (column D + column E) $

    b. ___% of Stored Materials (column F) $

6. Total Earned Less Retainage (line 4 less line 5) $

7. Less Previous Applications for Payment $

8. Current Payment Due $

9. Balance to Finish, Plus Retainage $

The undersigned contractor hereby swears and under penalty of perjury that (1) all previous progress payments received from the owner on 

account of work performed under the contract referred to above have been applied by the undersigned to discharge in full all obligations of the

undersigned incurred in connection with work covered by prior applications for payment under said contract, being Applications for Payment 1

through _____ inclusive; and (2) all materials and equipment incorporated in said project or otherwise listed in or covered by this application for

payment are free and clear of all liens, claims, security and encumbrances.

Signature _____________________________________  Date __________________

Printed Name ___________________________________  Title ______________________________________

State of ________________  County of ____________________

Before me this ______ day of _________, 20 __ personally appeared _____________________________ known to me, who being duly sworn, did 

depose and say that he/she is the _________________________ of the contractor above mentioned, that he/she executed the above application

for payment on behalf of said contractor and that all of the statements contained herein are true, correct and complete.

Notary Public ______________________________________ Registration No. ________________________

My Commission Expires ___________________________
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APPLICATION NO.: PERIOD TO: PROJECT: 

A B F H

Unit Qty. Unit Price Amount Qty. Total Qty. Total

1 MOBILIZATION LS 1 $200.00 $200.00 0.50 $100.00 0.50 $100.00 $200.00 100% $0.00

2 $0.00 $0.00 $0.00 #DIV/0! $0.00

3 $0.00 $0.00 $0.00 #DIV/0! $0.00

4 $0.00 $0.00 $0.00 #DIV/0! $0.00

5 $0.00 $0.00 $0.00 #DIV/0! $0.00

6 $0.00 $0.00 $0.00 #DIV/0! $0.00

7 $0.00 $0.00 $0.00 #DIV/0! $0.00

8 $0.00 $0.00 $0.00 #DIV/0! $0.00

9 $0.00 $0.00 $0.00 #DIV/0! $0.00

10 $0.00 $0.00 $0.00 #DIV/0! $0.00

11 $0.00 $0.00 $0.00 #DIV/0! $0.00

12 $0.00 $0.00 $0.00 #DIV/0! $0.00

13 $0.00 $0.00 $0.00 #DIV/0! $0.00

14 $0.00 $0.00 $0.00 #DIV/0! $0.00

15 $0.00 $0.00 $0.00 #DIV/0! $0.00

16 $0.00 $0.00 $0.00 #DIV/0! $0.00

17 $0.00 $0.00 $0.00 #DIV/0! $0.00

18 $0.00 $0.00 $0.00 #DIV/0! $0.00

19 $0.00 $0.00 $0.00 #DIV/0! $0.00

20 $0.00 $0.00 $0.00 #DIV/0! $0.00

21 $0.00 $0.00 $0.00 #DIV/0! $0.00

22 $0.00 $0.00 $0.00 #DIV/0! $0.00

C D E G

ITEM 
NO. WORK DESCRIPTION

SCHEDULED VALUE COMPLETED WORK 
PREVIOUS PERIOD

COMPLETED 
WORK THIS 

PERIOD STORED 
MATERIALS 
(not in D or E)

$0.00

TOTAL 
COMPLETED 

AND 
STORED 
(D+E+F)

% (G/C)
BALANCE TO 
COMPLETION   

(C-G)

TOTALS $200.00 $100.00 $100.00 $0.00 $200.00
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(c100ll2-0112) VDOT SUPPLEMENTAL SPECIFICATIONS (SSs), SPECIAL PROVISIONS 
(SPs) AND SPECIAL PROVISION COPIED NOTES (SPCNs) 
 
Where Virginia Department of Transportation (VDOT) Supplemental Specifications, Special Provisions and Special 
Provision Copied Notes are used in this contract, the references therein to “the Specifications” shall refer to the 
Virginia Department of Transportation Road and Bridge Specifications, dated 2007 for both imperial and metric 
unit projects. References to the “Road and Bridge Standard(s)” shall refer to the Virginia Department of 
Transportation Road and Bridge Standards, dated 2008 for both imperial and metric unit projects. References to the 
“Virginia Work Area Protection Manual” shall refer to the 2011 edition of the Virginia Work Area Protection 
Manual for imperial and metric unit projects. References to the “MUTCD” shall refer to the 2009 edition of the 
MUTCD and the current Virginia Supplement to the MUTCD for imperial and metric unit projects.  Where the terms 
“Department”, “Engineer” and “Contract Engineer” appear in VDOT Supplemental Specifications, Special 
Provisions and Special Provision Copied Notes used in this contract and the VDOT publication(s) that each 
references, the authority identified shall be in accordance with the definitions in Section 101.02 of the Virginia 
Department of Transportation Road and Bridge Specifications, dated 2007. Authority identified otherwise 
for this particular project will be stated elsewhere in this contract.  VDOT Supplemental Specifications, Special 
Provisions and Special Provision Copied Notes used in this contract and the VDOT publication(s) that each 
reference are intended to be complementary to the each other. In case of a discrepancy, the order of priority stated in 
Section 105.12 of the Virginia Department of Transportation Road and Bridge Specifications, dated 2007 shall 
apply.  VDOT Special Provision Copied Notes in this contract are designated with “(SPCN)” after the date of each 
document. VDOT Supplemental Specifications and Special Provision Copied Notes in this contract are designated 
as such above the title of each document. 
 
The information enclosed in parenthesis “( )” at the left of each VDOT Special Provision Copied Note in this 
contract is file reference information for VDOT use only. The information in the upper left corner above the title of 
each VDOT Supplemental Specification and VDOT Special Provision in this contract is file reference information 
for VDOT use only.  The system of measurement to be used in this project is stated elsewhere in this contract. 
VDOT Supplemental Specifications, Special Provisions and Special Provision Copied Notes containing imperial 
units of measure with accompanying expressions in metric units shall be referred to hereinafter as “dual unit 
measurement” documents. Such a “dual unit measurement” is typically expressed first in the imperial unit followed 
immediately to the right by the metric unit in parenthesis “( )” or brackets “[ ]” where parenthesis is used in the 
sentence to convey other information. Where a “dual unit measurement” appears in VDOT documents, the unit that 
applies shall be in accordance with the system of measurement as stated elsewhere in this contract. The unit shown 
that is not of the declared unit of measurement is not to be considered interchangeable and mathematically 
convertible to the declared unit and shall not be used as an alternate or conflicting measurement. Where VDOT 
Specifications are used for metric unit projects and only imperial units of measurement appear the document, the 
provision(s) in this contract for imperial unit to metric unit conversion shall apply. 
 
 
12-1-11 (SPCN) 
 
 
 
 
 
105.12 - Coordination of Plans, Standard Drawing, Specification, Supplemental Specifications, Special 
Provisions, and Special Provisions Copied Notes has been amended to add the following: 
 
The contract documents Section 0001 through 0900 shall be considered Special Provisions and Sections 1000 
through 4000 shall be considered Supplementary Specifications. 
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105.19 - Submission and Disposition of Claims (City Revision 1-21-15) 
Early or prior knowledge by the City of Harrisonburg of an existing or impending claim for damages 
could alter the plans, scheduling, or other action of the City of Harrisonburg or result in mitigation or 
elimination of the effect of the act objected to by the Contractor. Therefore, a written statement describing 
the act of omission or commission by the City of Harrisonburg or its agents that allegedly caused damage 
to the Contractor and the nature of the claimed damage shall be submitted to the Project Manager at the 
time of each and every occurrence, but in no event later than 30 days, that the Contractor feels gives it the 
right to make a claim or prior to the beginning of the work upon which a claim and any subsequent action 
will be based. The written statement shall clearly inform the City of Harrisonburg that it is a “notice of 
intent to file a claim.” If such damage is deemed certain in the opinion of the Contractor to result from his 
acting on an order from the Project Manager, he shall immediately, take written exception to the order. In 
the event that the City does not take action on a claim within 30 days, the claim shall be deemed denied. 
Submission of a notice of intent to file a claim as specified shall be mandatory. Failure to submit such 
notice of intent shall be a conclusive waiver to such claim for damages by the Contractor. An oral notice 
or statement will not be sufficient nor will a notice or statement after the event. 
 
In addition, at the time of each and every occurrence that the Contractor feels gives it the right to 
make a claim or prior to beginning the work upon which a claim and any subsequent action will be 
based, the Contractor shall furnish the Project Manager an itemized list of materials, equipment, and labor 
for which additional compensation will be claimed. Only actual cost for materials, labor and equipment 
will be considered. The Contractor shall afford the Project Manager every facility for keeping an actual 
cost record of the work. The Contractor and the Project Manager shall compare records and bring them 
into agreement at the end of each day. Failure on the part of the Contractor to afford the Project Manager 
proper facilities for keeping a record of actual costs will constitute a waiver of a claim for such extra 
compensation except to the extent that it is substantiated by the City of Harrisonburg’s records. The filing 
of such notice of intent by the Contractor and the keeping of cost records by the Project Manager shall in 
no way establish the validity of a claim. 
 
Upon completion of the Contract, the Contractor may, within 60 days after the final payment date 
established by the City of Harrisonburg pursuant to Virginia Code, §2.2-4363, deliver to the City of 
Harrisonburg a written claim, which must be a signed original claim document along with three legible 
copies of the claim document, for the amount he deems he is entitled to under the Contract. For the 
purpose of this Section, the final payment date shall be that date set forth in a letter from the City of 
Harrisonburg to the Contractor sent by certified mail and shall be considered as the date of notification of 
the City of Harrisonburg’s final payment. Regardless of the manner of delivery of the claim, the City of 
Harrisonburg must receive and have physical possession of the Contractor’s written claim within the 60 
day period that commences with the final estimate date. Submittals received by the City of Harrisonburg 
either before the final payment date or after the 60 day period shall not have standing as a claim.  The 
claim shall set forth the facts upon which the claim is based. The Contractor shall include all pertinent 
data and correspondence that may substantiate the claim. Only actual cost for materials, labor and 
equipment will be considered. If the Contractor makes a claim, the City of Harrisonburg shall have the 
right, at its expense, to review and copy all of the Contractor’s project files and documents, both 
electronic and paper, for use in analyzing the claim. Within 90 days from the receipt of the claim, the City 
of Harrisonburg will make an investigation and notify the Contractor by certified mail of its decision. 
However, by mutual agreement, the City of Harrisonburg and Contractor may extend the 90-day period 
for another 30 days. 
 
If the Contractor is dissatisfied with the decision, he shall notify the City Manager in writing within 30 
days from receipt of the City of Harrisonburg’s decision that he desires to appear before him, whether in 
person or through counsel, and present additional facts and arguments in support of his claim. The City 
Manager will schedule and meet with the Contractor within 30 days after receiving the request. However, 
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the City Manager and Contractor, by mutual agreement, may schedule the meeting to be held after 30 
days but before the 60th day from the receipt of the Contractor’s written request. Within45 days from the 
date of the meeting, the City Manager will investigate the claim, including the additional facts presented, 
and notify the Contractor in writing of his decision. However, the City Manager and Contractor, by 
mutual agreement, may extend the 45-day period for another 30 days. If the City Manager deems that all 
or any portion of a claim is valid, he shall have the authority to negotiate a settlement with the Contractor 
subject to any approvals required by the Code of Virginia and Harrisonburg City Code. Any monies that 
become payable as the result of claim settlement after payment of the final estimate will not be subject to 
payment of interest unless such payment is specified as a condition of the claim settlement. 
 
The Contractor shall submit a certification with any claim using the following format: 
 
Pursuant to Code of Virginia, I hereby certify that this contract claim submission for City of Harrisonburg 
Project in County,Virginia is a true and accurate representation of additional costs and/or delays incurred 
by (name of Contractor) in the performance of the required contract work. Any statements made, 
and known to be false, shall be considered a violation of the Virginia Governmental Frauds 
Act §18.2-498.1 to 18.2-498.5, punishable as allowed by the Virginia Code for a Class 6 Felony. 
(Company) 
By: 
As officer or duly appointed agent of (Company) 
Title: 
Date: 
State Of: 
City/County of , To-Wit: 
I, the undersigned, a Notary Public in and for the City/ County and State aforesaid, do hereby certify 
that , whose name is signed to the foregoing instrument, bearing date of the day of 
, 20 , has this day acknowledged the same before me in my City/ County and 
State aforesaid. 
Given under my hand this day of , 20 . 
Notary Public: 
My commission expires: 
 
 
Claims submitted during the statutory period for submitting contract claims and submitted without the 
certification described above shall not have standing as a claim and shall not be considered by the City of 
Harrisonburg. 
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 DIVISION I - GENERAL REQUIREMENTS 
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   01010 - Summary of Work  01010-1 - 01010-3 
   01050 - Field Engineering  01050-1 - 01050-2 
   01153 - Change Order Procedure 01153-1 - 01153-3 
   01200 - Project Coordination & Progress 
     Meetings 01200-1 - 01200-3 
   01310 - Construction Schedules 01310-1 - 01310-3 
   01340 - Shop Drawings & Project Data 01340-1 - 01340-5 
   01510 - Temporary Facilities  01510-1 - 01510-2 
   01551 - Site, Access,Staging, Parking & Traffic 
     Regulations 01551-1 - 01551-1 
   01630 - Product Delivery, Storage & 
     Protection 01630-1 - 01630-3 
   01700 - Contract Closeout  01700-1 - 01700-3 
   01710 - Cleaning  01710-1 - 01710-2 
   01720 - Contractor's Record Drawings 01720-1 - 01720-3 
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 SECTION 01010 
 
 SUMMARY OF WORK 
 
1.01 WORK COVERED BY CONTRACT DOCUMENTS 
 
 A. The "PROJECT," which the "WORK" of this CONTRACT constitutes, is 

titled, "PROPOSED SUPERSTRUCTURE REPLACEMENT OF W. ROCK STREET 
BRIDGE OVER BLACKS RUN." 

 
 The work shall be completed in strict accordance with the Contract 

       Documents as  modified herein. 
 
 B. Related requirements specified elsewhere: 
 
  1. Project Meetings:  Section 01200. 
 
  2. Construction Schedule:  Section 01310. 
 
  3. Schedule of Values: VDOT Road and Bridge Specifications, 2007. 
 
  4. Temporary Facilities:  Section 01510. 
 
 C. CONTRACTOR'S Duties: 
 
  1. Except as especially noted, provide and pay for: 
 
   a. Labor, materials and equipment. 
 
   b. Tools, construction equipment and machinery. 
 
   c. Water, heat, and utilities required for construction. 
 
   d. Other facilities and services necessary for proper 

execution and completion of Work. 
 
  2. Secure and pay for, as necessary for proper execution and 

completion of Work, and as applicable at time of receipt of 
bids. 

 
   a. Permits - None required 
 
   b. Government fees -  None required 
 
   c. Licenses - City Business License, Contractor shall 

contact Commissioner of Revenue for more information, 
cost, etc. 

 
  3. Give required notices. 
 
  4. Comply with codes, ordinances, rules, regulations, orders and 

other legal requirements of public authorities which bear on 
performance of Work. 

 
 

01010-1 
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 5. Promptly submit written notice to ENGINEER of observed 
 variance of Contract Documents from legal requirements. 

 
  6. Enforce strict discipline and good order among employees.  Do 

  not employ on Work: 
 
   a. Unfit persons. 
 
   b. Persons not skilled in assigned task. 
 
1.02 CONTRACTS: 
 
 A. Construct Work specified by the Contract Documents under prices 

shown in Bid Form. 
 
1.03 CONCURRENT WORK: 
 
 A. Keep Work clear of encroachment into areas required for concurrent 

 work. 
 
1.04 WORK SEQUENCE: 
 
 A. Schedule Work as required by sequence of operations shown on 

Drawings and in Section 01310 and coordinate all activities which 
will affect other contractors and the ENGINEER. 

 
1.05 CONTRACTOR USE OF PREMISES: 
 
 A. Confine operations at site to areas permitted by: 
 
  1. Law 
 
  2. Ordinances 
 
  3. Permits 
 
  4. Contract Documents 
 
 B. Do not unreasonably encumber site with materials or equipment. 
 
 C. Do not load structure with weight that will endanger structure. 
 
 D. Assume full responsibility for protection and safekeeping of 

products stored on premises. 
 
 E. Move any stored products which interfere with operations of OWNER 

or other contractor. 
 
 F. Obtain and pay for use of additional storage or work areas needed 

for operations. 
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 G. Use of site:  exclusive and complete, for execution of work, 
 except: 

 
  1. For OWNER'S and OWNER'S representative's unrestricted access. 
 
  2. Access required for other construction at the site that may or 

may not be a part of these Contract Documents. 
 
1.06 COMPLETION OF THE WORK: 
 
 A. All work described in these Contract Documents shall be completed 

and have passed all tests as required by the Contract Documents no 
later than the Date of Final Acceptance of the Project. 

 
 
 END OF SECTION 
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 SECTION 01050 
 
 FIELD ENGINEERING 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 
 A. Furnish all labor and materials and perform all field engineering 

and construction layout necessary to insure that the work conforms 
to the lines, grades and elevations shown on the Contract 
Documents. 

 
 B. Structural design of shores, forms, and similar items provided by 

the CONTRACTOR as part of his means and methods of construction. 
 
1.02 RELATED WORK 
 
 A. Related Requirements Specified Elsewhere: 
 
  1. OWNER'S Responsibilities: VDOT Road and Bridge Specifications, 

2007. 
 
  2. Summary of Work:  Section 01010 
 
  3. Construction Schedules:  Section 01310 
 
  4. Shop Drawings and Project Data:  Section 01340 
 
  5. CONTRACTOR'S Record Drawings:  Section 01720 
 
1.03 QUALITY ASSURANCE 
 
 A. Use adequate numbers of skilled workmen who are thoroughly trained 

and experienced in the necessary crafts and who are completely 
familiar with the specified requirements and the methods needed for 
proper performance of the work of this Section. 

 
1.04 SUBMITTALS 
 
 A. Comply with pertinent provisions of Section 01340. 
 
 B. Upon request of the ENGINEER submit: 
 
  1. Data demonstrating qualifications of persons proposed to be 

engaged for field engineering services. 
 
  2. Documentation verifying accuracy of field engineering work. 
 
  3. Certification, signed by the CONTRACTOR'S retained field 

engineer, certifying that elevations and locations of 
improvements are in conformance or non-conformance with 
requirements of the Contract Documents. 
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1.05 PROCEDURES 
 
 A. In addition to procedures directed by the CONTRACTOR for proper 

performance of the CONTRACTOR'S responsibilities: 
 
  1. Locate and protect control points before starting work on the 

  site. 
 
  2. Preserve permanent reference points during progress of the  

  Work. 
 
  3. Do not change or relocate reference points or items of the 

Work without specific approval from the ENGINEER. 
 
  4. Promptly advise the ENGINEER when a reference point is lost or 

destroyed, or requires relocation because of other changes in 
the Work. 

 
   a. Upon direction of the ENGINEER require the field engineer 

to replace reference stakes or markers. 
 
   b. Locate such replacements according to the original survey 

control. 
 
   
 
 END OF SECTION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 01050-2 

48



 SECTION 01153 
 
 CHANGE ORDER PROCEDURE 
 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 
 A. Work included:  Make such changes in the Work, in the Contract Sum 

in the Contract Time of Completion, or any combination thereof, as 
are described in written Change Orders signed by the OWNER and the 
ENGINEER and issued after execution of the Contract, in accordance 
with the provisions of this Section. 

 
1.02 RELATED WORK SPECIFIED ELSEWHERE 
 
 1. Changes in the Work: General terms and conditions & VDOT Road and 
   Bridge Specifications, 2007. 
 
 2. Change in Contract Price: General terms and conditions & VDOT Road 
   and Bridge Specifications, 2007. 
 
 3. Construction Schedules:  Section 01310 
 
 4. Shop Drawings and Project Data:  Section 01340 
 
 5. CONTRACTOR'S Record Drawings:  Section 01720 
 
1.03 SUBMITTALS 
 
 A. Make submittals directly to the ENGINEER at the address shown on 

the Project Directory in the Project manual. 
 
 B. Submit the number of copies called for under the various items 

listed in this Section. 
 
1.04 PRODUCT HANDLING 
 
 A. Maintain a "Register of Bulletins and Change Orders" at the job 

site, accurately reflecting current status of all pertinent data. 
 
 B. Make the Register available to the ENGINEER for review at his 

 request. 
 
1.05 PROCESSING CHANGES INITIATED BY THE OWNER 
 
 A. Should the OWNER contemplate making a change in the Work or a 

change in the Contract Time of Completion, the ENGINEER will issue 
a "Bulletin" to the CONTRACTOR. 

 
  1. Bulletins will be dated and will be numbered in sequence. 
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  2. The Bulletin will describe the contemplated change and will  
  carry one of the following instructions to the CONTRACTOR: 

 
   a. Make the described change in the Work at no change in the 

Contract Sum and no change in the Contract Time of 
Completion. 

 
   b. Make the described change in the Work, credit or cost for 

which will be determined in accordance with General terms 
and conditions & VDOT Road and Bridge Specifications, 
2007, Section 104.02. 

 
   c. Promptly advise the ENGINEER as to credit or cost 

proposed for the described change.  This is not an 
authorization to proceed with the change. 

 
 B. If the CONTRACTOR has been directed by the ENGINEER to make the 
  described change in the Work at no change in the Contract Sum and 
  no change in the Contract Time of Completion, but the CONTRACTOR 
  wishes to make a claim for one or both of such changes, the 
   CONTRACTOR shall notify the ENGINEER as provided for in the revised 
   Section 105.19 Submission and Disposition of Claims (City Revision 
   1-21-15) of Section 400. 
 
 C. If the CONTRACTOR has been directed by the ENGINEER to promptly 

advise him as to credit or cost proposed for the described change, 
the CONTRACTOR shall: 

 
  1. Analyze the described change and its impact on costs and time; 
 
  2. Secure the required information and forward it to the ENGINEER 

for review; 
 
  3. Meet with the ENGINEER as required to explain costs and, when 

appropriate, determine other acceptable ways to achieve the 
desired objective; 

 
  4. Alert pertinent personnel and subcontractors as to the 

impending change and, to the maximum extent possible, avoid 
such work as would increase the OWNER'S cost for making the 
change, advising the ENGINEER in writing when such avoidance 
no longer is practicable. 

 
1.06 PROCESSING CHANGES INITIATED BY THE CONTRACTOR 
 
 A. Should the CONTRACTOR discover a discrepancy among the Contract 

Documents, a concealed condition as described in the General terms 
and conditions & VDOT Road and Bridge Specifications, 2007 or other 
cause for suggesting a change in the Work, a change in the Contract 
Sum, or a change in the Contract Time of Completion, he shall 
notify the ENGINEER as required by pertinent provisions of the 
Contract Documents. 
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 B. Upon agreement by the ENGINEER that there is reasonable cause to  
 consider the CONTRACTOR'S proposed change, the ENGINEER will issue 
 a Bulletin in accordance with the provisions described in Article 
 1.05 above. 

 
1.07 PROCESSING BULLETINS 
 
 A. Make written reply to the ENGINEER in response to each Bulletin: 
 
  1. State proposed change in the Contract Sum, if any; 
 
  2. State proposed change in the Contract Time of Completion, if  

  any; 
 
  3. Clearly describe other changes in the Work required by the 

proposed change, or desirable therewith, if any; 
 
  4. Include full backup data such as subcontractor's letter of 

proposal or similar information; 
 
  5. Submit this response in a single copy. 
 
 B. When cost or credit for the change has been agreed upon by the 
   OWNER and the CONTRACTOR, or the OWNER has directed that cost or 
   credit be determined in accordance with General terms and 
   conditions and VDOT Road and Bridge Specifications, 2007, Section 
   109.05, the ENGINEER will issue a "Change Order" to the CONTRACTOR. 
 
1.08 PROCESSING CHANGE ORDERS 
 
 A. Change Orders will be dated and will be numbered in sequence. 
 
 B. The Change Order will describe the change or changes, will refer to 

the Bulletin or Bulletins involved, and will be signed by the OWNER 
and ENGINEER. 

 
 C. The ENGINEER will issue three copies of each Change Order to the 

CONTRACTOR: 
 
  1. The CONTRACTOR promptly shall sign all three copies and return 

two copies to the ENGINEER. 
 
  2. The ENGINEER will retain one signed copy in his file, will 

forward one signed copy to the OWNER. 
 
 D. Should the CONTRACTOR disagree with the stipulated change in 

Contract Sum or change in Contract Time of Completion, or both: 
 
  1. The CONTRACTOR promptly shall return three copies of the 

Change Order, unsigned by him, to the ENGINEER with a letter 
signed by the CONTRACTOR and stating the reason or reasons for 
the CONTRACTOR'S disagreement. 

 
  2. The CONTRACTOR'S disagreement with the Change Order shall not 

  in any way relieve the CONTRACTOR of his responsibility to  
  proceed with the change as ordered and to seek settlement of  
  the dispute under pertinent provisions of the Contract   
  Documents. 

 END OF SECTION 
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 SECTION 01200 
 
 PROJECT COORDINATION AND PROGRESS MEETINGS 
 
 
1.01 GENERAL 
 
 A. Related Requirements Specified Elsewhere: 
 
  1. Summary of Work:  Section 01010. 
 
  2. Construction Schedules:  Section 01310. 
 
  3. Shop Drawings and Project Data:  Section 01340. 
 
 B. The ENGINEER will schedule and administer progress meetings. 
 
  1. Prepare agenda. 
 
  2. Distribute written notice and agenda of regular and called meetings 

4 days in advance of meeting date. 
 
  3. Make physical arrangements for meetings. 
 
  4. Preside at meetings. 
 
  5. Record minutes; include significant proceedings and decisions. 
 
  6. Distribute copies of minutes to participants, within 4 days after 

the meetings. 
 
 C. All CONTRACTORS working at the Project Site at the time of such Project 

meetings shall attend meetings. 
 
1.02 PRE-CONSTRUCTION MEETING 
 
 A. To be scheduled within 5 days after Date of Notice to Proceed. 
 
 B. Attendance: 
 
  1. OWNER. 
 
  2. ENGINEER and his Consultants. 
 
  3. Other CONTRACTORS working at the Project Site. 
 
  4. Major subcontractors of all CONTRACTORS. 
 
  5. Representative of Governmental or other Regulatory Agencies as  

  necessary. 
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 C. Minimum Agenda: 
 
  1. Distribute and discuss: 
 
   a. List of major subcontractors. 
 
   b. Tentative Construction Schedule. 
 
  2. Critical Work sequencing. 
 
  3. Relation and coordination of CONTRACTORS. 
 
  4. Designation of responsible personnel. 
 
  5. Processing of field decisions and Change Orders. 
 
  6. Adequacy of distribution of Contract Documents. 
 
  7. Submittal of shop drawings, project data and samples. 
 
  8. Procedures for maintaining Record Documents. 
 
  9. Use of premises: 
 
   a. Office and storage areas. 
 
   b. OWNER'S requirements. 
 
    10. Major equipment deliveries and priorities. 
 
    11. Safety and first-aid procedures. 
 
    12. Security procedures. 
 
    13. Housekeeping procedures. 
 
1.03 PROGRESS MEETINGS 
 
 A. Schedule Regular Meetings to be held monthly at a time and place 
  mutually agreed upon between CONTRACTOR and ENGINEER and OWNER. 
 
 B. Hold Called Meetings as progress of Work dictates. 
 
 C. Attendance: 
 
  1. ENGINEER and his Consultants. 
 
  2. All CONTRACTORS working at the Project Site. 
 
  3. Subcontractors as pertinent to agenda. 
 
  4. Safety Representatives. 
 

5. Representatives of Governmental or other Regulatory Agencies, as 
  required. 
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 D. Minimum Agenda: 
 
  1. Review, approve minutes of previous meeting. 
 
  2. Review Work Progress since last meeting. 
 

  3. ENGINEER will accept and give preliminary review of all 
Applications for Progress Payments. 

 
  4. Note field observations, problems, and decisions. 
 
  5. Identify problems which impede planned progress. 
 
  6. Review off-site fabrication problems. 
 

  7. Develop corrective measures and procedures to regain planned 
schedule. 

 
  8. Review Construction Schedule as indicated. 
 
  9. Plan progress during next work period. 
 

    10. Coordinate projected progress with other CONTRACTORS on the Project 
Site. 

 
    11. Review submittal schedules, expedite as required to maintain 

schedule. 
 
    12. Review maintaining of quality and work standards. 
 
    13. Review changes proposed by OWNER for: 
 
   a. Effect on Construction Schedule. 
 
   b. Effect on completion date. 
 
    14. Complete other current business. 
 
1.04 GAS COMPANY 
 
   The Contractor shall coordinate with Columbia Gas Company for any gas 

line relocations, temporary and permanent supports, and/or any other 
gas line work associated with this project which will be the 
responsibility of the Columbia Gas Company. 

 
 
 END OF SECTION 
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 SECTION 01310 
 
 CONSTRUCTION SCHEDULES 
 
 
PART 1  GENERAL 
 
1.01 GENERAL: 
 
 A. Related Requirements Specified Elsewhere: 
 
  1. Summary of Work:  Section 01010. 
 
  2. Shop Drawings and Project Data:  Section 01340 
 
  3. Schedule of Values: VDOT Road and Bridge Specifications, 2007. 
 

B. Provide projected construction schedules for entire Work to ENGINEER - 
revise monthly. 

 
C. The Construction Schedule in the form specified will be used as the 

"Schedule of Values" when dollar values are assigned to each activity.   
 
1.02 FORM OF SCHEDULES: 
 
 A. Prepare in form of horizontal bar chart. 
 
  1. Provide separate horizontal bar column for each activity. 
 
  2. Order:  Table of Contents of Specifications. 
 
  3. Identify each column: 
 
   a. By distinct graphic delineation. 
 
   b. Maximum of 100 activities will be allowed for all work. 
 
   c. Activity No. 1 shall be "Mobilization." 
 
   d. Activity No. 2 shall be "General Expense Items." 
 
  4. Horizontal time scale:  Identify first work day of each week. 
 
  5. Scale and spacing:  To allow space for updating. 
 
 B. Sheet size:  11" x 17" on transparent reproducible material. 
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1.03 CONTENT OF SCHEDULES: 
 
 A.  Provide complete sequence of construction by activity. 
 
  1. Shop Drawings, Project Data and Samples: 
 
   a. Submittal dates. 
 
   b. Dates reviewed copies will be required. 
 
  2. Product procurement and delivery dates. 
 

  3. Dates for beginning, and completion of, each element of 
construction, specifically: 

 
   a. Concrete placement. 
 
   b. Subcontractor work. 
 
   c. Material installations. 
 
   d. Material tests. 
 
 B. Identify Work of separate phases, or other logically grouped activities. 
 
 C. Provide separate subschedule, showing submittals, review times, 

procurement schedules, and delivery dates. 
 
 D. Provide subschedules to define critical portions of entire schedule. 
 
1.04 UPDATING: 
 
 A. Show all changes occurring since previous submission of updated 

schedule. 
 
 B. Indicate progress of each activity, show completion dates. 
 
 C. Include: 
 
  1. Major changes in scope. 
 
  2. Corrective action taken, or proposed, and its effect. 
 
  3. Revised projections due to changes. 
 
  4. Other identifiable changes. 
 
 D. Provide narrative report, including: 
 

  1. Discussion of problem areas, including current and anticipated 
delay factors, and their impact. 
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  2. Corrective action taken, or proposed, and its effect. 
 

  3. Effect of change in schedules of other contractors at the project 
site. 

 
  4. Description of revisions: 
 
   a. Effect on schedule due to change of scope. 
 
   b. Revisions in duration of activities. 
 
   c. Other changes that may affect schedule. 
 
1.05 SUBMITTALS 
 
 A. Submit initial schedules within 15 days after date of Notice to Proceed: 
 

  1. ENGINEER will review schedules and return review copy within 10 
days after receipt. 

 
  2. If required, resubmit within 7 days after return of review copy. 
 
 B. Submit monthly updated schedules accurately depicting progress. 
 
 C. Submit 2 copies to be retained by ENGINEER. 
 
1.06 DISTRIBUTION: 
 
 A. Distribute copies of review schedules to: 
 
  1. Job site file. 
 
  2. Other contractors. 
 
  3. Subcontractors. 
 
 
 END OF SECTION 
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 SECTION 01340 
 
 SHOP DRAWINGS AND PROJECT DATA 
 
 
1.01 GENERAL: 
 

A. Submit, to the ENGINEER, shop drawings, project data, warranty data,  
installation instructions, and samples (including hydraulic cement 
concrete mix designs, asphalt concrete mix designs, notarized letters of 
certification for all materials used) required by Specification sections. 

 
 B. Related requirements specified elsewhere: 
 
  1. Construction Schedules:  Section 01310. 
 
  2. CONTRACTOR'S Record Drawings:  Section 01720. 
 

B. Prepare and submit, with Construction Schedule, a separate schedule 
listing dates for submission and dates for reviewing shop drawings. 

 
C. No separate payment will be made for any of the requirements of this 

Section. The cost for all shop drawing submissions shall be deemed 
included in the Contract Lump Sum Price for this Contract. 

 
1.02 SHOP DRAWINGS: 
 

A. Drawings specifically prepared by CONTRACTOR, a subcontractor, supplier 
or distributor, for this Work, which illustrate some portion of the 
Work; showing fabrication, layout, setting or erection details.  
Installation instructions and any manufacturer's warranties that are 
required in a specific specifications section shall also be submitted 
with the shop drawings. 

 
 B. Shop drawings shall be prepared by a qualified detailer. 
 

C.   Identify details by reference to sheet and detail numbers shown on 
     Contract Drawings and/or section number of the Specifications. 

 
 D. Reproductions for submittals:  opaque diazo prints or blueprints. 
 
1.03 PROJECT DATA: 
 
 A. Manufacturer's standard schematic drawings: 
 
  1. Modify drawings to delete information which is not applicable to 

Work. 
 

2. Supplement standard information to provide additional information  
   applicable to Work. 
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B. Manufacturer's catalog sheets, brochures, diagrams, schedules, 
performance charts, illustrations and other standard descriptive data. 

 
  1. Clearly mark each copy to identify pertinent materials, products or 

models. 
 
  2. Show dimensions and clearances required. 
 
  3. Show performance characteristics and capacities. 
 
  4. Show schematic and physical wiring diagrams and controls. 
 
1.04 CONTRACTOR RESPONSIBILITIES: 
 
 A.  CONTRACTOR is responsible for: dimensions which shall be confirmed and 

correlated at the Work site; fabricating processes and techniques of 
construction; coordination of his work with that of all other trades 
and the satisfactory performance of his Work. 

 
 B.  Review and approve Shop Drawings, Project Data and Samples prior to 

submission. 
 
 C. Verify: 
 
  1. Field measurements. 
 
  2. Field construction criteria. 
 
  3. Catalog numbers and similar data. 
 
 D. Coordinate each submittal with requirements of Work and of Contract 

Documents. 
 
 E. CONTRACTOR'S responsibility for errors and omissions in submittals is 

not relieved by ENGINEER'S review of submittals. 
 
 F. CONTRACTOR'S responsibilities of deviations in submittals from 

requirements of Contract Documents is not relieved by ENGINEER'S review 
of submittals.  The CONTRACTOR may submit specific deviations to the 
ENGINEER for review, but such deviations will require the ENGINEER'S 
written approval for the specific deviation. 

 
 G. Notify ENGINEER, in writing at time of submission, of deviations in 

submittals from requirements of Contract Documents. 
 
 H. Begin no work which requires submittals until return of submittals with  
  ENGINEER'S stamp and initials or signature indicating review. 
 

I. Where shop drawings prepared by one trade require cross checking with 
the shop drawings of some other trade or trades, the CONTRACTOR shall 
assemble the shop drawings of all interdependent 

 
 
 
 01340-2 

59



   trades, cross check and coordinate them himself, require corrections as 
necessary from the various trades and then present the corrected 
drawings in one submission.  As an alternate to this procedure, the 
CONTRACTOR may make composite drawings showing the interrelation of the 
concerned trades, and subsequent shop drawings of these trades shall be 
required to conform to these reviewed composite drawings.  Fragmentary 
or piecemeal transmittals of shop drawings for individual trades in 
violation of this requirement will be returned to the CONTRACTOR 
unchecked and will not be considered as a submission. 

 
 J. After ENGINEER'S review, distribute copies. 
 
1.05 SUBMISSION REQUIREMENTS: 
 
 A. Schedule submissions at least 30 days before dates reviewed submittals 

will be needed. 
 
 B. Submit five (5) copies and one reproducible of shop drawings. 

Reproducible will be returned to the CONTRACTOR for his further 
distribution. 

 
 C. Submit number of samples specified in each of Specification sections. 
 
 D. Accompany submittals with transmittal letter, in duplicate, containing 

(Submittals without proper letter of transmittal will be returned 
without review): 

 
  1. Date. 
 
  2. Project title and OWNER'S and ENGINEER'S project numbers. 
 
  3. CONTRACTOR'S name and address. 
 
  4. The number of each shop drawing, project datum and sample 

submitted. 
 
  5. Statement that the submittals meet the requirements of the Contract 

Documents or notification of deviations from Contract Documents 
and justification for such deviations. 

 
  6. Other pertinent data. 
 
 E. Submittals shall include: 
 
  1. Date and revision dates. 
 
  2. Project title and number. 
 
  3. The names of: 
 
   a. ENGINEER. 
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   b. CONTRACTOR. 
 
   c. Subcontractor. 
 
   d. Supplier. 
 
   e. Manufacturer. 
 
   f. Separate detailer when pertinent. 
 
  4. Identification of product or material. 
 
  5. Relation to adjacent structure or materials. 
 
  6. Field dimensions, clearly identified as such. 
 
  7. Applicable specification section number. 
 
  8. Applicable standards, such as ASTM number or Federal 

Specifications. 
 
  9. A blank space, 4" x 4". 
 
    10. Identification of deviations from Contract Documents. 
 
    11. CONTRACTOR'S stamp, initialed or signed, certifying the review of 

submittal, verification of field measurements and compliance of 
Contract Documents. 

 
1.06 RESUBMISSION REQUIREMENTS: 
 
 A. Shop Drawings: 
 
  1. Review initial drawings as required and resubmit as specified for 

initial submittal. 
 
  2. Indicate on drawings any changes including those requested by 

ENGINEER. 
 
 B. Project Data and Samples:  Submit new data and samples as required for 

initial submittal. 
 
 C. Each submittal, regardless of action taken, will count as one 

submission. 
 
1.07 ENGINEER'S DUTIES: 
 
 A. Review submittals within fourteen (14) days from receipt of submission. 
 
 B. Review for general compliance with the design concept of the Project and 

general compliance with the information given in the Contract 
Documents.  Any action shown is subject to the requirements of the 
Plans and Specifications. 
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 C. Review of separate item does not constitute review of an assembly in 

which item functions. 
 
 D. Affix stamp and initials or signature indicating the review of 

submittal. 
 
 E. Disposition will be one of the following:  No Exception Taken, Make 

Corrections Noted, Rejected, Revise and Resubmit, or Submit Specified 
Item. 

 
 F. Return required copies of submittals to CONTRACTOR for distribution. 
 
 
 END OF SECTION 
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 SECTION 01510 
 
 TEMPORARY FACILITIES 
 
 
PART 1  GENERAL 
 
1.01 BY WHOM WORK TO BE DONE 
 

A. Except as may be otherwise specifically noted herein, all work covered 
by this section shall be the responsibility of the CONTRACTOR. 

 
1.02 WORK INCLUDED 
 

A. Furnish labor and materials to complete all temporary construction and  
  services essential to the carrying on of the complete construction. 
 

B. The cost of permanently installed utilities shall be borne by the 
CONTRACTOR until issuance of the Certificate of Substantial Completion 
and occupancy of the Project by the OWNER at which time the OWNER will 
assume responsibility for such costs. 

 
PART 2  FACILITIES TO BE PROVIDED 
 
2.01 TEMPORARY ENCLOSURES 
 
 A. Provide temporary weathertight enclosures as needed. 
 
 B. Provide temporary field office for CONTRACTOR usage located on project 

site in staging area. 
 
2.02 TEMPORARY TELEPHONE 
 
 A. Provide temporary telephone to the CONTRACTOR'S field office. 
 
2.03 TEMPORARY HEAT 
 

A. Provide, without extra cost to OWNER, temporary heating required for 
proper protection and drying of work.  The system of temporary heat to 
be used shall be subject to the acceptance of the ENGINEER. 
Salamanders and similar temporary heating equipment will not be 
permitted.  Heat shall be maintained around the clock (24 hours), 
seven (7) days a week, as necessary to fully meet Contract 
requirements. 

 
2.04 TEMPORARY ELECTRIC POWER 
 
 A. Provide temporary service and remove as required for construction. 
 
 B. All power required for construction shall be furnished and cost paid by 

the CONTRACTOR. 
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 C. Cost of all lamps shall be paid by the CONTRACTOR. 
 
 D. All electrical work shall conform to all applicable laws, rules, and  
  regulations. 
 
2.05 TEMPORARY SIGNS 
 

A. Signs or advertisements:  Not permitted to be displayed without OWNER'S  
 written permission.  CONTRACTOR may erect one painted sign giving 
 project name, names and addresses of ENGINEER, CONTRACTOR, and various 
 subcontractors. Such sign shall be subject to the OWNER'S review and 
 acceptance.  Sign shall be no larger than 24 square feet (per zoning 
 administration) with edges sealed, painted plywood, free standing.  
 Locate as directed. 

 
2.06 TEMPORARY STAIRS, LADDERS, RAMPS, ETC. 
 

A. Furnish, maintain equipment such as temporary stairs, ladders, ramps,  
 scaffolds, runways, derricks, chutes, elevators and the like as 
 required for proper execution of work by trades.  Such apparatus, 
 equipment, construction: as per Labor Law, other State or local laws 
 applicable thereto. 

 
2.07 TEMPORARY TOILET 
 

A. Provide, maintain, sanitary temporary toilet located where directed and 
in close proximity to the work in progress for use by those engaged on 
work. 

 
2.08 STORAGE SHEDS 
 

A. CONTRACTOR shall provide, where directed, all storage sheds and work 
space as required and shall remove same when directed. 

 
2.09 PUMPS AND DRAINAGE 
 

A. CONTRACTOR shall do all pumping, bailing and drainage of all water which 
may be discharged into any portion of the project during its 
construction.  Water accumulating in trenches must be removed. 

 
2.10 TEMPORARY WATER 
 

A. The CONTRACTOR shall furnish, maintain and pay for drinking water. Water 
used to fill pipes for testing will be provided free of charge for two 
events. Subsequent refills and other uses, such as road construction, 
will be charged  at the City of Harrisonburg’s current rate per 1000 
gallons.  The City's fire hydrant use policy shall be applicable to 
this project. 

 
 
 END OF SECTION 
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 SECTION 01551 
 
 SITE, ACCESS, STAGING, PARKING AND TRAFFIC REGULATIONS 
 
 
PART 1  GENERAL 
 
1.01 RELATED WORK SPECIFIED ELSEWHERE 
 
 A. General Requirements:  VDOT Road and Bridge Specifications, 2007. 
 
 B. Summary of Work:  Section 01010. 
 
 C. Clearing:  Section 02100 
 
 D. Maintenance of Traffic:  Section 02703 
 
1.02 ACCESS 
 

A. The CONTRACTOR shall provide reasonable and safe access to the Project 
Site at all reasonable times for the OWNER, ENGINEER, representative 
of other governmental agencies and his workmen. 

 
1.03 PARKING AND STAGING AREA 
 

A. The CONTRACTOR shall provide off-street parking for all workmen engaged 
on the work of the Project and shall endeavor to ensure the use 
thereof.  The CONTRACTOR shall make appropriate arrangements with 
local property owners in order to provide this area. 

 
1.04 MAINTENANCE 
 

A. The CONTRACTOR shall provide for the prompt removal from traveled 
streets and roadways of all dirt and other materials that have been 
deposited thereon by his operations whenever the accumulation is 
sufficient to cause the formation of dust or mud, damage to pavements 
or creates a traffic hazard. 

 
 
 END OF SECTION 
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 SECTION 01630 
 
 PRODUCT DELIVERY, STORAGE AND PROTECTION 
 
 
PART 1  GENERAL 
 
1.01 APPLICABILITY 
 
 A. These specifications apply to all products furnished under this 

contract. 
 
1.02 DELIVERY 
 

A. Shipments of materials to be used by the CONTRACTOR or any subcontractor 
under this contract should be delivered to the job site only during 
the regular working hours of the CONTRACTOR or subcontractor.  If a 
delivery is made during other than the normal working hours of the 
CONTRACTOR or subcontractor, his authorized agent must be on duty to 
receive such material.  No employee of the OWNER or the ENGINEER is 
authorized to receive any shipment designated for the CONTRACTOR of 
subcontractor. 

 
 B. Products shall not be delivered to the OWNER or the ENGINEER. 
 

B. Products shall not be delivered to project site until related shop 
drawings have been reviewed by the ENGINEER. 

 
C. Products shall not be delivered to the project site until required 

storage facilities as specified below have been reviewed by the 
ENGINEER. 

 
D. Products shall be delivered to site in manufacturer's original, 

unopened, labeled containers. 
 

E. The CONTRACTOR shall not drop, roll or skid products off delivery 
vehicles. Hand carry or use suitable materials handling equipment. 

 
1.03 STORAGE AND PROTECTION 
 
 A. General: 
 

1. The CONTRACTOR shall store and protect products in accordance with 
the manufacturer's recommendations and the requirements specified 
herein.  No on-site or existing storage facilities are available 
for use by the CONTRACTOR.  All on-site facilities shall be 
furnished by the CONTRACTOR if space is available in the area 
defined as the "Site Limits" for the Work. 

 
2. When area for storage facilities is not available within the "Site  

   Limits," the CONTRACTOR shall provide off-site, weather- 
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    proof storage facilities reviewed by the ENGINEER at no extra 
charge to the OWNER in accordance with the storage requirements in 
the Contract Documents. 

 
  3.  The CONTRACTOR shall provide weatherproof storage for all spare 

parts.  This storage shall be off site in a facility reviewed by 
the ENGINEER when area within the "Site Limits" for provision of 
such facilities does not exist.  Storage facilities shall provide 
for security of such spare parts and for the segregation of spare 
parts from uninstalled products that will be used by the 
CONTRACTOR in the performance of his work. 

 
  4.  The CONTRACTOR shall provide all equipment, spare parts and 

supplies that are to be delivered to the OWNER in accordance with 
the Contract Documents in properly marked original packages that 
show the name of the item, the equipment, or system in which the 
item belongs, the OWNER'S requisition number, the quantity and the 
Specification's Section number. 

 
  5.  The CONTRACTOR shall not store products in the structures being 

constructed unless consented to in writing by the ENGINEER. 
 
  6.  The CONTRACTOR shall not block or restrict the use of access roads 

with stored materials. 
 
  7.  The CONTRACTOR shall not store products where they will interfere 

with operations of the OWNER or other contractors or on the 
OWNER'S property outside the "Site Limits" of the Work. 

 
  8.  The CONTRACTOR shall protect stored materials from damage by 

vandals.  CONTRACTOR is fully responsible for products stored 
within his limits of work. 

  
  9.  The CONTRACTOR shall protect all products from damage or 

deterioration by weather. 
 
    10.  The CONTRACTOR shall not store any products directly on the 

ground. 
 
    11.  The CONTRACTOR shall not store any products in drainage ditches or 

areas where water may stand. 
 
    12.  The CONTRACTOR shall label containers to identify materials inside 

using the terminology found in these Specifications. 
 
 B. Uncovered Storage: 
 
  1.  The following types of materials may be stored out-of-doors 

without cover: 
 
   a. Masonry units 
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   b. Reinforcing steel 
 
   c. Structural steel 
 
   d. Piping 
 
   e. Precast concrete items 
 
   f. Castings 
 
   g. Gratings 
 
   h. Hand railing 
 
  2. Store the above materials on wood blocking. 
 
 C. Covered Storage: 
 

1. The following types of materials may be stored out-of-doors if 
covered with material impervious to water. 

 
   a. Rough lumber 
 

2. Tie down covers with rope and slope to prevent accumulation of 
water on  covers. 

 
3. Store materials on wood blocking of sufficient height to insure no  

   contact of materials with ground. 
 
 D. Fully Protected Storage: 
 

1. Store all products not named above in buildings or trailers which 
have a concrete or wooden floor, a roof and fully closed walls on 
all sides. 

 
2. Provide heated storage space for materials which would be damaged 

by freezing. 
 

3. Protect mechanical and electrical equipment from being contaminated 
by dust and dirt. 

 
4. Maintain temperature and humidity at levels recommended by 

manufacturers for electrical and electronic equipment. 
 
 
 END OF SECTION 
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 SECTION 01700 
 
 CONTRACT CLOSEOUT 
 
PART 1  GENERAL 
 
1.01 DESCRIPTION 
 

A. Work included:  Provide an orderly and efficient transfer of the 
completed work to the OWNER. 

 
1.02 RELATED WORK SPECIFIED ELSEWHERE 
 
 A. Substantial Completion:  VDOT Road and Bridge Specifications, 2007. 
 
 B. Completion:  VDOT Road and Bridge Specifications, 2007. 
 
 C. Final Inspection:  VDOT Road and Bridge Specifications, 2007. 
 
 D. Final Application for Payment: VDOT Road and Bridge Specifications, 
   2007. 
 
 E. Waiver of Claims: VDOT Road and Bridge Specifications, 2007. 
 
 F. Change Order Procedure:  Section 01153 
 
 G. Operations and Maintenance Data:  Section 01350 
 
 H. Cleaning:  Section 01710 
 
 I. CONTRACTOR'S Record Drawings:  Section 01720 
 
1.03 PROCEDURES 
 
 A. Substantial Completion: 
 
  1. Prepare and submit a list of items completed or to be completed. 
 

3. Within a reasonable time after receipt of the list, the ENGINEER 
will inspect to determine status of completion. 

 
4. Should the ENGINEER determine that the work is not substantially  

   complete: 
 

a. The ENGINEER promptly will so notify the CONTRACTOR, in 
writing, giving the reasons therefor. 

 
b. CONTRACTOR will remedy the deficiencies and notify the 

ENGINEER when ready for reinspection. 
 
   c. The ENGINEER will reinspect the work. 
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  4. When the ENGINEER concurs that the work is substantially complete: 
 

a. The ENGINEER will prepare a "Certificate of Substantial 
Completion" accompanied by the CONTRACTOR'S list of items to 
be completed or corrected, as verified by the ENGINEER. 

 
b. The ENGINEER will submit the Certificate to the OWNER and to 

the CONTRACTOR for their written acceptance of the 
responsibilities assigned to them in the Certificate. 

 
 B. Final Completion: 
 

1. Prepare and submit the notice that work is ready for final 
inspection and acceptance. 

 
2. Verify that the work is complete including, but not necessarily 

limited to, payment affidavits, consent of surety, receipts, 
waivers, operation and maintenance manuals. 

 
  3. Certify that: 
 
   a. Contract Documents have been reviewed; 
 
   b. Work has been inspected for compliance with the Contract 

Documents. 
 
   c. Work has been completed in accordance with the Contract 

Documents; 
 
   d. Equipment and systems have been tested as required, and are 

operational. 
 
   e. Work is completed and ready for final inspection. 
 
  4. The ENGINEER will make an inspection to verify status of 

completion. 
 
  5. Should the ENGINEER determine that the work is incomplete or 

defective: 
 

a. The ENGINEER promptly will so notify the CONTRACTOR, in 
writing, listing the incomplete or defective work; 

 
b. CONTRACTOR will remedy the deficiencies promptly, and notify 

the ENGINEER when ready for reinspection. 
 

5. When the ENGINEER determines that the work is acceptable under the  
   Contract Documents, he will request the CONTRACTOR to make closeout  
   submittals. 
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 C. Closeout submittals include, but are not necessarily limited to: 
 
  1. Project Record Documents. 
 

3. Operation and maintenance data for items so listed in pertinent 
other Sections of these Specifications, and for other items when 
so directed by the ENGINEER. 

 
  3. Warranties and bonds. 
 
  4. Spare parts and materials extra stock. 
 

4. Evidence of compliance with requirements of governmental agencies 
having jurisdiction including, but not necessarily limited to: 

 
   a. Certificates of Inspection 
 
   b. Certificates of Occupancy 
 
  6. Certificates of Insurance for products and completed operations. 
 
  7. Evidence of payment and release of liens. 
 

8. List of subcontractors, service organizations, and principal 
vendors, including names, addresses, and telephone numbers where 
they can be reached for emergency service at all times including 
nights, weekends, and holidays. 

 
 D. Final adjustment of accounts: 
 

1. Submit a final statement of accounting to the ENGINEER showing all  
   adjustments to the Contract Sum. 
 

2. If so required, the ENGINEER will prepare a final Change Order 
showing adjustments to the Contract Sum which were not made 
previously by Change Orders. 

 
1.04 INSTRUCTION 
 

A. Instruct the OWNER'S personnel in proper operation and maintenance of 
systems, equipment, and similar items which were provided as part of the 
work. 

 
 
 END OF SECTION 
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 SECTION 01710 
 
 CLEANING 
 
 
PART 1  GENERAL 
 
1.01 DESCRIPTION 
 
 A. Related Requirements Specified Elsewhere: 
 
  1. Summary of Work:  Section 01010. 
 

3. Cleaning for Specific Products of Work:  Specifications Section for 
that work. 

 
B. Maintain premises and public properties free from accumulations of 

waste, debris, and rubbish, caused by operations. 
 

C. At completion of Work, remove waste materials, rubbish, tools, 
equipment, machinery and surplus materials, and clean all sight 
exposed surfaces; leave project clean and ready for occupancy. 

 
1.02 SAFETY REQUIREMENTS: 
 

A. Standards:  Maintain project in accordance with the following safety and  
       insurance standards. 
 
  1. Applicable State, City, County and Federal Codes and Regulations. 
 
 B. Hazards Control: 
 

1. Store volatile wastes in covered metal containers and remove from  
            premises daily. 
 
  2. Prevent accumulation of wastes which create hazardous conditions. 
 

2. Provide adequate ventilation during use of volatile or noxious  
 substances. 
 

B. Conduct cleaning and disposal operations to comply with local 
ordinances and anti-pollution laws. 

 
  1. Do not burn or bury rubbish and waste materials on project site. 
 

3. Do not dispose of volatile wastes such as mineral spirits, oil, or 
paint thinner in storm or sanitary drains. 

 
  3. Do not dispose of wastes into streams or waterways. 
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PART 2  PRODUCTS 
 
2.01 MATERIALS: 
 

A. Use only cleaning materials recommended by manufacturer of surface to 
be cleaned. 

 
B. Use cleaning materials only on surfaces recommended by cleaning 

material manufacturer. 
 
PART 3  EXECUTION 
 
3.01 DURING CONSTRUCTION: 
 

A. Execute cleaning to ensure that Work, grounds, and public properties 
are maintained free from accumulations of waste materials and rubbish. 

 
 B. Wet down dry materials and rubbish to lay dust and prevent blowing dust. 
 

B. At reasonable intervals during progress of work, clean site and public 
properties, and dispose of waste materials, debris and rubbish. 

 
C. Provide on-site dump containers for collection of waste materials, 

debris and rubbish. 
 
 E. Dispose of waste materials, debris and rubbish in a legal manner. 
 
3.02 FINAL CLEANING: 
 
 A. Employ experienced workmen, or professional cleaners, for final 

cleaning. 
 

C. In preparation for substantial completion or occupancy, conduct final 
inspection of sight exposed interior and exterior surfaces and of 
concealed spaces. 

 
 C. Broom clean paved surfaces; rake clean other surfaces of grounds. 
 
 D. Maintain cleaning until project, or portion thereof, is occupied by 

OWNER. 
 
  
 END OF SECTION 
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 SECTION 01720 
 
 CONTRACTOR'S RECORD DRAWINGS 
 
 
1.01 GENERAL:   
 

A. Contractor shall maintain, mark, record & submit drawings as described 
in more detail as follows below. 

 
1.02 MAINTENANCE OF DOCUMENTS: 
 
 A. Maintain at job site, one copy of: 
 
  1. Contract Drawings. 
 
  2. Contract Specifications. 
 
  3. Addenda. 
 
  4. Reviewed Shop Drawings. 
 
  5. Change Orders. 
 
  6. Other Modifications to Contract. 
 
  7. Field Test Records. 
 
 B. Provide files and racks for storage of documents. 
 
 C. Maintain drawings in clean, dry legible condition. 
 
 D. Do not use record drawings for construction purposes. 
 
 E. Make drawings available at all times for inspection by ENGINEER and 

OWNER. 
 
1.03 MARKING DEVICES: 
 
  Provide felt marking pen for marking, conforming to the following color 

codes: 
 
 A. Blue for architectural work. 
 
 B. Green for structural work. 
 
 C. Yellow for piping work. 
 
 D. Black for heating, ventilating and air conditioning work. 
 
 E. Purple for electrical work. 
 
 F. Red for other written notations. 
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1.04 RECORDING: 
 

A. Label each drawing "CONTRACTOR'S Record Drawings" in 2-inch high 
printed letters. 

 
B. Do not permanently conceal any work until required information has 

been recorded. 
 

C. Do not permanently conceal any work until required information has 
been recorded. 

 
D. Record Drawings:  Legibly mark to record actual construction on full 

size prints: 
 
  1. Depths of various elements of foundation. 
 

2. Horizontal and vertical location of underground utilities and 
appurtenances referenced to permanent surface improvements. 

 
3. Location of internal utilities and appurtenances concealed in 

construction referenced to visible and accessible features of 
structure. 

 
  4. Field changes of dimension and detail. 
 
  5. Changes made by Change Order. 
 
  6. Details not on original Contract Drawings. 
 
 E. Specifications and Addenda:  Legibly mark up each Section to record: 
 

1. Manufacturer, trade name, catalog number, and supplier of each 
product and item of equipment actually installed. 

 
  2. Changes made by Change Order. 
 
  3. Other matters not originally specified. 
 

E. Shop Drawings:  Maintain as record documents; legibly annotate all 
drawings to record changes made after review. 

 
1.05 SUBMITTAL: 
 
 A. At completion of Work: 
 

1. CONTRACTOR'S Record Drawings:  One set of reproducible drawings,  
   furnished to the CONTRACTOR by the ENGINEER, which the CONTRACTOR  
   has revised, at appropriate scale and suitable for tracing, to show 
   the required information. 
 
 
 
 
 
 
 01720-2 

75



 B. Accompany submittal with transmittal letter, in duplicate, containing: 
 
  1. Date. 
 
  2. Project title and number. 
 
  3. CONTRACTOR'S name and address. 
 
  4. Title and number of each record document. 
 
  5. Certification that each drawing as submitted is complete and 

accurate. 
 
  6. Signature of CONTRACTOR, or his authorized representative. 
 
 
 END OF SECTION 
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   SECTION 02200 

 
 EARTHWORK 
 
 
PART 1 - GENERAL 
 
1.01  DESCRIPTION 
 
  A.   This work shall consist of all excavation, hauling, embankment 

construction and compaction not covered by other items.  The 
construction shall be in accordance with the specifications and in 
reasonably close conformance with the lines, grade, thickness, and 
typical cross sections shown on the Plans or established by the 
ENGINEER. 

 
1.02  CLASSIFICATION 
 
  A.  The cost of all excavation of any nature of material called for by 

construction items set forth in the Contract Documents including the 
excavation and hauling of borrow material or the hauling and disposal 
of excess excavated material as applicable, shall be included in the 
base bids for the proposed projects. In the event the CONTRACTOR is 
directed by the ENGINEER to perform additional excavation operations, 
it shall be paid for as unclassified excavation at the contract unit 
price indicated. 

 
1.03  QUALITY ASSURANCE 
 
  A.   The CONTRACTOR shall make sufficient compaction tests to assure that 

the compaction requirements as set forth herein are being obtained. 
 
1.04  RELATED WORK SPECIFIED ELSEWHERE 
 
  A.  Trenching and Backfilling:  Section 02221 
 
  B.  Roadway Excavation, Backfill and Compaction:  Section 02223 
 
  C.  Paving and Surfacing:  Section 02600 
 
1.05  EXECUTION 
 
  A.  Unless otherwise specified, work under this section shall comply with 

the applicable provisions of Section 303 of the Standard 
Specifications. 

 
  B.  Unusable excavated material shall be properly disposed of off-site at 

CONTRACTOR'S expense. 
 
 END OF SECTION 
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 SECTION 02221 
 
 TRENCHING AND BACKFILLING 
 
PART 1 - GENERAL 
 
1.01  DESCRIPTION 
 
  A.  This work includes, but is not necessarily limited to, excavation and 

backfilling for all underground structures, pipes, conduits, footings 
and related items. 

 
1.02  RELATED WORK DESCRIBED ELSEWHERE 
 
  A.  Storm Drains and Culverts:  Section 02501 
 
  B.  Water Distribution System:  Section 02555 
 
  C.  Sanitary Sewerage System:  Section 02722 
 
1.03  CARE OF EXISTING STRUCTURES AND PROPERTY 
 
  A.  All poles, fences, sewer, gas, water or other pipes, wires, conduits, 

manholes, buildings, structures and property in the proximity of any 
excavation shall be supported and protected from injury by the 
CONTRACTOR during the construction. 

 
  B.  Wherever sewer, gas water or other pipes or conduits cross the 

excavation, the CONTRACTOR shall support said pipes and conduits 
without damage to them and without interrupting their use during the 
progress of the Work. 

 
  C.  All property shall be thoroughly cleaned of all surplus materials, 

earth and rubbish placed thereon by the CONTRACTOR and in accordance 
with Section 01710 of these Specifications. 

 
1.04  EXISTING UNDERGROUND STRUCTURES 
 
  A.  Existing sanitary sewers, water mains, and other underground 

structures and their service connections have been shown on the 
Contract Documents according to the best available information. The 
exact location and protection of these facilities and structures, 
their support and maintenance in operation during construction (in 
cooperation with the proper authorities of the utility involved), is 
the responsibility of the CONTRACTOR in the performance of his 
contract. 
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B. CONTRACTOR shall notify the ENGINEER at least seventy-two (72) hours 
 in advance of proposed utility connections, utility shut-off or 
 street excavation.  CONTRACTOR shall coordinate these operations with 
 the OWNER of the applicable Utility and all work shall be 
 accomplished in a minimum amount of time. 

 
  C.  If service is interrupted as a result of work under this Section, 

immediately restore service by repairing the damaged utility at no 
additional cost the to OWNER. 

 
D.      If existing utilities are found to interfere with the permanent 

facilities being constructed under this Section, immediately notify 
the ENGINEER and secure his instructions. 

 
  E.  Do not proceed with permanent relocation of utilities until written  

    instructions are received from the ENGINEER. 
 
  F.  Maintain function of storm water facilities, including drop inlets,  

   ditches, and culverts, at all times. 
 
PART 2 - MATERIALS 
 
2.01  GENERAL 
 
  A.  Pipe Bedding Material 
 
  1. Where rock or boulders are encountered in the trench bottom, 

excavate to 6 inches below bottom of pipe.  Bedding and 
haunching material shall be as specified. 

 
  B.  Backfill: 
 
  1. Provide materials free from organic matter and deleterious 

substances, as follows: 
 
   a. Under pavement and road shoulders:  Crusher 

Run Aggregate, size 26 or dense graded 
aggregate     Size #21A, as specified in 
Section 206 and Section 209 respectively, of 
the Standard Specifications. 

 
   b. Within Highway Median:  Select material, no 

lumps, no stone larger than 4 inches maximum 
dimension, compacted to 95% of Standard 
Proctor Density, and approved by the 
ENGINEER. 

 
   c. Other areas:  Select material, no lumps, no 

stone larger than 4 inches maximum dimension, 
compacted to 80% of Standard Proctor Density, 
and approved by the ENGINEER. 
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 2. Provide topsoil in top 6 inches of backfill for areas requiring 
          seeding. 

 
  3. Do not permit rocks having a dimension greater than 1 inch in  

  the upper 6 inches of fill. 
 
  4. Provide tests of proposed select material for determining   

  Standard Proctor Density and secure approval of ENGINEER before  
  using proposed select material. 

 
PART 3 - EXECUTION 
 
3.01  GENERAL 
 
  A.  All work shall conform to the requirements of all local, state, and 

Federal agencies having jurisdiction and the requirements of these 
specifications. 

 
  B.  Protect persons and property in accordance with the following minimum 

requirements: 
 
  1. Barricade open holes and depressions occurring as part of the 

Work, and post warning lights on property adjacent to or with 
public access. 

 
  2. Operate warning lights during hours from dusk to dawn each day 

and as otherwise required. 
 
  3. Protect structures, utilities, sidewalks, pavements, and other 

facilities from damage caused by settlement, lateral movements, 
washout, and other hazards created by operations under this 
Section. 

 
  4. Fence off trenches from livestock in pastures. 
 
3.02  GENERAL TRENCHING 
 
  A.  Unless otherwise directed or permitted, not more than one hundred fee 

of any trench shall be open at any time. 
 
  B.  Surface encumbrances, located so as to create a hazard to employees 

involved in excavation work or in the vicinity thereof at any time 
during operations, shall be removed or made safe before excavating is 
begun. 

 
  C.  Provide sheeting and shoring necessary for protection of the Work and 

for the safety of personnel. 
 
  D.  In wet trenches dewatering equipment shall be operated ahead of the 

pipe laying and the water level kept below the pipe invert. 
 
  E.  Dust conditions shall be kept to a minimum by the use of water, salt, 

calcium chloride, or other means. 
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  F.  Open cut: 
 
  1. Excavate for utilities by open cut. 
 
  2. Where it becomes necessary to excavate beyond the limits of 

normal excavation lines in order to remove boulders or other 
interfering objects, backfill the voids remaining after removal 
of the objects as directed by the ENGINEER. 

 
  3. When the void is below the subgrade for the utility bedding, use 

specified backfill materials and compact to a relative density 
of 95% of Standard Proctor Density. 

 
  4. When the void is in the side of the utility trench or open cut, 

use specified backfill compacted to a relative density of 95% of 
Standard Proctor Density. 

 
  5. Remove boulders and other interfering objects, and backfill 

voids left by such removals, at no additional cost to the OWNER. 
 
  6. Excavating for appurtenances: 
 
   a. Excavate for manholes and similar structures 

to a distance sufficient to leave at least 
12" clear between outer surfaces and the 
embankment or shoring that may be used to 
hold and protect the banks. 

 
   b. Overdepth excavation beyond such 

appurtenances that has not been directed will 
be considered unauthorized.  Fill with 
specified backfill as directed by the 
ENGINEER, and at no additional cost to the 
OWNER. 

 
  G.  Trench to the minimum width necessary for proper installation of the 

pipe, with sides as nearly vertical as possible.  Excavate to a minimum 
overdepth of 6 inches below the indicated pipe grade. 

 
H. Where trenching occurs in existing lawns, remove turf in sections and 

keep damp.  Replace turf upon completion of the backfilling. 
 
3.03  STABILIZATION 
 
  A.  If portions of the bottom of trenches or excavations consist of 

material unstable to such a degree that, in the opinion of the 
ENGINEER, it cannot adequately support the pipe or structure, the 
bottom shall be overexcavated and stabilized with pipe bedding 
material.  Depth of stabilization shall be as directed by the 
ENGINEER. 
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3.04  BACKFILLING 
 
  A.  Sheeting 
 
  1. Prior to backfilling, remove all sheeting. 
 
  2. Do not permit sheeting to remain in the trenches except when, in 

the opinion of the ENGINEER, field conditions or the type of 
sheeting or methods of construction (such as concrete bedding) 
are such as to make removal of sheeting impracticable. In such 
cases, the ENGINEER may permit portions of sheeting to be cut 
off and remain in the trench. 

 
  3. When sheeting is drawn, all cavities remaining in or adjoining 

the trench shall be solidly filled.  When sheeting is left in 
place, all cavities behind such sheeting shall be solidly 
filled. 

 
  B.  Unless otherwise specified or directed by written order of the 

ENGINEER, all trenches and excavation shall be backfilled immediately 
after the structures are built therein, for a depth of at least one 
foot over the top of pipes and other drains. 

 
  C.  Backfill shall be placed in compliance with the applicable 

requirements of Section 302.07 of the Standard Specifications. 
 
  D.  As trenches are backfilled, the CONTRACTOR shall remove all surplus 

material, regrade and leave clear, free and in good order all areas 
within the construction limits affected by the construction of the 
Work.  During the progress of the Project and for a one-year period 
thereafter, he shall maintain in good and safe condition the surface 
over the trenches and promptly fill all depressions over and adjacent 
to trenches caused by settlement of backfill material. 

 
  E.  Suitable excavated material shall be incorporated into the Work. 

Unsuitable or excess excavated material shall be disposed of in a 
legal manner. 

 
  F.  Restore any disturbed areas (eq. guardrail, signs, riprap, pavement, 

grassed areas, shoulders, etc.) to a condition equal to or better 
than original and as directed by the ENGINEER. 

 
3.05  GRADING 
 
  A.  Uniformly grade all areas within the limits designated on the 

drawings, including adjacent transition areas.  Finish surfaces 
within specified tolerances with uniform levels or slopes between 
points where elevations are shown and existing grades. 
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  B.  Finish all surfaces free from irregular changes. 
 
  C.  Finish subgrade areas to receive topsoil within 0.10 foot of required 

subgrade elevations. 
 
  D.  Shape subgrade under walks to line, grade, and cross section to 

within 0.10 foot of required subgrade elevations. 
 
  E.  Shape subgrade under pavement to line, grade, and cross section to 

within 1/2 inch of required subgrade elevations. 
 
  F.  Protect newly graded areas from traffic and erosion.  Repair and 

reestablish grade in settled, eroded, or rutted areas to the 
specified tolerances. 

 
  G.  Where compacted areas are disturbed by subsequent construction or 

adverse weather, scarify the surface, reshape and compact to the 
required density.  Use hand tamper for recompaction over underground 
utilities. 

 
3.06  EROSION CONTROL 
 
  A.  No disturbed area shall be denuded for more than 14 calendar days. 
 
  B.  Comply with all local requirements and with the "Virginia Erosion and 

Sediment Control Handbook" by the Virginia Soil and Water 
Conservation Commission to control erosion and sedimentation. 

 
  C.  Install silt fence or straw bale dams around soil stockpiles and 

excavations. 
 
  D.  Protect graded areas from the action of the elements. Settlement or 

other damage that occurs prior to acceptance of the Work shall be 
repaired and grades satisfactorily reestablished. 

 
3.07  REPAIR AFTER CLEANUP 
 
  A.  Upon completion of construction work and after spoils and debris have 

been removed, regrade any areas disturbed by the operations. 
 
3.08  MEASUREMENT AND PAYMENT 
 
  A.  Work required by this section, Trenching and Backfilling, will not be 

measured and paid for directly but the cost thereof shall be included 
in the unit price bid for the respective items for which trenching 
and backfilling is required. 

 
 END OF SECTION 
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Revised 12-3-14  
 

SECTION 02223 
 

ROADWAY EXCAVATION, BACKFILL AND COMPACTION 
 
PART 1 - GENERAL 
 
1.01  DESCRIPTION 
 
  A.  This work shall consist of excavation, removal of existing roadway 

material, concrete sidewalks and curb and gutters, removal of 
existing storm sewers and appurtenances, hauling and legal disposal 
of all waste materials and the preparation of the street and roadway 
subgrade. 

 
1.02  CLASSIFICATION 
 
  A.  Excavated material covered by this section shall be unclassified. 
 
1.03  RELATED WORK SPECIFIED ELSEWHERE 
 
  A.  Earthwork:  Section 02200 
 
  B.  Trenching and Backfilling:  Section 02221 
 
  C.  Paving and Surfacing:  Section 02600 
 
1.04  EXECUTION 
 
  A.  Except as modified herein comply with Section 510 of the Standard 

Specifications. 
 
  B.  Excavation and removal shall extend from right-of-way to right-of-way 

within the project limits. 
 
  C.  Unless otherwise shown, remove all existing pavement, sidewalks, 

curbs and gutters, storm sewers and appurtenances within the project 
limits.  Manhole frames and lids and inlet frames and grates shall be 
salvaged and removed to the City Shop, 300 East Mosby Road, 
Harrisonburg. 

 
D.      Prepare, by excavation or fill, the street subgrade to lines and 

grades shown, ready in all respects to receive the pavement 
structure. 
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1.05  MEASUREMENT AND PAYMENT 
 
  A.  Work required by this section, roadway excavation, backfill and 

compaction, will not be measured and paid for directly but the cost 
thereof shall be included in unit price bid for the respective items 
for which these items are required. 

 
 
 
 END OF SECTION 
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 SECTION 02501 
 
 STORM DRAINS AND CULVERTS 
 
 
PART 1 - GENERAL 
 
1.01  DESCRIPTION 
 
  A.  The Work consists of providing pipe culverts, end sections and 

headwalls as indicated on the Plans. 
 
1.02  RELATED WORK SPECIFIED ELSEWHERE 
 
  A.  Trenching and Backfilling:  Section 02221 
 
1.03  SUBMITTALS 
 
  A.  Certificates 
 
  1. Certify that materials comply with specification requirements. 
 
  2. Signed by Supplier and CONTRACTOR. 
 
PART 2 - PRODUCTS 
 
2.01  Culvert pipe shall be reinforced concrete, or ductile iron complying 

with the applicable requirements of Section 232 of the Standard 
Specifications. Unless otherwise shown on the plans, reinforced 
concrete pipe shall be Class III and ductile iron pipe shall be Class 
53. 

 
PART 3 - EXECUTION 
 
3.01  Unless otherwise specified, work under this section shall comply with 

the applicable requirements of Section 302 of the Standard 
Specifications and the Standard Drawings. 

 
 END OF SECTION 
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                                                          Rev. 1/23/07 
 SECTION 02600 
 
 PAVING AND SURFACING 
 
 
PART 1 - GENERAL 
 
1.01  DESCRIPTION 
 
  A.  This Work consists of preparing and compacting the subgrade, 

providing compacted aggregate surface, aggregate base, asphalt base, 
asphalt surface and asphalt material for tack coat. 

 
1.02 - RELATED WORK SPECIFIED ELSEWHERE: 
 
  A.  Earthwork:  Section 02200. 
 
1.03 - PAVING QUALITY REQUIREMENTS 
 
  A.  Aggregate for Surface or Base. 
 
  1. Section 202 and 203 of the Standard Specifications. 
 
  B.  Asphalt Base and Asphalt Surface: 
 
  1. Section 211 of the Standard Specifications. 
 
1.04 - SUBMITTALS 
 
  A.  Certificates 
 
  1. Certify that materials comply with specification requirements. 
 
  2. Signed by Supplier and CONTRACTOR. 
 
PART 2 - PRODUCTS 
 
2.01  Aggregate subbase material shall be dense graded aggregate size No. 

21B complying with Section 208 of the Standard Specifications. 
 
2.02  Aggregate base shall be dense graded aggregate size No. 21A complying 

with Section 208 of the Standard Specifications. 
 
2.03  Asphalt base shall be Asphalt Concrete Base Type BM 25.0A complying 

with Section 211 of the Standard Specifications and associated 
sections referred to therein. 

 
2.04  Asphalt surface shall be Asphalt Surface Type SM-12.5A NP and shall 

comply with Section 211 of the Standard Specifications and associated 
Articles referred to therein. 
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2.05  Asphalt material for tack coat and asphalt material for prime coat 
 shall comply with Section 211 of the Standard Specifications and 
 associated articles referred to therein. 

 
PART 3 - EXECUTION 
 
3.01  The subgrade shall be prepared in compliance with all applicable 

provisions of Section 305 of the Standard Specifications.  In the 
event that unsuitable material is encountered, it shall be removed to 
the limits directed by the ENGINEER and backfilled with a granular 
material the size of which shall be as accepted by the ENGINEER. 

 
3.02  The construction of the compacted aggregate subbase and base shall be 

in compliance with all applicable provisions of Sections 308, 309, 
and 315 of the Standard Specifications. 

 
3.03  The construction of the asphalt base, and asphalt surface courses 

shall be in compliance with all applicable provisions of Sections 309 
and 315 of the Standard Specifications. 

 
3.04  The tack coat shall be applied at the rate of 0.05 gallons per square 

yard unless otherwise directed by the ENGINEER.  The tack coat shall 
comply with all applicable provisions of Section 310 of the Standard 
Specifications. 

 
3.05  The prime coat shall be applied at the rate of 0.50 gallons per 

square yard unless otherwise directed by the ENGINEER.  The prime 
coat shall comply with all applicable provisions of Section 311 of 
the Standard Specifications. 

 
 
 END OF SECTION 
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SECTION 02610 
 

SIDEWALKS 
 
 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

A. This work consists of providing Portland cement concrete sidewalks,  
  including handicap ramps at the locations shown on the Plans. 
 
1.02  RELATED WORK SPECIFIED ELSEWHERE: 
 
  A. Cast-In-Place Concrete:  Section 03001 
 
PART 2 - PRODUCTS 
 
2.01 Hydraulic cement concrete shall conform to Section 217 of the  
  Standard Specifications for Class A3. 
 
2.02 Welded wire fabric shall conform to Section 223 of the Standard 

 Specifications. 
 
PART 3 - EXECUTION 
 
3.01 The Work shall be performed in accordance with all applicable 

provisions of section 504 of the Standard Specifications. 
 
3.02 The maximum distance between the 1/2 inch preformed expansion 

joints shall be 48 feet. 
 
3.03 Dummy transverse joints shall be evenly spaced between expansion 

joints with the maximum spacing of six (6) feet. 
 
3.04 Unless otherwise noted, the thickness of the cement concrete 

sidewalks shall be four (4) inches. 
 
3.05 Final finish shall be a light broom finish. 
 
 
 END OF SECTION 
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 SECTION 02620 
 
 CONCRETE CURBING 
 
 
PART 1 - GENERAL 
 
1.01  DESCRIPTION 
 

A.      This Work consists of the construction of the curbs, gutters or     
combination curb and gutter as shown on the Plans. 

 
1.02  RELATED WORK SPECIFIED ELSEWHERE 
 
  A.  Paving and Surfacing:  Section 02600 
 
  B.  Cast-In-Place Concrete:  Section 03001 
 
 
PART 2 - PRODUCTS 
 
1.01  DESCRIPTION 
 

A.      Curbs and combination curbs and gutters shall be CG-2 and CG-6      
respectively, complying with the requirements of the Standard 
Drawings. 

 
  B.  Concrete for curbing shall be Class A-3. 
 
 
PART 3 - EXECUTION 
 
3.01    The Work shall be performed in accordance with all applicable 

provisions of Section 502 of the Standard Specifications except that 
1/2 inch expansion joints shall be used on fifty (50) foot centers.  
The joint material shall be neatly trimmed to conform to the shape of 
the curb. 

 
 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01    Measurement and payment for work under this section, Curbing, will be 

made in accordance with Section 502 of the Standard Specifications. 
 
 END OF SECTION 
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 SECTION 02701 
 
 TEMPORARY TRAFFIC CONTROL DEVICES 
 
PART 1 - GENERAL 
 
1.01  DESCRIPTION 
 

A.      This Work consists of providing traffic control devices where called 
for by the Contract Documents. 

 
1.02  RELATED WORK SPECIFIED ELSEWHERE 
 
  A.  Trenching and Backfilling:  Section 02221 
 
  B.  Paving and Surfacing:  Section 02600 
 
1.03  SUBMITTALS 
 
  A.  Certificates 
 
  1. Certify that materials comply with specification requirements. 
 
  2. Signed by Supplier and CONTRACTOR. 
 
  B.      Submit shop drawings in conformance with Section 01340. 
 
PART 2 - PRODUCTS 
 
2.01      All signs and installations shall conform to the requirements of the  

Virginia Work Area Protection Manual, the Manual on Uniform Traffic 
Control Devices for Streets and Highways, as amended, and the 
Virginia Supplement to the Manual on Uniform Traffic Control Devices 
for Streets and Highways. 

 
2.02      Sign posts shall conform to the requirements of Section 700.02 (i) 

of the Standard Specifications. 
 
2.03      Traffic signs shall meet all applicable requirements of Section 

701.02 and Section 701.03 of the Standard Specifications. 
 

A. The metal sheet shall be 16 gage for steel or aluminum with a 
thickness of 0.08 inches except that if any dimension of the 
sign exceeds 30 inches the thickness shall be 0.10 inches. 

 
2.04      Paint and enamel shall meet all application requirements of Section 

231 of the Standard Specifications. 
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PART 3 - EXECUTION 
 
3.01      Installation shall comply with all applicable provisions of Section 

701.03 of the Standard Specifications. 
 
3.02      Posts may be driven by hand or mechanical devices to the required 

line and grade.  Posts shall be placed vertically and signs, when 
attached, shall be aligned accurately. During driving, posts shall 
be protected by a special driving cap.  Any post bent or otherwise 
damaged so as to be unfit for use shall be removed and replaced.  If 
a post cannot be driven at the desired location, the post shall be 
installed by drilling a 12" diameter hole and backfilling with Size 
78 coarse aggregate. 

 
3.03  The minimum depth for posts shall be 42". 
 
 
 END OF SECTION 
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 SECTION 02703                     
 
 MAINTENANCE OF TRAFFIC 
 
 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 
  This work shall consist of maintenance and protection of pedestrian 

and vehicular traffic through or around areas of construction. It 
shall include covering and uncovering existing signs, furnishing, 
erecting and maintenance of new construction signs, sign posts, 
flags, cones, Group 2 channelizing devices, Type III Barricades, 
concrete traffic barriers, flagmen, and all other items used for 
traffic maintenance as required by the contract drawings, Project 
Manual, and the Virginia Work Area Protection Manual. At the 
completion of this project the construction signs & signs posts 
shall be removed by the Contractor and shall remain property of the 
Contractor. This item also includes all costs associated with 
lighting and barricading the work areas from pedestrians and 
motorists according to the plan developed by the CONTRACTOR and 
approved by the ENGINEER. 

 
  In addition, it shall include all costs associated with providing at 

all times safe pedestrian access to all businesses and residencies 
within the limits of the signs erected for the project. 

 
  All work shall be scheduled and performed in such a manner as to 

provide a minimum of interference and maximum protection to traffic 
and workmen.  In no case shall traffic be stopped for more than five 
(5) minutes at a time. 

 
  The CONTRACTOR shall take adequate precautions to prevent material, 

sand or other debris from being spilled, blown or tracked onto 
traveled roadways throughout the duration of this project. Should 
any material get onto a traveled roadway, the CONTRACTOR shall 
immediately stop work and have it removed. The ENGINEER may stop 
work, if conditions warrant, due to blowing sand. 

 
   
1.02  METHOD OF MEASUREMENT 
 
 "Maintenance of Traffic" – will be paid for on a "Lump-Sum" basis 

wherein no measurement will be made. 
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1.03  BASIS OF PAYMENT 
 
  Maintenance of traffic – will be paid for at the Contract "Lump-Sum" 

price, which price shall be full compensation for covering and 
uncovering existing signs, furnishing, installing, erecting, 
maintenance and removal of new construction signs, sign posts, 
concrete traffic barriers, flags, Group 2 channelizing devices, Type 
III Barricades, cones, lights and all costs for flagmen. Also 
included is lighting and barricading the work area from pedestrians 
and motorists; providing safe pedestrian access to all businesses 
and residencies; and for all materials, labor, tools, equipment, and 
incidentals necessary to complete the work. Payment will be made 
under the Contract pay item: 

 
 "MAINTENANCE OF TRAFFIC" - Pay unit will be on a "Lump-Sum" basis. 
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SECTION 02790 
 

EROSION CONTROL 
 
PART 1 - GENERAL 
 
1.01  DESCRIPTION 
 
  A.   This work consists of providing temporary and permanent facilities 

as shown on the drawings and as directed by the ENGINEER to control 
erosion and siltation. 

 
1.02  RELATED WORK SPECIFIED ELSEWHERE 
 
  A.  Earthwork-   Section 02200 
 
1.03  SUBMITTALS 
 
  A.  Certificates 
 
  1. Certify that materials comply with specification requirements. 
 
  2. Signed by supplier and CONTRACTOR. 
 
PART 2 - PRODUCTS 
 
2.01   Comply with Virginia Erosion and Sediment Control Handbook. 
 
2.02   Erosion control stone, filter fabric, EC-2 jute mesh and EC-3 Soil 

Stablization Mat shall comply with the Standard Specifications. EC-2 
and EC-3 shall be on VDOT approved materials list. 

 
PART 3 - EXECUTION 
 
3.01  Comply with the applicable provisions of 
 
  A. City Code of the City of Harrisonburg; 
 
  B.  Erosion and Sediment Control Regulations (latest date of issue)  
   of the Commonwealth of Virginia; 
 
  C.  Erosion and Sediment Control Handbook (latest date of issue) of  
   the Commonwealth of Virginia; 
 
  D.  Standard Specifications. 
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3.02   Provide any measures shown on Drawings. 
 
3.03   Temporarily seed and mulch all soil stockpiles and denuded areas 

when such areas are to be dormant for over thirty days.  Seeding and 
mulching shall be accomplished within 7 days. 

 
3.04   Maintain temporary facilities until upslope soil is stabilized.  

Adequacy of stabilization will be determined by the Erosion and 
Sediment Control Administrator of the City. 

 
3.05   Immediately remove temporary facilities when so authorized by the 

Administrator. 
 
3.06   Spread and stabilize collected silt upon removal of temporary 

facilities. 
 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01   Measurement for temporary silt fence will be made in linear feet and 

payment will be made at the unit price bid per linear foot. 
 
 
 END OF SECTION 
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SECTION 02821 
 

SEEDING AND GRASS ESTABLISHMENT 
 
PART 1 – GENERAL 
 
1.01 DESCRIPTION 
  
 A. This Work consists of fertilizing, mulching and seeding to establish  
  an acceptable stand of grass.  It includes providing seed, fertilizer, 
  lime and mulch in a prepared seed bed. 
 
 
1.02 LOCATION 
 
 A. All disturbed areas shall be mulched and seeded except paved and  
  gravel areas. 
   
 
1.03  RELATED WORK SPECIFIED ELSEWHERE 
 

A. Clearing: Section 02100 
 
B. Topsoil: Section 02823 

 
 
1.04  SUBMITTALS 
 
  A. Certificates 
 

1. Certify that materials comply with the specifications.  Provide 
seed mix for approval. 

 
2. Signed by Supplier and CONTRACTOR 

 
 
PART 2 - PRODUCTS 
 
2.01  Comply with Section 244 of the Standards Specifications 
 
2.02  GRASS MATERIALS 
 
  A. Grass Seed:  Provide fresh, clean, new-crop seed complying with  
   tolerance for purity and germination established by Official Seed  
   Analysts of North America.  Provide seed mixture composed of grass  
   species, proportions and minimum percentages of purity, germination  
   and maximum percentage of weed seed, as specified below. 
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 B. Permanent Seed Mix 
  
   Application Rate Grass Material 
 
   128 lb./acre Kentucky 31 Tall Fescue 
 
   2 lb./acre Redtop 
 
    20 lb./acre Annual Rye* 
 
    * For use only before May 1 and between August 15 and November  
    1. If seeding is performed between May 1 and August 15,   
    substitute 20 lb./acre foxtail millet.  If seeding is performed 
    after November 1, substitute 20 lb./acre winter rye. 
 
  C. Temporary Seeding 
 
   Application Rate Grass Material 
 
   35 lb./acre Annual Rye Grass 
 
   50 lb./acre Cereal Rye 
 
    Use winter rye or other substitute during winter months. 
 
 
PART 3 – EXECUTION 
 
3.01  TEMPORARY SEEDING 
 
  A. Use in areas when final grading has not been completed or when   
   permanent seeding cannot be done due to the specified permanent  
   seeding dates. 
 
  B. Apply fertilizer at a rate of 15 lbs. of 10-10-10 per 1000 square  
   feet (600 lbs. per acre) or equivalent. 
 
  C. Apply lime at a rate of 20 lbs/1000 square feet in open areas. 
 

D. Apply lime at a rate of 50 lbs/1000 square feet in wooded  
  areas. 
  

 E. For loose soil, work lime and fertilizer into soil and then  
   seed. For packed or hard soil, loosen top layer while working  
   lime and fertilizer into soil and then seed at the rate   
   required for the temporary seeding species. 

 
F. Temporary Seeding is not a substitute for Permanent Seeding. 

 
 
3.02  PERMANENT SEEDING 
 
  A. Fertilize and lime per 3.01 above. 
 
  B. Comply with applicable provisions of Section 603 of the   
    Standard Specifications. 
 
  C. Apply seed at specified rate. 
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3.03  SUPPLEMENTAL SEEDING 
 
  A. The Contractor shall perform supplemental seeding when less than a 90% 
    uniform stand of the permanent grass is obtained.  Supplemental   
    seeding shall consist of over-seeding at the rate of 50% of the seed  
    mix specified above. 
 
 
3.04  MAINTENANCE AND ACCEPTANCE OF SEEDED AREAS 
 
  A. The seeded areas shall be maintained until project close-out.    
    Maintenance shall consist of providing protection against traffic, re- 
    seeding, weeding, re-fertilizing, watering and mowing as necessary to  
    produce a uniform and vigorous stand of grass.  At the beginning of  
    the next planting season after that in which the permanent crop is  
    sown, the seeded areas will be inspected.  Any section not showing  
    vigorous growth at that time shall be promptly reseeded by the   
    Contractor as his own expense.  The work under this area will be  
    accepted only after a uniform stand of grass has been established,  
    regardless of final completion date. 
 
 
3.05 HYDROSEEDING 
 
  A. Mix specified seed, lime, fertilizer and pulverized mulch in water,  
    using equipment specifically designed for hydroseed application (lime  
    may be applied separately at the discretion of the Contractor).   
    Continue mixing until uniformly blended into homogenous slurry   
    suitable for hydraulic application. 
 
  B. Apply slurry uniformly to all areas to be seeded.  Rate of application 
    as  required to obtain seed sowing rate. 
 

END OF SECTION 
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SECTION 02823 
 

TOPSOIL 
 
PART 1 – GENERAL 
 
1.01 DESCRIPTION 
  
 A. This Work consists of providing topsoil where required for seeding  
  work. 
 
 
PART 2 - PRODUCTS 
 
2.01  TOPSOIL DESCRIPTION 
 
  A. Topsoil shall be Class B conforming to the applicable provisions of  
   the Standard Specifications.  Topsoil shall consist primarily of soil 
   loam material.  Topsoil with large quantities of gravel, silt, clay  
   and vegetative material shall not be used.  Engineer shall determine  
   usability of all Topsoil. 
 
  B. Soil shall have a pH between 6.2 and 7.4.  Adjust as necessary to  
   meet required pH value. 
 
 
PART 3 - EXECUTION 
 
3.01  REVIEW BY ENGINEER 
 
  A. Do not incorporate topsoil in the Work until it has been approved for 
   use by the ENGINEER. 
 
3.02  INSTALLATION 
 
  A. Place topsoil in all areas to be sodded or seeded. 
 
  B. Topsoil Depth:  4 inches minimum 
                                     

C. Comply with Section 602.03 of the Standard Specifications. 
 
 

END OF SECTION 
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 SECTION 03001 
 
 CAST-IN-PLACE CONCRETE 
 
PART 1 - GENERAL REQUIREMENTS 
 
1.01 The work under this section includes but is not limited to the following: 
 
 A. Formwork 
 
 B. Construction joints, expansion joints, and waterstops. 
 
 C. Installation of reinforcing and cast-in-place concrete. 
 
 D. Mixing, placing and curing cast-in-place concrete. 
 
 E. Finishing exposed concrete surfaces. 
 
1.02 RELATED WORK SPECIFIED ELSEWHERE 
 
 A. Materials for built-in items of other trades. 
 
1.03 RESPONSIBILITY 
 
 A. The CONTRACTOR shall be solely responsible for the ability of 

formwork to produce members of the size, shape, and exterior finish 
required, for the structural adequacy of the forms to carry construction 
loads without excessive deflection, and for the safe use of forms in 
connection with completion of the concrete work.  The CONTRACTOR shall be 
responsible for any injury or damage arising from inadequate forms or from 
premature removal of formwork. 

 
1.04 SUBMITTALS 
 
 A. Samples and certifications shall be submitted for review as 

directed by the ENGINEER. 
 
 B. Shop Drawings:  Submit reinforcement steel shop drawings prepared 

in accordance with ACI 315 and General Conditions.  Drawings shall 
indicate bending diagrams, shapes, dimensions, clearances, splicing and 
laps, accessories, and installation notes. 

 
 C. Admixtures:  Submit manufacturer's literature for all admixtures 

proposed for the Work. 
 
 D. Concrete:  Submit deliver tickets in accordance with ASTM C94 for 

each batch of ready-mixed concrete.  Total water content shall be 
indicated. 

 
 E. Placement Schedule:  The CONTRACTOR shall submit a proposed 

concrete placement schedule for review of the ENGINEER. 
 
 
 03001-1 

105



1.05 QUALITY CONTROL 
 
 A. Materials and methods of mixing and placing concrete shall conform 

to the most current applicable ACI Standard Specifications. 
 
 B. “Laboratory tests: The OWNER will retain the services of an 

acceptable testing laboratory and pay all costs to make tests and submit 
reports to the ENGINEER. 

    Any additional tests or analysis required because concrete fails 
to meet specifications shall be paid for by the CONTRACTOR. 

    Field Tests: The OWNER will provide VDOT-Certified Concrete 
Technicians for field testing of concrete for slump and air content prior 
to placement.” 

 
 C. As directed by the ENGINEER, the testing laboratory may provide for 

inspection of the concrete batch plant to see that the concrete is 
properly mixed and that the consistency of mix is being controlled. 

 
 D. Compressive Strength Tests 
 
  1. Compressive test will be required for fifty (50) cubic yards of 

concrete or fraction thereof, but not less than one (1) set of cylinders 
for each day’s pour, except the ENGINEER may waive this requirement for 
miscellaneous, non-structural pours of less than three (3) cubic yards. 
For each set, a minimum of six (6) standard 4” x 8” cylinders shall be 
prepared in accordance with ASTM C172. 

 
     2.   Owner’s Inspectors will prepare cylinders for testing and arrange for 
     breakage tests.” 
 
 E. Enforcement of Strength Requirements 
 
  1. For each class of concrete, the average of any three consecutive 

compressive strength tests and laboratory-cured specimens shall be greater 
than the specified strength and not more than one of the three tests shall 
be less than the specified strength, the CONTRACTOR shall, at his sole 
expense, make appropriate corrective measures.  The proposed corrective 
measures shall be accepted by the ENGINEER prior to commencement of the 
corrective work. 

 
      2.  “Contractor shall consider that testing provided by the Owner will be 

used to qualify or disqualify the concrete for acceptance.” 
 
 F. Slump Tests:  Tests for slump shall be made for each strength test, 

in accordance with ASTM C143, and when directed by the ENGINEER. 
 
 G. Air Entrainment Tests:  Determine total air content for each 

strength test, and when change in consistency of the concrete mix is 
noted.  The air content tests shall be made in accordance with ASTM C1381, 
C173, C231, or AASHTO T-152. 
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1.06 ADVERSE WEATHER CONDITIONS 
 
 A. Comply with ACI 306 and 305 as applicable for cold and hot weather 

concrete placement. 
 
 B. Do not mix salt, chemicals, or other foreign materials with the 

concrete to prevent freezing.  Maintain the temperature of concrete above 
50 degrees F for 5 days after placement.  When high early strength 
portland cement concrete is used, the temperature shall not be less than 
70 degrees F for 2 days or 50 degrees F for 3 days. Transition the 
concrete to the ambient temperature at a rate of 1 degree F each hour for 
the first 24 hours and 2 degrees F each hour thereafter. 

 
 C. In no case shall the temperature of concrete exceed 85 degrees F at 

the time of placement. 
 
PART 2 - PRODUCTS 
 
2.01 FORMWORK 
 
 A. Form ties shall be the watersealing snap-in-type. 
 
 B. Forms shall be made of plywood, steel or other suitable materials 

with an interior surface capable of producing concrete that can be 
finished as specified. 

 
 C. Carton Forms:  Carton form components shall be made of corrugated 

fiberboard, laminated with water resistant adhesive.  The fabricated forms 
and boxes shall be capable of supporting the concrete weight plus normal 
construction loads. 

 
2.02 JOINT FILLERS AND SEALANTS 
 
 A. Joint fillers and sealants shall comply with the applicable 

provisions of Section 212, JOINT MATERIALS, of the Standard 
Specifications. 

 
2.03 WATERSTOP 
 
 A. Waterstop shall be polyvinyl chloride and shall be dense, 

homogeneous and uniform.  Holes and imperfections shall be cause for 
rejection. 

 
 B. Unless otherwise indicated on the Contract Documents, waterstops 

for construction joints shall be as follows: 
 
  1. Horizontal Construction Joints:  6" x 3/16" with hollow center 

bulb. 
 
  2. Waterstop for Expansion Joints shall be cellular by Water Seal 

Inc., 9" x 5/32" with u-shaped center bulb by W. R. Meadows, Inc., or 
equal. 
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 C. Provide prefabricated tees, crosses, and other configurations as 
required for all intersections of waterstop. 

 
 D. Waterstops in structures designed specifically to retain water 

shall be prefabricated in the shop to the lengths required to eliminate 
field-splicing, except the weight of any one prefabricated length of 
waterstop shall not exceed 400 pounds. 

 
2.04 REINFORCEMENT 
 
 A. Reinforcement shall comply with the applicable provisions of 

Sections 228 and 406 of the Standard Specifications. 
 
 B. Accessories for proper installation of reinforcement shall conform 

to CRSI "Manual of Standard Practice for Reinforced Concrete 
Construction." 

 
 C. Reinforcement fabrication shall conform to ACI 318 and 315, and 

shop drawings. 
 
2.05 CONCRETE MATERIALS 
 
 A. Comply with applicable provisions of Section 219 of the Standard 

Specifications. 
 
2.06 MISCELLANEOUS MATERIALS 
 
 A. Patching mortar:  Mix 1 part cement to 3 parts fine aggregate.  For 

concrete exposed to view, add white cement to match color of adjacent 
concrete.  Mix with minimum amount of water necessary. 

 
 B. Cement Grout:  Mix 1 part cement and 1 part sand with water to a 

thick paint consistency.  Add white cement to match color of adjacent 
concrete.  Sand shall pass a No. 188 sieve. 

 
2.07 CONCRETE MIXTURES 
 
 A. Comply with Section 217.07 of the Standard Specifications for class 

of concrete specified. 
 
 B. When temperature of concrete, as placed, is less than 40 degrees 

F., use of an accelerator will be considered for acceptance by the 
ENGINEER, (except in structural concrete) but do not use calcium chloride. 

 
 C. When temperature of concrete, as placed, exceeds 65 degrees F., use 

of water-reducing retarder will be considered for acceptance by ENGINEER. 
 
 
 
 
 
 
 
 03001-4 

108



2.08 MIXING CONCRETE 
 
 A. Mix in accordance with Section 217 of the Standard Specifications. 
 
 B. Obtain approval of ENGINEER before adding water to concrete at the 

site, and note amount on deliver ticket initialed by ENGINEER. 
 
PART 3 - EXECUTION 
 
3.01 PREPARATIONS 
 
 A. Remove existing concrete and provide openings for installation of 

new work as indicated on drawings.  Repair all damage to existing work 
caused by concrete removal. 

 
 B. Subgrade preparation:  The subgrade and/or bedding shall be 

compacted and free of frost.  If placement is allowed at temperatures 
below freezing, provide temporary heat and protection as required to 
remove all frost.  Dampen subgrade prior to placing concrete in areas 
where vapor barrier is not required.  Remove all standing water, ice, mud 
and foreign matter before concrete is deposited.  Mud slabs shall be 
provided where necessary to obtain a dry and stable working platform for 
placement of slabs on grade. 

 
 C. Vapor barrier:  On porous subgrade or beddings (except sidewalks 

less than eight feet wide) lay vapor barrier.  Lay sheets with 6-inch edge 
laps and tape or seal with mastic.  Stretch and weight edges and laps to 
maintain their positions until concrete is placed. 

 
 D. Fastening devices for other work:  Coordinate with other trades and 

properly place and locate in position all necessary dowels, bolts, 
anchors, anchor slots, inserts, hangers, metal ties and other fastening 
devices required for attachment and support of adjacent work.  Securely 
anchor all fixtures and embedded items. 

 
3.02 FORMS 
 
 A. Except as modified herein, forms and formwork shall comply with the 

applicable provisions of Section 404.03 of the Standard Specifications. 
 
 B. Formwork shall conform to shape, lines and dimensions of the 

members as indicated on the drawings.  Joints in forms shall be horizontal 
or vertical.  Forms shall be properly braced or tied to maintain position 
and shape under all dead and live loads and to prevent leakage.  Forms 
shall be assembled so their removal will not damage the concrete. 
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 C. Before concrete is placed, install dowels, anchors, inserts, 
sleeves, openings, joint fillers, and devices required for attachment of 
other work.  See drawings and other sections of these Specifications for 
details of items to be embedded in concrete. 

 
 D. Observation of Formwork:  Concrete shall not be placed until the 

forms have been observed by the ENGINEER to assure surfaces in conformance 
with the drawings and specifications.  The observation of formwork by the 
ENGINEER does not relate to the structural adequacy or the safety of the 
formwork. 

 
 E. Removal of Forms:  Forms shall be removed in accordance with 

requirements of Section 404 of Standard Specifications and ACI 318, 
without damaging the concrete.  Leave shoring in place until concrete will 
safely support its own weight plus any live loads that may be placed upon 
it.  Strength of concrete shall be based on compressive strength tests of 
field-cured specimens.  Upon removal of forms, the ENGINEER shall be 
notified by the CONTRACTOR in order that a review of the newly stripped 
surfaces may be made prior to patching. 

 
3.03 CONSTRUCTION JOINTS 
 
 A. General:  Arrange construction joint bulkheads to allow concrete to 

be placed between construction joints in one continuous operation. 
 
  1. Erect bulkheads where shown on the drawings or where permitted by 

the ENGINEER at right angles to the main reinforcement with a tongue and 
grooved joint two inches deep and 1/3 of the width of the concrete 
chamber.  Install waterstop as indicated or required. 

 
  2. Obtain the ENGINEER'S acceptance if it becomes necessary to 

eliminate or relocate construction joints shown on the drawings. 
 
  3. Tops of edge forms, bulkheads and screeds shall be set to the 

finished elevations and to provide uniform pitch to drains as indicated on 
Drawings.  If wet screeds are used, grade stakes or other fixed markers 
shall be established. 

 
 B. Horizontal Joints:  Provide methods of achieving a leakproof joint. 

No horizontal construction joints will be permitted in slabs (unless 
indicated otherwise), beams, or girders. 

 
 C. Vertical Joints:  Joints in reinforced slabs, beams and girders 

will not be permitted. 
 
3.04 EXPANSION JOINTS 
 
 A. General:  Provide expansion joints and waterstops where shown. 

Joint fillers shall be placed on each side of the waterstops. 
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 B. Interior Horizontal Joints:  Unless otherwise indicated, provide 
preformed sponge rubber or preformed cork filler.  Allow for two- 

  component polyurethane sealant. 
 
 C. Exterior Horizontal Joints:  For drives, pavements, parking areas, 

walks and slabs on grade, unless otherwise indicated, provide preformed 
asphalt strip filler set 1/8 inch below finished surface, without 
allowance for sealant.  Tool concrete edges on each side of joint. 

 
 D. Interior and Exterior Vertical Joints:  Unless otherwise indicated, 

provide preformed sponge rubber or cork filler with allowance for 
two-component polysulfide sealant. 

 
 E. Submerged Horizontal and Vertical Joints:  Unless otherwise 

indicated, provide preformed sponge rubber or cork filler with allowances 
for two-component polysulfide sealant. 

 
3.05 CONTROL JOINTS 
 
 A. Control joints in slabs shall consist of partial depth plastic 

strips set flush with finished surface or 1/8 inch wide joints cut with a 
diamond saw. 

 
 B. Saw joints as soon as concrete has hardened sufficiently so 

aggregate will not be dislodged but before shrinkage stresses develop 
cracks.  Joints shall be filled with joint sealant in accordance with 
Section 213 of the Standard Specifications. 

 
3.06 WATERSTOPS 
 
 A. Unless otherwise indicated, provide continuous waterstops in all 

joints of below grade slabs, exterior walls and base slabs of 
water-retaining structures, and walls below grade adjacent to dry occupied 
areas.  Continuous waterstops shall be provided in all expansion joints 
and construction joints in walls and slabs of water-retaining structures 
and in walls and slabs of dry working area below grade. 

 
 B. Embed approximately half of the waterstop on each side of the 

joint. Field splice and join PVC waterstop by heat sealing butt joints. 
Rubber waterstop shall be spliced or jointed with solid web rubber unions 
and the manufacturer's approved cold applied cement. 

 
 C. All splices and joints shall be in accordance with the 

manufacturer's recommendations to produce a water-tight joint.  Lap 
splices will not be permitted.  Support and protect the waterstop during 
construction.  Repair or replace any damaged waterstop. 

 
 D. Locate bulb, or other provision to accommodate joint movement, 

directly over the joint opening. 
 
 E. Position U-bulb so it is open in the hydrostatic head. 
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 F. Brace or lash waterstop securely to prevent movement during 
placement of concrete. 

 
3.07 REINFORCEMENT 
 
 A. Unless otherwise modified herein, the placement of reinforcement 

shall comply with the applicable provisions of Sections 406.08, 406.09 and 
406.10 of the Standard Specifications. 

 
 B. Reinforcement shall be reviewed by the ENGINEER before enclosing 

forms are erected and shall be rechecked immediately prior to depositing 
concrete. 

 
 C. Provide continuous reinforcement on dowels through construction 

joints.  One half of reinforcement shall be discontinued across control 
joints unless otherwise indicated.  All reinforcement shall be 
discontinued across expansion joints, except for sleeved or greased 
dowels, if indicated. 

 
 D. Reinforcement for formed concrete:  Secure steel reinforcement to 

maintain proper position during concrete placement.  Provide spacer bars 
or other suitable devices between two layers of wall reinforcement at such 
spacing as to maintain the specified distance between the two layers of 
reinforcement.  Concrete protection for reinforcement shall conform to ACI 
318, except as otherwise indicated on drawings.  The cover shall be as 
required by drawings. 

 
 E. Concrete shall not be placed before review of reinforcement by the 

ENGINEER. 
 
3.08 MIXING AND TRANSPORTING CONCRETE 
 
 A. Concrete shall be ready-mixed or job-mixed at the CONTRACTOR'S 

option. 
 
 B. Mixing and transporting of concrete shall comply with the 

applicable provisions of Section 219 of the Standard Specifications. 
 
3.09 DEPOSITING CONCRETE 
 
 A. Except as modified herein, depositing of concrete shall comply with 

the applicable provisions of Section 404 of the Standard Specifications. 
 
 B. Concrete shall be placed in accordance with the requirements of ACI 

318.  Place concrete only during normal working hours unless the ENGINEER 
is notified at least 72 hours in advance.  Concrete shall not be placed 
unless ENGINEER is present. 

 
 C. Concrete shall not be more than 60 minutes old for placement at 90 

degrees F. and higher; below 90 degrees F., maximum age of concrete shall 
be 90 minutes.  Concrete that has partially hardened or has been 
contaminated shall not be used. 
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 D. Whenever new concrete is to be placed against existing concrete 
surfaces (over 30 days old), roughen and clean the surface to improve bond 
and apply epoxy bonding compound in accordance with the manufacturer's 
recommendations. 

 
3.10 FINISHING CONCRETE SURFACES 
 
 A. Except as modified herein, finishing of concrete surfaces shall 

comply with the applicable provisions of Section 404 of the Standard 
Specifications. 

 
 B. Sidewalks and steps shall receive a broom finish in addition to a 

Class 7 finish. 
 
 C. Retaining walls, headwalls and other such exposed surfaces shall 

receive a Class 2 finish. 
 
 D. All other surfaces, including curbs, shall receive a Class 1 

finish. 
 
 E. Broom Finish:  Broom at right angles to direction of traffic to 

give a non-skid finish.  Use a fine, soft-bristled broom for pedestrian 
ramps and walks, and a coarse, hard-bristled broom for vehicular pavement. 

 
3.11 PROTECTION AND CURING 
 
 A. Comply with the applicable provisions of Section 404 of the 

Standard Specifications. 
 
3.12 DEFECTIVE CONCRETE 
 
 A. Any concrete not formed as shown on the drawings within specified 

tolerances shall be removed and replaced. 
 
 B. Concrete that has a defective surface shall be patched or replaced. 

If patching does not restore the quality and appearance of the surface, 
the defective concrete shall be replaced. 

 
 C. Temperature and shrinkage cracks which develop prior to final 

acceptance of the work shall be repaired. 
 
3.13 FINISHING FORMED CONCRETE 
 
 A. Patching 
 
  1. After review by the ENGINEER, patch tie holes and defective areas. 

 Where necessary, chip out defective areas to a minimum depth of 1 inch.  
Wet the area to be patched and the 
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 surrounding 6 inches to prevent absorption of water from the patching 
mortar and/or apply a brush coat of a suitable bonding 
compound or cement grout immediately prior to patching with 
mortar. 

 
  2. Thoroughly compact patching mortar into place and screed, leaving 

the patch slightly higher than the surrounding surface.  For holes passing 
entirely through the wall, use a plunger grout gun to force the mortar 
through the wall, starting at the back face.  Leave undisturbed for a 
period of one to two hours to permit initial shrinkage before final 
finishing.  The patch shall be finished to match the texture and 
appearance of the adjoining surface. 

 
3.14 MISCELLANEOUS CONCRETE WORK 
 
 A. Equipment Pads and Supports:  Provide concrete equipment pads and 

supports as shown and conforming to shop drawings.  Fastening devices and 
accessories shall be located by templates or setting diagram furnished by 
the manufacturer. 

 
 B. Correcting Slab Tolerances:  Slabs exceeding specified tolerances 

shall have high spots ground down and low spots filled with 100 percent 
epoxy resin.  Epoxy resin shall be applied in strict accordance with the 
manufacturer's printed instructions. 

 
3.15 CLEAN-UP 
 
 A. All concrete floor construction shall have the surfaces thoroughly 

scrubbed and cleaned with clear water.  Cleaning shall be done immediately 
before application or finish flooring or coating.  After cleaning, the 
slabs shall be protected until they are accepted for floor finishing work. 

 
 B. Clean all surfaces affected by the concrete work.  No extraneous 

concrete or discoloration shall be left on any construction. 
 
 
 END OF SECTION 
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SECTION 03010 
 

SPECIAL PROVISION VIII 
 

ARMATEC 110 BONDING EPOXY 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 
 A. Furnish all materials, labor, tools, and equipment to bond plastic 

cement mortar/concrete to hardened hydraulic cement mortar/concrete 
as designated by the Owner or required by Contract Drawings and these 
Special Provisions. 

 
 
1.02  RELATED WORK 
 
 A. Hydraulic cement mortar/concrete placement 
 
 B. Crack repairs 
 
 
1.03  QUALITY ASSURANCE 
 
 A. Manufacturer shall provide a well trained technical field 

representative to direct the Contractor's work.  This individual 
shall be at the project site for a minimum of two days at the 
beginning of this installation. 

 
 B. Provide a notarized certificate stating that the epoxy resin adhesive 

meets the specified requirements and have the manufacturer's current 
printed literature on the specified product. 

 
 
1.04 DELIVERY, STORAGE AND HANDLING 
 
 A. Deliver the specified product in original, unopened containers with 

the manufacturer's name, labels, product identification and batch 
numbers. 

 
 B. Store and condition the specified product as recommended by the 

manufacturer. 
 
 
1.05  JOB CONDITIONS 
 
 A. Environmental Conditions:  Do not apply material if it is raining or 

snowing or if they appear to be imminent.  Do not apply material if 
air or surface temperature is below 45 degrees F or is expected to 
fall below 40 degrees F before new concrete is placed. 

 
 B. Protection:  Precautions should be taken to avoid damage to any 

surface near the work zone due to mixing and handling of the epoxy 
resin adhesive. 
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PART 2 - PRODUCERS 
 
2.01 ACCEPTABLE MANUFACTURERS 
 
 A. Sika Armatec 110 EpoCem, as manufactured by Sika Corporation, 

Lyndhurst, New Jersey, is considered to conform to the requirements 
of this specification and has performed satisfactorily for bonding 
plastic hydraulic cement mortar/concrete to hardened hydraulic cement 
mortar/concrete. 

 
 B. Substitutions:  The use of other than the specified product will be 

considered providing the Contractor requests its use in writing to 
the Engineer.  This request shall be accompanied by (a) A certificate 
of compliance from an approved independent testing laboratory that 
the proposed substitute product meets or exceeds the specified 
performance criteria, tested in accordance with the specified test 
standards; and (b) Documented proof that the proposed substitute 
product has a three-year proven record of performance of bonding 
plastic hydraulic cement mortar/concrete to hardened hydraulic cement 
mortar/concrete, confirmed by actual field tests and five successful 
installations that the Engineer can investigate. 

 
 
2.02  PERFORMANCE CRITERIA 

A. Properties of the mixed epoxy resin/portland cement adhesive. 

1.  Pot Life: 90 minutes @ 73° F 
2.  Contact Time: 95°F (35°C)  6 hours 

  80-95F (26-35C) 6 Hours 
  65-79F (18-26C) 12 Hours 
  50-64F (10-17C) 16 Hours 
  40-49F (4-9C) wet on wet 

3.  Color: dark gray 
  
 B.    Properties of the cured epoxy resin/portland cement adhesive. 

1.   Compressive Strength (ASTM C-109) 
  a   3 day: 4500 psi   (31.0 MPa) 
  b.  7 day: 6500 psi   (44.8 MPa) 
  c.  28 day: 8500 psi  (58.6 MPa) 
2.   Splitting Tensile Strength (ASTM C-496) 
  a.  28 days: 600 psi  (4.1 MPa) 
3.   Flexural Strength (ASTM C-348)  
  a.  1250 psi  (8.6 MPa) 

4.   Bond Strength ASTM C-882  at 14 days  
  a.  Wet on Wet,  0-hr. open time: 2800 psi ( 19.3 MPa)  
    
5.   Bond of Steel Reinforcement to Concrete (Pullout Test)       

   
  a.  Sika Armatec 110 coated 625 psi (4.3 MPa)       

   
  b.  Epoxy coated        508 psi (3.5 MPa)  
      c.  Plain Reinforcement  573 psi (3.95 MPa)         

6.  The epoxy resin/portland cement adhesive shall not produce a 
 vapor barrier. 

7.   Material must be proven to prevent corrosion of reinforcing 
 steel when tested under the procedures as set forth by the 
 Federal Highway Administration Program Report No. 
 FHWA/RD86/193.   Proof shall be in the form of an 
independent testing laboratory  

  corrosion report showing prevention of corrosion of the 
reinforcing steel. 
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Note: Tests above were performed with material and curing conditions at 
 73°F and 45-55% relative humidity. 
 
2.03 MATERIALS 
 
 A. Epoxy resin/hydraulic cement adhesive: 
 
  1. Component "A" shall be an epoxy resin/water emulsion containing  
   suitable viscosity control agents.  It shall not contain butyl  
   glycidyl ether. 
 
  2. Component "B" shall be primarily a water solution of a polyamine. 
 
  3. Component "C" shall be a blend of selected Portland cements and  
   sands. 
 
  4. The material shall not contain asbestos. 
 
 
PART 3 - EXECUTION 
 
3.01 SURFACE PREPARATION 
 
 A. Concrete surface must be clean and sound.  Substrate may be dry or 

damp, but free of standing water and frost.  Remove dust, laitance, 
grease, curing compounds, waxes, impregnations, foreign particles, 
coatings, and disintegrated materials by mechanical means, i.e. - 
sandblasting, high-pressure waterblasting, etc., as approved by the 
Engineer. 

 
 B. Cracks in the substrate in the area of the patching or overlay work 

must be treated as directed by the Engineer. 
 
 C. Extend all existing control and expansion joints through any patch or 

overlay. Install new joints as directed by the Engineer.  Fill all 
joints as directed by the Engineer. 

 
 D. Supply and place hydraulic cement mortar/concrete as directed by the 
         Engineer Mix designs must be pre-approved by the Engineer. 
 
 
3.02 MIXING AND APPLICATION 
  

 A. Mixing the epoxy resin: Shake contents of Components “A” and   
  Component “B”.  Completely empty both components into a clean, dry  
  mixing pail.  Mix thoroughly for 30 seconds using a jiffy paddle  
  with a low-speed (400-600 rpm) drill.  Slowly add the entire   
  contents of Component “C” while continuing to mix for 3 minutes  
  until uniform with no lumps.  Mix only that quantity that can be  
  applied within its pot life. 
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 B. Placement procedure: 

  1.  Apply to prepared surface with a stiff-bristle brush, broom or  
   “hopper type” spray equipment. 

 
  a. For hand-applied mortars – Place fresh, concrete/mortar  
   while the bonding bridge adhesive is “wet” or within open  
   times indicated in section 2.02.  
 
  b. For machine-applied mortars – Apply while the bonding bridge 
   adhesive is “wet” or within the open times indicated in  
   section 2.02.  
 
 C. Adhere to all limitations and cautions for the epoxy resin/portland  
  cement adhesive in the manufacturers current printed literature. 
 
3.03 CLEANING 
 
 A. The uncured epoxy resin/hydraulic cement adhesive can be cleaned from 

tools with water.  The cured epoxy resin/hydraulic cement adhesive 
can only be removed mechanically. 

 
 B. Leave finished work and work area in a neat, clean condition without 

evidence of spillovers onto adjacent areas. 
 
 
PART 4 - COMPENSATION 
 
4.01  METHOD OF MEASUREMENT 
 

  No measurement will be required for Armatec 110 Bonding Epoxy; the costs  
   shall be included in the associated concrete bid items. 

 
 
4.02  BASIS OF PAYMENT 
 

  Armatec 110 Bonding Epoxy is not a pay item.  It shall be paid  
    for in associated concrete bid items. 
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1.   Pre-wet surface (keep wet min. 3 hours) 
 to saturated surface dry (SSD). 
  
2.   Apply by stiff bristle brush or spray  
 apply with “hopper type”  or equal 
              equipment. 
 
3.  Place repair material while Sika  
 Armatec 110 EpoCem is still wet or 
 within indicated open times. 
 
4.  Indicates Sika Armatec 110 EpoCem 
 applied to reinforcing steel per spec. 
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 SECTION 03038 
 
 SANDBLASTING SAND 
 
PART 1  GENERAL 
 
  All sand used in cleaning or sandblasting operations shall be a type that 

will create a minimum amount of dust.  It shall also be sharp, coarse and 
hard so that it will cut quickly. 

 
  All sand shall, as a minimum, meet the following gradation: 
 
 
 
  Sieve Size  Percent Passing Sieve, by Weight 
 
      20                63 Max. 
 
      30                 9 Max. 
 
      40               0.8 Max. 
 
      50               0.1 Max. 
 
      70                 0 Max. 
 
 
PART 2  METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
2.01 Sandblasting sand will not be measured as a separate pay item. 
 
2.02 The cost of sandblasting sand and all costs associated with it shall be 

included in the Contract price of other items bid. 
 
 
 
 END OF SECTION 
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SECTION 03120 
 

ADHESIVE ANCHORS 
 
 

PART 1 GENERAL 
 
1.01 DESCRIPTION 
 
A.      This item consists of drilling holes in existing concrete, cleaning holes, placing reinforcing  steel or continuous 

coil threaded rod (galvanized to meet ASTM A123) in holes and anchoring reinforcing steel or continuous 
coil threaded rod with anchoring material, all in accordance with the Contract Drawings and these Special 
Provisions. 

 
 
1.02 QUALITY ASSURANCE 
 
A.      The Contractor shall provide a notarized certification stating that the material meets the specified 

 requirements. 
 
 
PART 2 PRODUCTS 
 
2.01 MATERIALS 
 
A.       The steel shall be reinforcing steel meeting requirements of ASTM A615 Grade 60 of the size specified on  the 

 Drawings. 
 
B.       The anchoring material shall be a polyester resin (made in USA) with no weakening additives or 

 fillers. 
 
C.  The threaded rod shall meet the requirements of ASTM A307. 
 
 
2.02 ACCEPTABLE MANUFACTURERS 
 
A.      Anchoring Material - KELIBOND SYSTEM as manufactured by Kelken-Gold, Incorporated,  South Plain 

 Field, New Jersey, is considered to conform to the requirements of this specification.   
 
B.   Substitutions:  The use of other than the specified products will be considered providing the Contractor 

 requests their use in writing to the Engineer. This request shall be accompanied by (a) a notarized certificate 
 of compliance from an approved independent testing laboratory stating that the proposed substitute products 
 meet or exceed the specified performance criteria, tested in accordance with the specified test standards of 
 the acceptable manufacturer listed and (b) tests reports from independent testing laboratory giving data 
 proving to the satisfaction of the Engineer the system is capable of achieving minimum yield strength of 
 embedment steel. 

 
C.   The anchoring material shall have the following properties: 
 
   Compressive Strength (ASTM D695) 17,000 psi 
   Tensile Strength (ASTM D638) 5,510 psi 
   Tensile Modulus (ASTM D638) 1.14 x 106psi 
   Flexural Modulus (ASTM D790) 1.06 x 106psi 
 
  Temperature Range During Installation - 10 degrees F. to 110 F. 
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2.03  PHYSICAL PROPERTIES 
 
  

REINFORCING BAR 
DIAMETER (LBS) 

90% OF YIELD OF 
REINFORCING BAR 

  
4 10,800 
5 16,740 
6 23,760 
7 32,400 
8 42,660 
9 54,000 
10 68,580 

1 ¼” diameter Cont. Coil Threaded Rod 45,000 
  
 
PART 3 EXECUTION 
 
3.01  APPLICATION 
 
A. Basic steps for Adhesive Anchors are: 
 
 1. Clean the area around the hole to be drilled. 
 
 2. Drill hole in concrete to required depth. 
 
  a.   Extreme caution shall be taken in order that existing reinforcing steel is not damaged.  Any   
   reinforcing steel damaged shall be corrected at Contractor's expense. 
 
  b.     Holes shall be drilled with vacuum air drills using hollow drill bits. 
 
  c.     The holes shall be vacuum cleaned during drilling with air vacuumed through the hollow bits. 
 
  d. The holes shall be horned out by use of a stiff mechanic’s or metal bristle brush in order to   
   add roughness to the sidewall. 
 
  e. At the completion of drilling and after drill is removed, full penetration air "blowout" and   
   vacuuming shall be used to perform the final "clean-out" of hole. 
 
 3. Mixing Anchoring Material and Placement of Reinforcement Steel or Threaded Rod: 
 
  a. Pour hardening powder from its container into resin.  Hand mix by stirring vigorously for 60  

  seconds.  Then pour into the bottom half of several clean, drilled holes.  The holes may be   
  damp but may not have running or standing water present. 

 
  b. The anchors are pushed to the bottom of the holes and rotated to be sure of total "wetting". 
 

 c. If horizontal hole is used, use polypropylene disposable gun that will reach to base of hole   
  in order to insert anchoring material. For horizontal holes across cut stoppers shall also be   
  used to prevent loss of anchoring material. 

 
 d. They are left undisturbed until gel occurs, which happens within minutes to approximately one  
  hour depending on the temperature at the  time of installation. 

  
 e. After the material has cooled, it will have 50 to 60 percent of its ultimate strength. 
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B. Make sure that all material is installed using manufacturer's recommended equipment and in strict accordance with 
 manufacturer's recommendations. 
 
PART 4   MEASUREMENT AND PAYMENT 
 
4.01  METHOD OF MEASUREMENT 
 
A. No measurement shall be required for "Adhesive Anchors" as the quantity shall be paid for in the  concrete bid items 
in which it is used. 
 
4.02  BASIS OF PAYMENT 
 
A. "Adhesive Anchors" - shall be paid for in other bid items and shall not be measured as a pay item. 
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SECTION 03125                         
 
        REPOINT MORTAR JOINTS 
 
PART 1 - GENERAL 
 

1.01 DESCRIPTION: 
 
 This item shall consist of removal and disposal of existing vegetation, 
raking and repointing Engineer designated exposed mortar rubble masonry (stone) 
joints in retaining walls. It is not the intent that underwater repairs be 
performed but that the repairs near the normal water elevation be performed 
during the dry season when the water level drops to the desired elevation. 
 
 Also the Contractor shall replace seven (7) missing stones (by hand) back in 
the mortared rubble masonry retaining wall on the upstream side of Abutment B. 
The stones are lying on the ground near the retaining wall. 
 
Limits of Repointing, Abutment B: Upstream side (northwest) – limits are  
        from exterior side of abutment 15’  
        upstream. 
 
        Downstream side (southwest) – limits are  
        from exterior side of abutment 18’  
        downstream. 
 

1.02 CHIPPING AND REMOVING 
 
All loose, unsound and disintegrated stone or mortar material shall be removed 
from the areas the Engineer designates to be repaired in a manner and to an 
extent as to expose a sound surface. Unless otherwise specified, chipping of 
the mortar is to be carried to a minimum depth of 1” and in general to a well 
bonded mortar is encountered. 
 
The boundaries of the areas to be repaired shall be cut at an approximate 45 
degree angle to a depth of not less than one inch to avoid thin or feather 
edges in the finished surface. 
 
Where existing reinforcing rods are exposed at the surface, the concrete shall 
be cut back of the rods so that the reinforcing can be more thoroughly embedded 
in the concrete. Wherever this procedure is impractical, additional pressure 
mortar shall be applied over the reinforcing to obtain proper coverage. The 
chipping of all surfaces shall be performed be means of pneumatic tools. 
 
After completion of chipping, the joints shall be cleaned of all loose mortar, 
dust and dirt with high pressure water blast or sand blast followed by high 
pressure air blast. 
 

1.03 BONDING 
 
All mortar chipped surfaces shall be rough, clean, sound mortar free of oil, 
dust, dirt and loose particles. The bonding surface shall be thoroughly wet 
prior to the application of mortar which shall be applied to all mortar 
surfaces to be restored. 
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1.04 REPOINTING 
 
The joints shall then be restored, cut flush with the stone face with concrete 
mortar consisting of one part cement to one part sand, plus non-metallic, non-
shrink additive and mortar shall be applied with trowel, driving it well into 
the joint (to the full depth prepared which shall be 1” to 2” for “Repoint 
Mortar Joint- Type A”). 
 
 
PART 2 – PRODUCTS 
 
2.01 SAND 
 
Sand shall be clean and sharp and evenly graded from fine to coarse with a 
“fineness modulus” between 2.0 and 3.25. Moisture content shall be as near to 
4% by weight as practical. The sand and cement shall be thoroughly mixed before 
being placed.  
 
 
2.02 CEMENT AND WATER 
 
Cement and water used shall meet all requirements of VDOT Road & Bridge 
Specifications, 2002. 
 
PART 3 – EXECUTION 
 
3.01 PLACING MORTAR 
 
The mortar shall be placed using hand tools such as trowels. 
 
PART 4 – MEASUREMENT AND PAYMENT 
 
4.01 METHOD OF MEASUREMENT 
 
The method of measurement for “Repointing of Mortar Joints – “Type A” will be 
on the basis of “linear feet” of joints actually raked and repointed and will 
be based on measurements taken along the exposed face of the joints where 
raking and repointing was completed. 
 
4.02 BASIS OF PAYMENT 
 
The unit price shown on the contract for this item shall be full compensation 
for removal and disposal of vegetation, raking, cleaning, repointing with 
mortar, resetting missing stones, removal and disposal of existing material, 
and all other expenses involved that are necessary to complete the work 
according to the drawings and specifications or as directed by the Engineer and 
includes the furnishing of all materials, labor, tools, equipment, and 
incidentals necessary to complete the work. Payment will be made under the 
Contract pay item “Repointing of Mortar Joints – Type A”. Pay units shall be on 
a “linear foot” basis of joints actually repointed. 
 

End of Section 
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SECTION 03131 
 

HYDRAULIC CEMENT CONCRETE SIDEWALK MODIFIED (4” DEPTH) 
 
 

PART I – GENERAL 
 
1.01 Description 
 

This item shall consist of furnishing and placing A3 concrete, welded 
wire fabric, handrail anchor bolts, forming, finishing concrete, curing, 
excavation, backfilling, disposal of excess material and shop drawings. 

 
Also included in this item shall be the cleaning, sand blasting and pre-
wetting existing wing or retaining wall that contacts new concrete. 

 
 
1.02 Method Measurement 
  

“Hydraulic Cement Concrete Sidewalk Modified (4” Depth) – shall be paid 
for on a Square Yard basis, complete-in-place. 

 
 
1.03 Basis of Payment 

 
The unit price shown on the Contract for this item shall be full 
compensation for excavation and disposal of material, backfilling, shop 
drawings, finishing, curing, forming and removal of forms, cleaning, sand 
blasting and pre-wetting existing wings or retaining wall that contacts 
new concrete, furnishing and placement of concrete, welded wire fabric, 
handrail anchor bolts, furnishing of all materials, labor, tools, 
equipment and incidentals necessary to complete the work.  Payment will 
be made under the contract pay item of: 

 
“Hydraulic Cement Concrete Sidewalk Modified (4” Depth) – Pay unit will 
be on a per “square yard” basis, complete-in-place. 
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 SECTION 04010  
 
 REVISIONS TO VIRGINIA DEPARTMENT OF 
 TRANSPORTATION ROAD AND BRIDGE SPECIFICATIONS, 2007 
 
1.01  HYDRAULIC CEMENT CONCRETE 
 
l.  Testing -  Section 404 of 2007 Virginia Department of Transportation 

(VDOT) Road and Bridge Specifications is changed in regard to testing and 
all testing of concrete shall be as detailed below. 

 
 a.  All material shall be shipped from stockpiles approved by VDOT. 

 A notarized letter of certification from the contractor stating 
that all materials used in the concrete mix and the overall mix meet 
all requirements of the specifications and the special provisions 
shall be provided.  All mix designs shall be submitted to the 
ENGINEER for his review. 

 
 b. Change of Supply Tests - If during the course of this project, 

the CONTRACTOR desires to change his source of supply of fine or 
coarse aggregates, or both, he shall secure the services of an 
approved laboratory and have the tests prescribed by the VDOT 
specifications performed and new design mixes prepared, and submit 
them to the ENGINEER for review a minimum of fifteen (15) days 
before placing concrete.  Payment for all change of supply tests 
shall be made by the CONTRACTOR. 

 
 c. Job Tests - The ENGINEER may reject any shipment of concrete 

which in his opinion, does not meet the VDOT specifications, or 
these specifications. 

 
  The ENGINEER, at any time, may require the contractor to have an 

approved laboratory perform the prescribed tests on the materials 
being used.  If the material meets the specifications then the OWNER 
shall bear all expense of the tests, otherwise such tests shall be 
at the CONTRACTOR'S expense, and all concrete placements shall stop 
until satisfactory materials are obtained.  The ENGINEER shall have 
the CONTRACTOR'S assistance in performing all job tests deemed 
necessary by the ENGINEER. 

 
 d. Cement Mill test - the cement company supplying Hydraulic cement 

to the project shall furnish to the ENGINEER for each car of cement, 
two copies of the certified mill test reports. 

 
 e. Concrete Test Cylinders - During the progress of the work, the 

ENGINEER at his discretion, may require that concrete test cylinders 
be taken at various intervals. 

 
  The cylinders will be taken by the ENGINEER with the 

CONTRACTOR'S assistance. 
 
  Curing and testing of cylinders will be as directed by the 

ENGINEER. The CONTRACTOR shall furnish the materials for concrete 
cylinders at his expense and the OWNER shall bear the expense of 
cylinder testing. 
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                                                                   Rev. 1-23-07 
1.02  EPOXY 
 
1.   Materials - Material for epoxy resin systems shall conform with Section 

243 of 2002 VDOT Road and Bridge Specifications.  A letter of 
certification shall be required stating that epoxy meets all requirements 
of the VDOT specifications.  The letter must show epoxy manufacturer 
name, VDOT system (EP-4, EP-5, etc.), batch numbers and expiration date 
of epoxy.  In the event this specific type of epoxy to be used is not 
specified on the plans, the type selected for use shall be submitted in 
writing to the ENGINEER and shall be subjected to his review prior to 
use. 

 
  Containers shall be identified as "Component A--Contains Epoxy Resin" and 

"Component B--Contains Hardener" and shall show the type, class and 
mixing directions.  Each container shall be marked with the name of the 
manufacturer, the class, batch or lot number, the date of packaging, the 
date of shelf life expiration, pigmentation, if any, and the quantity 
contained therein in pounds (kg) and gallons (l).  Potential hazards 
shall be so stated on the package in accordance with the Federal 
Hazardous Products Labeling Act with the following warning: 

 
  CAUTION: 
 
   Epoxies will cause dermatitis if proper precautions are 

not followed.  Avoid contact with the skin and eyes, use 
gloves and protective creams on the hands.  In the event 
of contact, wash thoroughly with soap and water. Goggles 
should be used to protect the eyes; however, in the event 
of eye contact, flush with water for ten (10) minutes and 
secure immediate medical attention. 

 
 Containers not marked as required above are not to be opened and used. 
 
 
1.03  ASPHALT CONCRETE TYPE SM-12.5A AND TYPE BM-25.0A 
 
1.  Materials - CONTRACTOR shall submit mix designs, for the ENGINEER'S 

review, a minimum of fifteen (l5) days before placing asphalt concrete.  
A letter of certification shall be required stating that asphalt concrete 
meets all requirements of the VDOT specifications. 

 
1.04  MATERIALS - GENERAL 
 
  The CONTRACTOR shall provide the ENGINEER certifications for all 

materials used in this work.  These certifications shall give 
manufacturer's name and address, name of material, VDOT Model No., Batch 
Number, Federal Color Number (if paint), VDOT Paint Number, quantity 
contained therein and shall be delivered to the ENGINEER'S office a 
minimum of five (5) work days before material is to be placed. The 
certifications shall state that the material meets all the requirements 
of these Specifications and shall be signed by the CONTRACTOR and 
notarized.  Unless otherwise approved by ENGINEER, all samples taken for 
testing shall be taken at the manufacturer's plant.  

 
 
 
 
 
 

04010-2 
 130



1.05 MISCELLANEOUS NOTES 
 
1. Section 101 Virginia Department of Transportation or Department shall be 
 deemed to mean the City of Harrisonburg. 
 
 
SECTION 105.10 of the Specifications is replaced by the following: 
 
Section 105.10 Construction Stakes, Lines and Grades – This work shall consist 
of providing all surveying and stakeout for the successful prosecution of work 
as indicated on the plans and as directed by the Engineer.  Stakeout work 
shall be in accordance with the Department's current Survey Manual.  
 
The following surveying work shall be performed by or under the direct control 
and personal supervision of a surveyor who is licensed in Virginia as a Land 
Surveyor and is experienced in highway construction stakeout:  Right of way 
and boundaries affecting property ownership, horizontal and vertical control 
for bridges, horizontal and vertical control for box culverts and culverts 
having spans or openings larger than 48 inches, horizontal and vertical 
control for culverts with design grades, horizontal and vertical control for 
additional centerlines or baselines for roadways, ramps, loops and 
connections. 
 
All other surveying work may be performed by or under the direct supervision 
and control of the Contractor, who is experienced in highway construction 
stakeout. 
 
The Contractor shall preserve any reference points, control data, and 
benchmarks that the Department may have established. 
 
 The Contractor shall provide the Engineer with a record copy of survey 
drawings, field notes and computations prior to the use of said stakeout 
information for construction.  Survey record drawings shall be prepared and 
certified in accordance with the requirements of the sample figure drawings as 
shown in the Survey Manual.  Electronic data files may be submitted along with 
paper sketches and drawings, subject to the prior approval of the Engineer.  
All electronic copies submitted shall be in a format fully compatible with the 
Department’s existing computer hardware and software.  It shall be the 
responsibility of the Contractor to check all surveying work for correctness. 
 Consideration will not be given for any delays to the project that are a 
result of inaccurate stakeout or time lost to correct elements of the 
defective survey work.  Contractor shall bear all cost to correct all 
deficiencies resulting from defective survey work.  Should a discrepancy arise 
during construction, the Contractor shall immediately provide oral and written 
notice to the Department, accurately describing and documenting the 
discrepancy.  The Department will respond to the Contractor’s notice and 
provide direction on how the work is to proceed.  
 
Culvert construction:  The Contractor shall stake box culverts and culverts 
having spans or openings larger than 48 inches and culverts with design 
grades.  Stakeout work and record drawings shall be in accordance with the 
requirements of Sample Figure 1 as shown in the Survey Manual.  Certified 
record drawings, field notes, and computations shall be submitted to the 
Engineer. 
 
Bridge construction: The Contractor shall stake all bridges.  Stakeout work 
and record drawings shall be in accordance with the requirements of Sample 
Figures 2 and 3 as shown in the Survey Manual.  Certified record drawings, 
field notes, and computations shall be submitted to the Engineer.   
 
Locating and setting right-of-way monuments: The Contractor shall set hub and 
tack points for RM-1 right-of-way monuments in accordance with the Road and 
Bridge Standards.  The Contractor shall furnish RM-2 right-of-way monuments 
and locator posts.  The Department will furnish the required caps for 
installation by the Contractor.  Surveying work and drawings shall be in 
accordance with the requirements of Sample Figure 4 as shown in the Survey 
Manual.  Certified record drawings, field notes, and computations shall be 
submitted to the Engineer. 
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Measurement and Payment: Construction surveying will be paid for at the 
contract lump sum price, which price shall be full compensation for performing 
the work prescribed herein and for all materials, labor, tools, equipment and 
incidentals necessary to complete the work.   
 
Payment for construction surveying will be made upon written request by the 
Contractor.  Such requests shall be submitted to the Engineer no earlier than 
five days, and no later than two days prior to the progress estimate date.  
Payment may be made in increments selected by the Contractor.  However, 
payments will not exceed 60 percent of the contract unit price bid until the 
Contractor has provided the Engineer with surveying field notes, layouts, 
computations, sketches, and drawings in the format approved by the Engineer.  
 
Locating and setting RM-1 and RM-2 right-of-way monuments will be measured and 
paid for in accordance with the requirements of Section 503 of the 
Specifications.  No payment will be made until the Engineer has received 
certified documents from the Contractor.   
 
Payment will be made under: 
 

Pay Item 
 

Pay Unit 
 

Construction Surveying Lump sum 
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January 28, 2008 
 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
2007 ROAD AND BRIDGE SUPPLEMENTAL SPECIFICATIONS 

 
SUPPLEMENTAL SECTION 214—HYDRAULIC CEMENT 

 
3. SECTION 214—HYDRAULIC CEMENT of the Specifications is amended as 

follows: 
 

Section 214.02(b) Portland cements is amended by replacing 1. with the 
following: 

 
1. The SO3 content as specified in AASHTO M85 will be permitted, 

provided supporting data specified in AASHTO M85 are submitted to 
the Department for review and acceptance prior to use of the 
material. 

 
Section 214.02(b) Portland cements is amended by deleting 3., 4., and 5. 
 
Section 214.02—Detail Requirements is amended by adding the following: 
 

(c) Expansive hydraulic cement shall conform to the requirements of 
ASTM C 845 Type K. 

 
 
4. SECTION 215—HYDRAULIC CEMENT CONCRETE ADMIXTURES of the Specifications 
is amended as follows: 
 

Section 215.02(g) Fly ash is replaced with the following: 
 

(g) Pozzolan shall conform to Section 241 of the Specifications. 
 
Section 215.02—Materials is amended by adding the following: 
 

(k) Metakaolin shall conform to the requirements of AASHTO M321 
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5. SECTION 217—HYDRAULIC CEMENT CONCRETE of the Specifications is amended 
as follows: 

 
Section 217.02(a) Cementitious Materials is replaced with the following: 

 
Cementitious materials shall be a blend of mineral admixtures and 
Portland cement or a blended cement.  In overlay concretes, expansive 
hydraulic cement is permitted in lieu of Portland cement.  Portland 
cement (Types I, II, III) blended cements (Type IP, Type IS) or 
expansive cement (Type K) shall comply with Section 214 of the 
Specifications.  Flyash, ground granulated iron blast-furnace slag 
(GGBFS), silica fume or metakaolin shall conform to Section 215 of the 
Specifications.  As a portion of the cementitious material, Table 1 
lists the minimum percents of specific pozzolans required by mass of the 
cementitious material depending on the alkali content of the cement.  
Any other mineral admixture or any other amount or combination of 
mineral admixtures may be used if approved by the Engineer.  As a 
portion of the cementitious material, the fly ash content shall not 
exceed 30 percent for Class F, the ground granulated blast-furnace slag 
content shall not exceed 50 percent and the silica fume content shall 
not exceed 10 percent unless approved by the Engineer.  Class C Flyash 
or other pozzolans may be used provided the contractor demonstrates that 
the percent usage of Class C Flyash or other pozzolans have a maximum 
expansion of 0.15% according to ASTM C227 at 56 days using borosilicate 
glass as aggregate.  Blended cements require no further pozzolan 
additions to meet minimum pozzolan content to compensate for the alkali-
silica reaction. 
 
Up to 7 percent silica fume may be added to all combinations of 
cementitious materials to reduce early permeability without approval by 
the Engineer.  Other silica fume additions must be approved by the 
Engineer. 
 
 
Table 1 – Minimum percent pozzolan required by mass of cementitious 
material as a portion of the total cementious materials and are based 
upon the alkali content of the cement. 
 

 Total Alkalies of Cement 
is less than or equal to 

0.75% 

Total Alkalies of Cement 
is greater than 0.75% and 
less than or equal to 1.0% 

Class F Flyash 20% 25% 
GGBF Slag 40% 50% 

Silica Fume 7% 10% 
Metakaolin 7% 10% 

 
 

TABLE II–17 Requirements for Hydraulic Cement Concrete is replaced with the 
following: 
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TABLE II-17 (To be used on Bridge only) 
Requirements for Hydraulic Cement Concrete 

 

C
lass of C

oncrete 

D
esign M

in. Laboratory 
C

om
pressive S

trength a
 

28 days (f’c) (psi) 

A
ggregate S

ize N
o. 6 

D
esign M

ax. Laboratory 
P

erm
eability at 28 D

ays 
(C

oulom
bs) 5 

N
om

inal M
ax A

ggregate 
S

ize (in) 

M
in. G

rade A
ggregate 

M
in. C

em
entitious 

C
ontent 

(lb./cu yd) 

M
ax. W

ater/C
em

entitious 
M

at. 
(lb. W

ater/lb. C
em

ent) 

C
onsistency 

(in of slum
p) 

A
ir C

ontent 
(percent) 1 

A4.5 4,500 56 or 57 2,500 1 A 635 0.40 2-4 6 1/2 + 1 1/2 
A4 General 4,000 56 or 57 2,500 1 A 635 0.40 2-4 6 1/2 + 1 1/2 

A4 Post & rails 4,000 7,8 or 78 2,500 0.5 A 635 0.40 2-5 7+2 
A3 General 3,000 56 or 57 3,500 1 A 588 0.40 1-5 6+2 
A3a Paving 3,000 56 or 57 3,500 1 A 564 0.49 0-3 6+2 
A3b Paving 3,000 357 3,500 2 A N.A. 0.49 0-3 6+2 

B2 Massive or lightly 
Reinforced 

2,200 57 N.A. 1 B 494 0.58 0-4 4+2 

C1 Massive Unreinforced 1,500 57 N.A. 1 B 423 0.71 0-3 4+2 
T3 Tremie Seal 3,000 56 or 57 N.A. 1 A 635 0.49 3-6 4+2 

Latex hydraulic cement concrete overlay3 3,500 7,8 or 78 1,500 0.5 A 658 0.40 4-6 5+2 
Silica fume, silica fume/Class F Fly Ash or 

silica fume/slag concrete overlay4 
5,000 7,8 or 78 1,500 0.5 A 658 0.40 4-7 6+2 

Class F Fly Ash or slab overlay 4,000 7,8 or 78 1,500 0.5 A 658 0.40 4-7 6+2 
(See next page for notes on TABLE II-17). 
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----------------------- (TABLE II-17 Notes) ------------------------------ 
1 When a high-range water reducer is used, the upper limit for entrained 
air may be increased by 1% and the slump shall not exceed 7 inches.  

2  When Class A5 concrete is used as the finishing bridge deck riding 
surface, or when it is to be covered with asphalt concrete with or 
without waterproofing, the air content shall be 5 1/2 ± 1 1/2 percent. 

3  The latex modifier content shall be 3.5 gallons per bag of cement. 
 Slump shall be measured approximately 4.5 minutes after discharge from 
the mixer. 

4  Silica fume with a minimum of 7% by weight of cementitious 
material; silica fume with a range of 2.5-5 % shall be combined with 
Class F Fly Ash in range of 15-20% and minimum cement of 77.5% by 
weight of cementitious material; silica fume with a range of 2.5-5% 
shall be combined with Ground Granulated Blast Furnace Slag in the 
range of 30-35% and a minimum cement of 67.5% by weight of cementitious 
material. 

5 The permeability testing does not apply to small bridges identified on 
the bridge plans and to concrete structures and incidental concrete as 
described in Sections 219, 232, 302, 415, 502, 504, 506 and 519.  
Curing and testing of test cylinders for permeability will be in 
accordance with VTM 112.  

6 The contractor may use different aggregate sizes or a combination of 
sizes to increase the coarse aggregate content of the concrete as 
approved by the Engineer.  The maximum size of the coarse aggregate 
shall not exceed 2.5 inches. 
 

Note:  With the approval of the Engineer, the Contractor may substitute a 
higher class of concrete for that specified at the Contractor’s 
expense. 

 
 
Section 217.02(b) Formulated latex modifier is amended by adding the 
following: 

 
For latex-modified concrete, Type I, Type II, Type III or Type K, cement 
shall be used without mineral admixtures. 

 
Section 217.04(a)4. Admixtures is replaced with the following: 
 

4. Admixtures shall be dispensed and used according to the 
manufacturer’s recommendations.  They shall be added within a 
limit of accuracy of 3 percent, by means of an approved, 
graduated, transparent, measuring device before they are 
introduced into the mixer.  If more than one admixture is to be 
used, they shall be released in sequence rather than in the same 
instant.  Once established, the sequence of dispensing admixtures 
shall not be altered.  However, when the amount of admixture 
required to give the specified results deviates appreciably from 
the manufacturer’s recommended dosage, use of the material shall 
be discontinued. 

 
Section 217.05—Equipment is amended to replace the first paragraph with the 
following: 

 
Equipment and tools necessary for handling materials and performing all 
parts of the work will be approved by the Engineer and must be in 
accordance with one of the following procedures: 
 

1. having a current National Ready Mix Concrete Association Plant and 
Truck Certification, or 

 
2. having a Department approved self-certification program in-place 

prior to the production of concrete for the Department. 
 
Failure to comply with one or the other of these procedures will result 
in the concrete production being unapproved and work will not be 
allowed to proceed. 
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Section 217.05(a) Batching Equipment is amended to replace the second 
paragraph with the following: 
 

Scales used for weighing aggregates and cement shall be approved and 
sealed in accordance with the requirements of Section 109 of the 
Specifications. 

 
Section 217.05—Equipment is amended to add the following: 

 
(d) High Performance Volumetric Mixers (HPVMs):  The Contractor may 

produce the specified class of hydraulic cement concrete in Table II-
17 in accordance with Section 217.02(a) of the Specifications 
provided that the manufacturer’s equipment meets the tolerance 
requirements of Section 217.04(a) of the Specifications and has a 
stamped plate from the Volumetric Mixers Manufacturers Bureau stating 
that the equipment conforms to the requirements in ASTM C685. 
 
The hydraulic cement concrete shall be mixed at the point of delivery 
by a combination of materials transport and mixer unit conforming to 
the following: 

 
1. The unit shall be equipped with calibrated proportioning 

devices for each ingredient added to the concrete mix.  The 
unit shall be equipped with a working recording meter that 
is visible at all times and furnishes a ticket printout with 
the calibrated measurement of the mix being produced.  If at 
anytime the mixer fails to discharge a uniform mix, 
production of concrete shall halt until any problems are 
corrected. 

 
2. Each unit shall have a metal plate(s) attached in a 

prominent place by the manufacturer on which the following 
are plainly marked: the gross volume of the transportation 
unit in terms of mixed concrete, the discharge speed and the 
mass calibrated constant of the machine in terms of volume. 

 
3. HPVMs shall be calibrated by a Department approved testing 

agency in accordance with the manufacturer’s recommendations 
at an interval of every 6 months or a maximum production of 
2500 cubic yards, whichever occurs first prior to use on the 
project.  The yield shall be maintained within a tolerance 
of ±1 percent and verified using a minimum 2 cubic feet 
container every 500 cubic yards or a minimum once per week. 

 
4. The three cubic feet initially discharged from the truck 

shall be discarded and not used for concrete placement.  
Acceptance of the specified class of concrete shall comply 
with Section 217.08 of the Specifications except that the 
sample secured for acceptance testing will be taken after 
four cubic feet is discharged from the delivery vehicle.  
During discharge, the consistency as determined by ASTM C143 
on representative samples taken from the mixer discharge at 
random intervals shall not vary more than 1 inch.  
Acceptance tests shall be performed on each load.  If test 
data demonstrates that consistency of concrete properties 
are being achieved, the Engineer may reduce testing 
requirements. 

 
5. The HPVM shall be operated by a person who is a certified 

operator by the HPVM manufacturer.  Any equipment 
adjustments made during the on-site production of concrete 
shall be done under the direct on-site supervision of the 
producer’s VDOT Concrete Plant and Field Certified 
Technician. 

 
Each load of HPVM produced concrete shall be accompanied by a Form 
TL-28 signed by the producer’s VDOT Certified Concrete Plant 
Technician or a designated company representative working under the 
direct on-site supervision of the producer’s VDOT Concrete Plant and 
Field Certified Technician.  The form shall be delivered to the 
Inspector at the site of the work.  Loads that do not carry such 
information or do not arrive in satisfactory condition shall not be 
used. 
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Section 217.07—Proportioning Concrete Mixtures is amended to replace the 
first paragraph with the following: 
 

The Contractor is responsible for having a Certified Concrete Plant 
Technician available during batching operations, and a Certified 
Concrete Field Technician shall be present during placing operations. 
 

Section 217.07 of the Specifications is amended as follows: 
 

In all structural concrete the water/cement ratio shall not exceed 0.40, 
maximum slump of concrete upon arrival at construction site shall not be 
less than 3” and shall not exceed 6”.  All concrete with a 0.40 
water/cement ratio shall contain a mid range superplasticizer, such as 
Master Builder’s Polyheed, conforming to ASTM C 494, Type F and added at 
the concrete plant as part of the batch procedure. 
 
Section 217.07—Proportioning Concrete Mixtures is amended to delete the 
third paragraph beginning with “A Certified Concrete Batcher”. 
 
Section 217.08—Acceptance is replaced with the following: 

 
(a) Air Consistency Tests:  Air and consistency tests will be 

performed by the Department prior to discharge of concrete into 
the forms to ensure that specification requirements are 
consistently being complied with for each class of concrete.  The 
sample secured for the tests shall be taken after at least two 
cubic feet of concrete has been discharged from the delivery 
vehicle.  The two cubic feet discharged is not to be used as part 
of the test sample.  Any deviation from sampling and testing 
procedures must be approved by the Engineer.  The Contractor shall 
provide a receptacle conforming to the requirements of ASTM C31, 
Section 5.9, for the Department’s use in obtaining the sample.  If 
either determination yields a result that is outside of the 
allowable range for air content or consistence, the following 
procedure will be used: 

 
1. The Engineer will immediately perform a recheck 

determination. If the results confirm the original test 
results, the load will be rejected. 

 
2. The Contractor’s representative will be immediately informed 

of the test results. 
 
3. The Contractor’s representative shall notify the producer of 

the test results through a pre-established means of 
communication. 

 
The Engineer may perform any additional tests deemed necessary and 
reject all remaining material that fails the tests. 
 
Entrained air content will be determined in accordance with the 
requirements of ASTM C231 or ASTM C173. Acceptance or rejection 
will be based on the results obtained from these tests. 
 
In general, a mixture that contains the minimum amount of water 
consistent with the required workability shall be used. Consistency 
will be determined in accordance with the requirements of ASTM 
C143. Adding cement to loads previously rejected for excessive 
water content or consistency will not be permitted. 
 

Section 217.08 (b) – STRENGTH TESTS is amended with the following: 
 

 Strength Tests: The 28-day strengths specified in Table II-17 are 
the strengths used in the design calculations.  The Engineer will 
verify design strengths by tests made during the progress of the 
work in accordance with the requirements of ASTM C39, C31, or C42. 
If the test results do not conform to the strengths specified in 
Table II-17, immediate steps shall be taken to adjust the design 
mixture and an investigation will be initiated to determine the 
acceptability of the concrete. 
 

04010-11 

139



Before concrete is placed, the Contractor shall provide a storage 
chamber at his expense for temporary storage of the Department’s 
concrete cylinders.  The contractor shall be responsible for 
maintaining the chamber such that the concrete test cylinders are 
kept in a continuously moist condition and within a temperature 
range of 60 degrees F to 80 degrees F.  The chamber shall be 
equipped with a continuously recording thermometer accurate to ± 2 
degrees F for the duration of concrete cylinder curing. The 
chamber shall be located in an area where the test cylinders will 
not be subject to vibration and shall be of sufficient size or 
number to store, without crowding or wedging, the required number 
of test cylinders as determined by the Contractor based on his 
plan of operations.  Location of the chamber is subject to 
approval by the Engineer. 
 

(c) Concrete Temperature shall be measured in accordance with the 
requirements of ASTM C1064. 

 
(d) Quality Assurance for Low Permeability Concrete: 

 
General: 
 
At least two trial batches, using job materials, with permissible 
combination of cementitious materials shall be prepared, and test 
specimens shall be cast by the Contractor and tested by the 
Department for permeability and strength at least a month before 
the field application.  The permeability samples shall be 
cylindrical specimens with a 4-inch diameter and at least 4-inches 
in length.  Cylinders will be tested at 28 days in accordance with 
VTM 112.  The test value shall be the result of the average values 
of tests on two specimens from each batch.  Permeability values 
obtained from trial batches shall be 500 coulombs below the 
maximum values specified in Table II-17 of the Specifications to 
be acceptable. 
 
Acceptance Tests: 
 
For each set of cylinders made for compressive strength tests, two 
additional cylinders shall be made for the permeability test.  The 
Department will be responsible for making and testing all 
permeability test specimens. 
 
If the average permeability test result is equal to or less than 
the value for the specified class of concrete in Table II-17, then 
full payment will be made for the lot the average permeability 
test result represents.  However, if the average permeability test 
result exceeds the coulomb value in Table II-17, payment for that 
lot of concrete shall be reduced by 0.005 percent for each coulomb 
above the coulomb value in Table II-17 multiplied by the bid item 
cost of the concrete times the number of cubic yards or cubic 
meters of concrete in the lot.  The reduction in price will not 
exceed 5 percent of the bid price of the concrete.  Any concrete 
with a coulomb value that exceeds the maximum required in Table 
II-17 by 1000 coulomb will be rejected.  However, bridge deck 
concrete with any coulomb value exceeding the maximum required by 
over 1000 coulomb may be accepted by the Engineer at 95 percent of 
the bid price if the concrete in question has the required 
strength and meets other specification requirements, and the 
Contractor applies, at his own expense, an approved epoxy concrete 
overlay to the top of the entire deck.  In such case deck grooving 
will not be required.  Epoxy overlays over latex overlays will not 
be permitted.  The adjustment to the roadway grade shall be made 
as required by the Engineer at the Contractor's expense. 
 
Similarly, concrete in abutments and pier caps with coulomb value 
exceeding the maximum required in Table II-17, by more than 1000 
coulomb may be accepted at 95 percent of the bid price if it has 
the required strength and meets other specification requirements, 
and the Contractor applies at his own expense, one coat of Type 
EP-3B and one coat of EP-3T in conformance with the requirements 
of Section 243.02 of the Specifications, on top of the pier cap or 
abutment seat. 
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Section 217.09 of the Specifications is amended as follows: 
 

 Structural concrete (any concrete used in bridge structures) 
temperature, at time of placement, shall not exceed 85 degrees F. 

 
The concrete producer shall have on-site at the concrete plant a 
VDOT certified concrete technician (current) who will test ever 
load of structural concrete (concrete to be used in the bridge 
structures) prior to its leaving the plant site.  All tests 
required on the form, SAI-1, shall be performed by the technician 
and the results listed and the form signed by the technician.  
Each test result shall be within the specification range allowed 
in order to the project site to be allowed.  A ticket showing the 
actual batch weights of the materials used in concrete shall be 
delivered to the site with each load of concrete. 
 
This completed and signed form shall be sent to the project site 
with each load of structural concrete shipped.  Failure to provide 
this completed form and batch ticket for each load shall be cause 
for rejection of the concrete shipment. 
 
 

Section 217.09(b) Ready Mixed Concrete is amended to replace the second 
paragraph with the following: 
 

Each load of transit or shrink-mixed concrete shall be accompanied by 
Form TL-28 signed by the VDOT Certified Concrete Field Technician or a 
designated company representative working under the direction of the 
VDOT Certified Concrete Field Technician.  The form shall be delivered 
to the Inspector at the site of the work.  Loads that do not carry such 
information or that do not arrive in satisfactory condition shall not be 
used. 

 
Section 217.09(b) Ready-Mixed Concrete is amended to replace the fourth 
paragraph and the table with the following: 

 
Each batch of concrete shall be delivered to the site of work and 
discharged within 90 minutes of the time the cement is introduced into 
the mixture unless approved otherwise by the Engineer. 
 

Section 217.09(b)1. Transit mixing is amended to replace the first 
paragraph with the following: 
 
1. Transit mixing:  Concrete shall be mixed in a truck mixer.  Mixing shall 

begin immediately after all ingredients are in the mixer and shall 
continue for at least 70 revolutions of the drum or blades at the rate 
of at least 14 but no more than 20 revolutions per minute. 
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SAI-1 
CONCRETE PRODUCER TESTS 

 
 
 
Producer                              Project            
                        
 
Date                                  Load No.           
                        
 
                     Truck No.    
                                
 
1. Moisture Contents: 
 
  Fine Aggregate                           Date Tested           
                
 
  Coarse Aggregate                         Date Tested           
                
 
2. Temperature at Time of Testing Concrete 
 
       Air                      degrees F 
 
  Concrete                      degrees F 
 
3. Air Content -                     % 
 
4.       Slump -                     inches 
 
5. Gallons of Water Withheld at Plant               

           
 
6. Actual Water/Cement Ratio               

                    
 
 
 
 
    Signed:   ________________________   
            VDOT Certified Concrete Technician 
                  
    Certification Expiration Date          
            
 
 
NOTE: Aggregate moisture tests shall be performed daily, prior to batching concrete. 
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6. SECTION 223—STEEL REINFORCEMENT of the Specifications is revised as 

follows: 
 
223.02—Detail Requirements is amended to add the following 

 
(e) Corrosion Resistant Reinforcing Steel, Class I:  Steel shall 

conform to the requirements of ASTM A1035/A1035M – Standard 
Specification for Deformed and Plain, Low-carbon, Chromium, Steel 
Bars for Concrete Reinforcement; or shall conform to the 
requirements of ASTM A955/A955M – Standard Specification for 
Deformed and Plain, Solid Stainless Steel Bars for Concrete 
Reinforcement, UNS* Designation(s): S32101. 

 
(f) Corrosion Resistant Reinforcing Steel, Class II:  Steel shall 

conform to the requirements of AASHTO Designation: MP 13M/MP 13-
04, Standard Specification for Stainless Steel Clad Deformed and 
Plain Round Steel Bars for Concrete Reinforcement; or shall 
conform to the requirements of ASTM A955/A955M - Standard and 
Specification for Deformed and Plain Solid Stainless Steel Bars 
for Concrete Reinforcement.  UNS* Designations:  S24100.  
Stainless steel clad bars may only be provided if they are 
domestically produced except for projects designated as 
experimental in the plans. 
 

(g) Corrosion Resistant Reinforcing Steel, Class III:  Steel shall 
conform to the requirements of ASTM A955/A955M - Standard 
Specification for Deformed and Plain Solid Stainless Steel Bars 
for Concrete Reinforcement.  UNS* Designations: S24000, S30400, 
S31603, S31653, S31803, S32304. 

 
* Unified Numbering System for Metals and Alloys 

 
7. SECTION 404.02 is expanded to include the following: 
 
  The usage of arch marble for coarse aggregate in Class A3 and A4 

structural concrete will not be permitted. 
 
  All aggregate used in bridge deck shall be non-polishing.  Arch marble is 

considered to be a polishing aggregate. 
 
8. SECTION 404.03 (h) of the Specifications is expanded to include the 

following: 
 
  Wherever called for on the Drawings, substructure concrete construction 

joints shall be bonded with a bonding epoxy.  This bonding epoxy shall be 
SIKA ARMATEC 110 (or Engineer approved equivalent) unless otherwise noted 
on the Drawings. 

 
9. SECTION 404.03 (k) of the Specifications is expanded to include the 

following: 
 
 Cure all structural concrete for a minimum of 7 days using all of the 

following: 
 
  A.Curing compound. 
  B.Wet, well drained burlap and white polyethylene. 
  C.Use perforated garden hose to keep burlap wet. 
 
  All forms used in placement of substructure concrete shall remain in 

place, undisturbed, for a minimum of seven (7) full days after concrete 
placement. 
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Rev. 1-29-15 
 
10. SECTION 404.03 (l) 1. WEATHER of the Specifications is amended to replace 

the last sentence of the fourth paragraph with the following: 
 
  The Engineer will perform evaporation rate testing for superstructure 

concrete or bridge overlay placements.  If the maximum evaporation rate, 
as determined from Figure 1 of Page 04010-14 exceeds 0.1 lb/sqft/hr for 
A4 concrete superstructure concrete placements or 0.05 lb/sqft/hr for 
latex modified concrete overlays and other hydraulic cement overlays, the 
Contractor shall not place the superstructure concrete (for decks, 
sidewalks, median barriers, or parapets), latex modified concrete overlay 
or hydraulic cement overlay. 

 
      All deck slab placement shall take place between 10:oo pm & 5:00 am. 
 
  In the event plastic shrinkage cracking occurs, the Contractor shall make 

repairs by epoxy injection, concrete removal and replacement, or other 
methods satisfactory to the Engineer and at the Contractor's expense. 
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Rev. 1-29-15 
 
11. SECTION 404.05(d) WATERSTOPS is completely replaced by the following: 
 
  All waterstops detailed in these specifications (and/or as shown on the 

contract drawings) shall be manufactured from virgin polyvinyl chloride 
plastic compound that has a tensile strength greater than 2,000 PSI, and 
shall not contain any scrap or reclaimed material or pigment whatsoever. 

 
  Waterstops, when being installed, shall be cut and spliced at changes 

in direction as may be necessary to avoid buckling or distortion of the 
web or flange. 

 
  To ensure proper placement, all waterstops shall be fastened every 12 

inches (both sides) prior to concrete placing.  Manufacturer's shop 
splices shall be fully vulcanized. 

 
  All field splices shall be heat fused, and the splices shall be tested 

for a complete seal by use of a corona discharge unit.  Zero water 
leakage shall be proven through use of the American Concrete Institute 
(ACI) standard test method for waterstops. 

 
  If, after placing concrete, waterstops are out of position or shape, 

the surrounding concrete shall be removed, the waterstop reset, and the 
concrete replaced, all at the Contractor's expense. 

 
  The properties of the polyvinyl chloride compound used, as well as the 

physical properties of the waterstops, shall exceed the requirements set 
forth in the U. S. Army Corps of Engineers waterstop specification 
(CRD-C572-74). 

 
12. SECTION 413.02(b) REMOVING PORTION OF EXISTING STRUCTURE of the 

Specifications is expanded to include the following: 
 
  At each exterior end of Abutment B breast wall and back wall the 

contractor shall use extreme caution while removing existing concrete, so 
that he does not disturb the adjacent mortared rubble masonry retaining 
walls which are to remain.  Any damage done to the existing mortared 
rubble masonry retaining walls by the contractor shall be repaired at the 
contractors’ expense, as directed by the Engineer. 
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