
 

ISSUE DATE:  

September 18, 2013 
INVITATION TO BID NUMBER: 
2014006-PR-B 

FOR:     

New shelter at Ralph Sampson Park in Harrisonburg, VA 

DEPARTMENT: 

Parks & Recreation 

DATE/TIME OF CLOSING: 

October 9, 2013 at 2:00 pm local time 

 

CONTRACT ADMINISTRATOR:   

Lee Foerster, Parks and Recreation Director 

Bids - In accordance with the following and in compliance with all terms and conditions, unless otherwise noted, the undersigned offers 

and agrees, if the bid  is accepted, to furnish items or services for which prices are quoted, delivered or furnished to designated points 

within the time specified.  It is understood and agreed that this entire ITB and any addendums shall constitute a contract.  

 

NAME AND ADDRESS OF FIRM: 

 

 

Telephone/Fax No.: 

 

  

Federal Employer Identification # : 

 

 

  

              State Corporation Commission #: 

 

 

  

Prompt Payment Discount: 

 

__% for payment within ___days/net ___ 

days 

By signing this proposal, Vendor(s) certifies, acknowledges, understands, and agrees to be bound by the conditions 

set forth in this ITB.  

CHECK ONE:   INDIVIDUAL       PARTNERSHIP    CORPORATION       LLC 

    

Vendor’s Legally Authorized 

Signature 

 Date  

 

 

 

Print Name   Title  

Sealed bids, subject to terms and conditions of this Invitation to Bid will be received by the City of Harrisonburg Purchasing Office, 345 

South Main Street, Room 201, Harrisonburg, Virginia 22801 until the date/ time specified above for furnishing items or services 

delivered or furnished  to specified destinations within the time specified or stipulated by the vendor(s). 

The City does not discriminate against small and minority businesses or faith-based organizations. 

 

* This document must be completed & returned with bid submission. 

City of Harrisonburg, Purchasing Office 

345 South Main Street 

Harrisonburg, VA  22801 

540-432-7794 

540-432-1640 Fax 
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A NEW SHELTER 

FOR THE 

CITY OF HARRISONBURG 

AT RALPH SAMPSON PARK 

EAST WASHINGTON STREET 

HARRISONBURG, VIRGINIA 

 

 

 

 

 

 

 

 

  

ARCHITECT: 

MILLER CUPP ASSOCIATES, ARCHITECTS, P.C. 

1951-A EVELYN BYRD AVENUE 

HARRISONBURG, VIRGINIA 22801 

TELEPHONE:  (540) 434-6044 

FAX:  (540) 434-1142 

 

 

 

 

MECHANICAL/ELECTRICAL ENGINEER: 

MEI ENGINEERING, INC. 

276 SOUTH LIBERTY STREET 

HARRISONBURG, VA 22801 

TELEPHONE:  (540) 432-6272 

FAX:  (540) 432-6683 
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DOCUMENT 00 11 16 
INVITATION TO BID 

 
 
 
 
Project: A NEW SHELTER FOR THE 
 CITY OF HARRISONBURG 
 AT RALPH SAMPSON PARK 
 EAST WASHINGTON STREET 
 HARRISONBURG, VA 22801 
 
Owner: CITY OF HARRISONBURG 
 345 SOUTH MAIN STREET 
 HARRISONBURG, VA 22801 
 
Architect:  MILLER CUPP ASSOCIATES, ARCHITECTS, P.C. 
     1951-A EVELYN BYRD AVENUE 
     HARRISONBURG, VA 22801     
  
Date:  July 30, 2013 
 
 
Your firm is invited to submit a bid to the Owner for a new park shelter at Ralph Sampson Park, located at the 
above address.  The Owner will receive bids at the City Purchasing Office located at 345 South Main Street, 
Room 201, Harrisonburg, VA 22801 until 2:00 P.M. local prevailing time on October 9, 2013. 
 
Description:   Construction of a new park shelter at Ralph Sampson Park.  Approximate size of shelter is 
 36’ by 48’.    
 
Late bids will not be accepted.  Faxed or e-mailed bids will not be accepted.  It is the bidder’s responsibility to 
ensure the bid is received prior to the bid acceptance time.  Two copies of the bid shall be submitted in an 
opaque, SEALED envelope or box, and be returned on or before the due date and time, and clearly identified 
on the envelope as, “A Shelter for the City of Harrisonburg at Ralph Sampson Park” and labeled with the bid 
number, “2014006-PR-B”.  Hours of operation for the City Purchasing Office are 8:00 a.m. to 5:00 p.m. 
Monday through Friday. 
 
All bid documents will be posted to the City’s website at www.harrisonburgva.gov/bids-proposals and also on 
eVA at www.eva.virginia.gov.  Bidding Documents are also available in print form for a Stipulated Price 
contract and may be obtained from the office of the Architect upon receipt of a refundable deposit, in the 
amount of $25.00 for each set.  Bidders are required to obtain at least one copy of bid documents in print form.   
 
Compliance with Davis-Bacon and Related Act will be required for this project. 
 
Bidders will be required to furnish Bid Security. 
 
Refer to other bidding requirements described in Document 00 21 13 - Instructions to Bidders. 
 
Submit your Bid on the Bid Form provided. 
 
Your Bid will be required to be submitted under a condition of irrevocability for a period of 60 days after 
submission. 
 
The Owner reserves the right to accept or reject any or all Bids. 
 
Mr. Lee Foerster, Director 
Department of Parks & Recreation 
City of Harrisonburg 

http://www.harrisonburgva.gov/bids-proposals
http://www.eva.virginia.gov/
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DOCUMENT 00 21 13 
INSTRUCTIONS TO BIDDERS 

 
 

 

1.1 SUMMARY 
 

A. Document Includes: 
1. Bid Submission. 
2. Contract Time. 
3. Definitions. 
4. Contract Documents Identification. 
5. Availability of Documents. 
6. Examination of Documents. 
7. Inquiries and Addenda. 
8. Product Substitutions. 
9. Site Examination. 
10. Submission Procedure. 
11. Bid Ineligibility. 
12. Security Deposit. 
13. Performance Assurance. 
14. Bid Form Signature. 
15. Additional Bid Information. 
16. Selection and Award of Contract. 
17. Bid Opening. 
18 Duration of Offer. 
19. Acceptance of Offer. 
 

1.2 BID SUBMISSION 
 

A. Bids signed and under seal, executed, and dated will be received by the Owner at the City 
Purchasing Office located at 345 South Main Street, Room 201, Harrisonburg, Virginia 
22801 until 2:00 P.M. local prevailing time on October 9, 2013. 

 
B. Amendments to submitted Bids will be permitted when received in writing prior to bid 

closing and when endorsed by the same party or parties who signed and sealed the Bid. 
 
C. Bidders may withdraw their Bid by written request at any time before bid closing. 
 

1.3 CONTRACT TIME 
 
A. Identify Contract Time in the Bid Form.  The completion date in the Agreement shall be the 

Contract Time added to the Notice to Proceed/commencement date. 
 
B. The Owner requires the work of this contract be completed as quickly as possible.  

Consideration will be given to time of completion when reviewing submitted Bids.  Work 
shall commence within 30 calendar days after the Notice to Proceed is issued. 

 
C. There will be no liquidated damages applied to this project, should Substantial Completion 

not be met beyond the Contract Time provided by the Contractor. 
 

1.4 DEFINITIONS 
 
A. Bidding Documents:  Contract Documents supplemented with Invitation To Bid, Instructions 

to Bidders, Bid Form and Appendices, and any and all addenda issued, identified. 
 
B. Contract Documents:  Defined in AIA Document A201-1997 Article 1, including  issued 

Addenda. 
 
C. Bid: Executed Bid Form and required attachments submitted in accordance with these 

Instructions to Bidders. 
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D. Bid Sum:  Monetary sum identified by the Bidder in the Bid Form. 
 

1.5 CONTRACT DOCUMENTS IDENTIFICATION 
 
A. The Contract Documents are identified as A New Shelter for the City of Harrisonburg at 

Ralph Sampson Park, as prepared by Architect: Miller Cupp Associates, Architects, P.C., 
located at 1951-A Evelyn Byrd Ave., Harrisonburg, Virginia and identified in the Project 
Documents. 

 
1.6 AVAILABILITY OF DOCUMENTS 

 
A. Bidding Documents may be obtained as stated in Invitation to Bid. 

 
B. Partial sets of Bidding Documents will not be issued. 

  
C. Bidding Documents are made available only for the purpose of obtaining offers for this 

Project.  Their use does not grant a license for other purposes. 
 

1.7 EXAMINATION OF DOCUMENTS 
 
A. Upon receipt of Bidding Documents verify documents are complete. Notify 

Architect/Engineer if documents are incomplete. 
 
B. Immediately notify Architect/Engineer upon finding discrepancies or omissions in Bidding 

Documents. 
 

1.8 INQUIRIES AND ADDENDA 
 
A. Direct questions in writing to the City Purchasing Office by facsimile 540-432-7778 or by 

email at Purchasing@harrisonburgva.gov. 
 

B. Verbal answers are not binding on any party. 
 
C. Submit questions by Wednesday, October 2, 2013 at 2:00 p.m. local time.  Replies will be 

made by Addenda and posted on the City’s website at www.harrisonburgva.gov/bids-
proposals  and also on eVA at www.eva.virginia.gov. 

 
D. Addenda may be issued during bidding period.  Addenda become part of the Contract 

Documents and must be signed and returned with bid submission documents.  Include 
resultant costs in the Bid Sum. 

 
1.9 PRODUCT SUBSTITUTIONS 

 
A. Where Bidding Documents stipulate particular Products, substitution requests will be 

considered by Architect up to 7 days before receipt of Bids.  Approved substitutions will be 
identified by Addenda.  Bidders shall include in their Bid, changes required in the Work to 
accommodate such approved substitutions. 

 
1.10 SITE EXAMINATION 

 
A. Examine project site before submitting a Bid.  If necessary, contact Lee Foerster, Director of 

Parks and Recreation at 540-433-9168 to visit site. 
 

1.11 SUBMISSION PROCEDURE 
 
 A. Submit two hard copies of executed offer on Bid Forms provided, signed and sealed in a 

closed opaque envelope, clearly identified with Bidder's name, Project name, Project Number, 
and Owner's name on the outside. 

 
 
 
 

http://www.harrisonburgva.gov/bids-proposals
http://www.harrisonburgva.gov/bids-proposals
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1.12 BID INELIGIBILITY 
 

A. Bids that contain irregularities of any kind, may be declared unacceptable at Owner's          
discretion. 

 
1.13 SECURITY DEPOSIT  
 

A. 1. Bid Bond in the amount of 5 percent of the Bid Sum on standard surety company form. 
 

                                            (OR) 
 

2. Cashier’s check or Certified check in the amount of 5 percent of the bid. 
   

B. Security deposit will be returned after delivery to the Owner of the required Performance and 
Payment Bonds by the accepted Bidder. 

 
1.14 PERFORMANCE ASSURANCE 
 

A. Owner may waive the requirement for Performance and Payment Bonds; however, include this 
cost in the Bid Sum. 

  
B. Identify the cost of Performance and Payment Bonds on bid form. 
 
C. City Business License & VA Contractor License copy required. 
 

1.15 BID FORM SIGNATURE 
 
 A. Sign Bid Form, as follows: 

1. Sole Proprietorship:  Signature of sole proprietor in the presence of a witness who 
will also sign.  

2. Partnership:  Signature of all partners in the presence of a witness who will also sign.  
3. Corporation:  Signature of a duly authorized signing officer in their normal 

signatures.  
4. Joint Venture:  Signature of each party of the joint venture under their respective 

seals in a manner appropriate to such party as described above, similar to 
requirements for Partnerships. 

 
1.16 ADDITIONAL BID INFORMATION 

 
A. Complete and submit the following Bid Form Appendices with Bid. 

 
1. Cover Sheet 
2. State Corporation Commission Form 
3. Bid Form 
4. Any and all signed Addenda 
 

1.17 SELECTION AND AWARD OF CONTRACT  
 

A. Bids will be evaluated on total of base Bid Sum with full consideration of contract time. 
 Award will be made to the lowest responsive and responsible bidder meeting all 

specifications in the bid.  Owner reserves right to waive informality and irregularities in any 
bid.  Negotiations are only allowed if bid exceeds available funds. 

 
1.18 BID OPENING 
 

A. Bids will be opened immediately after time for receipt of Bids.  Bidders may be present. 
 
B. Bids will be opened at the City Purchasing Office located at 345 South Main Street, Room 

201, Harrisonburg, VA 22801. 
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1.19 DURATION OF OFFER 
 
 A. Bids shall remain open to acceptance and shall be irrevocable for a period of 60 days after bid 

closing date. 
 
1.20 ACCEPTANCE OF OFFER 
 
 A. The Owner reserves the right to accept or reject any or all offers.  Upon acceptance of a bid, 

the City will issue a “Notice of Award” on the City’s website at 
www.harrisonburgva.gov/bids-proposal-award-notification and also on eVA at 
www.eva.virginia.gov. 

 
 B. Following bid acceptance, City Purchasing office will require submission of a copy of the 

vendor’s W-9 form. 
 

 
END OF DOCUMENT 

http://www.harrisonburgva.gov/bids-proposal-award-notification
http://www.eva.virginia.gov/
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DOCUMENT  00 41 13 
BID FORM 

 
 
To:  Mr. Lee Foerster, Director  
  Department of Parks & Recreation 
 
Project:  A New Shelter 
  For the 
  City of Harrisonburg 
  At Ralph Sampson Park 
  East Washington Street 
  Harrisonburg, Virginia 
 
 
Date:  ................................................. 
 
 
Submitted by: ................................................. 
(full name) 
 
(full address) ................................................. 
 
 

 ................................................. 
 
1.1 OFFER 
 

Having examined the Place of The Work and all matters referred to in the Instructions to Bidders, Bid 
Documents and Contract Documents prepared by Miller Cupp Associates, Architects, P.C. for the 
above mentioned project, we the undersigned, hereby offer to enter into a Contract to perform the 
Work for the Contract Sum of: 

 
$....................................................................................................................($                         ) dollars, 
in lawful money of the United States of America. 

 
 All applicable taxes are included in the Bid Sum. 
 
 This sum includes cost of Performance Bonds at the following amount:  ________________ 
 

All Cash and Contingency Allowances described in Section 01001 - Basic Requirements are included 
in the Bid Sum. 

 
1.2 ACCEPTANCE 
 

This offer shall be open to acceptance and is irrevocable for sixty days from the bid closing date. 
 

If this bid is accepted by the Owner within the time period stated above, we will: 
 

– Execute the Agreement within seven days of receipt of Notice of Award. 
 

– Comply with Davis Bacon Wage Rate requirements described herein. 

 
– Provide Performance Bonds as described in Document 00 73 13 Supplementary Conditions. 
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1.3 CONTRACT TIME 
 

If this bid is accepted, we will: 
 

Complete the Work in ................................................... (........) calendar days from Notice to 
Proceed.  

 
1.4 ADDENDA 
 

I certify that Addenda have been received.  The modifications to the Contract Documents noted 
therein have been considered and all costs thereto are included in the Bid Sum.  All addenda have 
been signed, dated and returned with this bid document. 
 

1.5 BONDING 
 
 Cost of Payment & Performance Bond  …………………………………. 
 
1.6 DOCUMENTS TO BE ENCLOSED WITH BID 
 

A. Bid Security in the amount of 5% 
B. City of Harrisonburg Cover Sheet 
C. State Corporation Commission Form 
D. Certification Regarding Lobbying/ Certification Regarding Debarment, Suspension, 

  Ineligibility, and Voluntary Exclusion 
 E. Any and all addenda documents, dated and signed 

 
1.7 BID FORM SIGNATURES 
 

The Corporate Seal of 
 
 

......................................................... 
(Bidder - print the full name of your firm) 

 
 

was hereunto affixed in the presence of: 
 
 

....................................................... 
(Authorized signing officer               Title) 

 
(Seal) 
 
 

 
....................................................... 

(Authorized signing officer               Title) 
 

(Seal) 
 
 

 
 

If the bid is a joint venture or partnership, add additional forms of execution for each member of the 
joint venture in the appropriate form or forms as above. 
 

 
 

END OF DOCUMENT 



Attachment    
 

State Corporation Commission Form 
 
 
 
 Virginia State Corporation  Commission  (“SCC ”) registration  information : 
The undersigned Offeror: 
 is a corporation or other business entity with the following SCC identification 

number: -OR- 
 
 is not a corporation, limited liability company, limited partnership, registered limited 

liability partnership, or business trust  -OR- 
 
 is an out-of-state business entity that does not regularly and continuously maintain as 

part of its ordinary and customary business any employees, agents, offices, facilities, 
or inventories in Virginia (not counting any employees or agents in Virginia who 
merely solicit orders that require acceptance outside Virginia before they become 
contracts, and not counting any incidental presence of the Offeror in Virginia that is 
needed in order to assemble, maintain, and repair goods in accordance with the 
contracts by which such goods were sold and shipped into Virginia from bidder’s out- 
of-state location) -OR- 

 
 is an out-of-state business entity that is including with this bid an opinion of legal 

counsel which accurately and completely discloses the undersigned Offeror’s current 
contacts with Virginia and describes why those contacts do not constitute the 
transaction of business in Virginia within the meaning of § 13.1-757 or other similar 
provisions in Titles 13.1 or 50 of the Code of Virginia. 

 
 
**NOTE** >> Check the following box if you have not completed any of the foregoing 
options but currently have pending before the SCC an application for authority to transact 
business in the Commonwealth of Virginia and wish to be considered for a waiver to 
allow you to submit the SCC identification number after the due date for proposals (the 
Commonwealth reserves the right to determine in its sole discretion whether to allow 
such waiver):  

 
 
 
Signature:___________________________________    Date:    

 
Name:     

Print 
 

Title:_______________________________________ 
 
Name of Firm:     























































   Document A201TM – 2007 
General Conditions of the Contract for Construction 
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AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American 
Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 
reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the 
maximum extent possible under the law. This document was produced by AIA software at 15:55:07 on 09/10/2013 under Order No.7574382153_1 which expires 
on 05/12/2014, and is not for resale. 
User Notes:   (1299085421) 
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ADDITIONS AND DELETIONS:  
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to the 
standard form text is available from 
the author and should be reviewed. A 
vertical line in the left margin of this 
document indicates where the author 
has added necessary information 
and where the author has added to or 
deleted from the original AIA text. 

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification. 
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 City of Harrisonburg 
 at Ralph Sampson Park 
East Washington Street 
Harrisonburg, VA 22802 
 
THE OWNER: 
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City of Harrisonburg   
345 South Main Street 
Harrisonburg, VA 22801 
 
THE ARCHITECT: 
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1951-A Evelyn Byrd Ave. 
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6.1.1, 6.1.2 
Award of Subcontracts and Other Contracts for 
Portions of the Work 
5.2 
Basic Definitions 
1.1 
Bidding Requirements 
1.1.1, 5.2.1, 11.4.1 
Binding Dispute Resolution 
9.7, 11.3.9, 11.3.10, 13.1, 15.2.5, 15.2.6.1, 15.3.1, 
15.3.2, 15.4.1 
Boiler and Machinery Insurance 
11.3.2 
Bonds, Lien 
7.3.7.4, 9.10.2, 9.10.3 
Bonds, Performance, and Payment 
7.3.7.4, 9.6.7, 9.10.3, 11.3.9, 11.4 
Building Permit 
3.7.1 
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Capitalization 
1.3 
Certificate of Substantial Completion 
9.8.3, 9.8.4, 9.8.5 
Certificates for Payment 
4.2.1, 4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 
9.10.1, 9.10.3, 14.1.1.3, 14.2.4, 15.1.3 
Certificates of Inspection, Testing or Approval 
13.5.4 
Certificates of Insurance 
9.10.2, 11.1.3 
Change Orders 
1.1.1, 2.4, 3.4.2, 3.7.4, 3.8.2.3, 3.11, 3.12.8, 4.2.8, 
5.2.3, 7.1.2, 7.1.3, 7.2, 7.3.2, 7.3.6, 7.3.9, 7.3.10, 8.3.1, 
9.3.1.1, 9.10.3, 10.3.2, 11.3.1.2, 11.3.4, 11.3.9, 12.1.2, 
15.1.3 
Change Orders, Definition of 
7.2.1 
CHANGES IN THE WORK 
2.2.1, 3.11, 4.2.8, 7, 7.2.1, 7.3.1, 7.4, 8.3.1, 9.3.1.1, 
11.3.9 
Claims, Definition of 
15.1.1 
CLAIMS AND DISPUTES 
3.2.4, 6.1.1, 6.3, 7.3.9, 9.3.3, 9.10.4, 10.3.3, 15, 15.4 
Claims and Timely Assertion of Claims 
15.4.1 
Claims for Additional Cost 
3.2.4, 3.7.4, 6.1.1, 7.3.9, 10.3.2, 15.1.4 
Claims for Additional Time 
3.2.4, 3.7.4, 6.1.1, 8.3.2, 10.3.2, 15.1.5 
Concealed or Unknown Conditions, Claims for 
3.7.4 
Claims for Damages 
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 
11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6 
Claims Subject to Arbitration 
15.3.1, 15.4.1 
Cleaning Up 
3.15, 6.3 
Commencement of the Work, Conditions Relating to 
2.2.1, 3.2.2, 3.4.1, 3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3, 
6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.3.1, 11.3.6, 11.4.1, 
15.1.4 
Commencement of the Work, Definition of 
8.1.2 
Communications Facilitating Contract 
Administration 
3.9.1, 4.2.4 
Completion, Conditions Relating to 
3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1, 
9.10, 12.2, 13.7, 14.1.2 
COMPLETION, PAYMENTS AND 
9 
Completion, Substantial 
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 12.2, 
13.7 

Compliance with Laws 
1.6, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 10.2.2, 
11.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14.1.1, 
14.2.1.3, 15.2.8, 15.4.2, 15.4.3 
Concealed or Unknown Conditions 
3.7.4, 4.2.8, 8.3.1, 10.3 
Conditions of the Contract 
1.1.1, 6.1.1, 6.1.4 
Consent, Written 
3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 9.9.1, 
9.10.2, 9.10.3, 11.3.1, 13.2, 13.4.2, 15.4.4.2 
Consolidation or Joinder 
15.4.4 
CONSTRUCTION BY OWNER OR BY 
SEPARATE CONTRACTORS 
1.1.4, 6 
Construction Change Directive, Definition of 
7.3.1 
Construction Change Directives 
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 7.3, 
9.3.1.1 
Construction Schedules, Contractor’s 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Contingent Assignment of Subcontracts 
5.4, 14.2.2.2 
Continuing Contract Performance 
15.1.3 
Contract, Definition of 
1.1.2 
CONTRACT, TERMINATION OR 
SUSPENSION OF THE 
5.4.1.1, 11.3.9, 14 
Contract Administration 
3.1.3, 4, 9.4, 9.5 
Contract Award and Execution, Conditions Relating 
to 
3.7.1, 3.10, 5.2, 6.1, 11.1.3, 11.3.6, 11.4.1 
Contract Documents, Copies Furnished and Use of 
1.5.2, 2.2.5, 5.3 
Contract Documents, Definition of 
1.1.1 
Contract Sum 
3.7.4, 3.8, 5.2.3, 7.2, 7.3, 7.4, 9.1, 9.4.2, 9.5.1.4, 9.6.7, 
9.7, 10.3.2, 11.3.1, 14.2.4, 14.3.2, 15.1.4, 15.2.5 
Contract Sum, Definition of 
9.1 
Contract Time 
3.7.4, 3.7.5, 3.10.2, 5.2.3, 7.2.1.3, 7.3.1, 7.3.5, 7.4, 
8.1.1, 8.2.1, 8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 14.3.2, 
15.1.5.1, 15.2.5 
Contract Time, Definition of 
8.1.1 
CONTRACTOR 
3 
Contractor, Definition of 
3.1, 6.1.2 
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Contractor’s Construction Schedules 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Contractor’s Employees 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 10.3, 
11.1.1, 11.3.7, 14.1, 14.2.1.1 
Contractor’s Liability Insurance 
11.1 
Contractor’s Relationship with Separate Contractors 
and Owner’s Forces 
3.12.5, 3.14.2, 4.2.4, 6, 11.3.7, 12.1.2, 12.2.4 
Contractor’s Relationship with Subcontractors 
1.2.2, 3.3.2, 3.18.1, 3.18.2, 5, 9.6.2, 9.6.7, 9.10.2, 
11.3.1.2, 11.3.7, 11.3.8 
Contractor’s Relationship with the Architect 
1.1.2, 1.5, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 3.5, 
3.7.4, 3.10, 3.11, 3.12, 3.16, 3.18, 4.1.3, 4.2, 5.2, 6.2.2, 
7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 10.3, 
11.3.7, 12, 13.5, 15.1.2, 15.2.1 
Contractor’s Representations 
3.2.1, 3.2.2, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2 
Contractor’s Responsibility for Those Performing the 
Work 
3.3.2, 3.18, 5.3, 6.1.3, 6.2, 9.5.1, 10.2.8 
Contractor’s Review of Contract Documents 
3.2 
Contractor’s Right to Stop the Work 
9.7 
Contractor’s Right to Terminate the Contract 
14.1, 15.1.6 
Contractor’s Submittals 
3.10, 3.11, 3.12.4, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9.8.2, 
9.8.3, 9.9.1, 9.10.2, 9.10.3, 11.1.3, 11.4.2 
Contractor’s Superintendent 
3.9, 10.2.6 
Contractor’s Supervision and Construction 
Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.5, 7.3.7, 8.2, 10, 12, 14, 15.1.3 
Contractual Liability Insurance 
11.1.1.8, 11.2 
Coordination and Correlation 
1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1 
Copies Furnished of Drawings and Specifications 
1.5, 2.2.5, 3.11 
Copyrights 
1.5, 3.17 
Correction of Work 
2.3, 2.4, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2 
Correlation and Intent of the Contract Documents 
1.2 
Cost, Definition of 
7.3.7 
Costs 
2.4, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 
7.3.3.3, 7.3.7, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 11.3, 
12.1.2, 12.2.1, 12.2.4, 13.5, 14 

Cutting and Patching 
3.14, 6.2.5  
Damage to Construction of Owner or Separate 
Contractors 
3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 11.1.1, 11.3, 
12.2.4 
Damage to the Work 
3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4, 11.3.1, 12.2.4 
Damages, Claims for 
3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 
11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6 
Damages for Delay 
6.1.1, 8.3.3, 9.5.1.6, 9.7, 10.3.2 
Date of Commencement of the Work, Definition of 
8.1.2 
Date of Substantial Completion, Definition of 
8.1.3 
Day, Definition of 
8.1.4 
Decisions of the Architect 
3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 15.2, 6.3, 
7.3.7, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 
13.5.2, 14.2.2, 14.2.4, 15.1, 15.2 
Decisions to Withhold Certification 
9.4.1, 9.5, 9.7, 14.1.1.3 
Defective or Nonconforming Work, Acceptance, 
Rejection and Correction of 
2.3, 2.4, 3.5, 4.2.6, 6.2.5, 9.5.1, 9.5.2, 9.6.6, 9.8.2, 
9.9.3, 9.10.4, 12.2.1 
Definitions 
1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 
15.1.1, 5.1, 6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1 
Delays and Extensions of Time 
3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.5, 15.2.5 
Disputes 
6.3, 7.3.9, 15.1, 15.2 
Documents and Samples at the Site 
3.11 
Drawings, Definition of 
1.1.5 
Drawings and Specifications, Use and Ownership of 
3.11 
Effective Date of Insurance 
8.2.2, 11.1.2 
Emergencies 
10.4, 14.1.1.2, 15.1.4 
Employees, Contractor’s 
3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 
10.3.3, 11.1.1, 11.3.7, 14.1, 14.2.1.1 
Equipment, Labor, Materials or 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
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Execution and Progress of the Work 
1.1.3, 1.2.1, 1.2.2, 2.2.3, 2.2.5, 3.1, 3.3.1, 3.4.1, 3.5, 
3.7.1, 3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.5, 8.2, 
9.5.1, 9.9.1, 10.2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3 
Extensions of Time 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 
10.4, 14.3, 15.1.5, 15.2.5 
Failure of Payment 
9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 
Faulty Work 
(See Defective or Nonconforming Work) 
Final Completion and Final Payment 
4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.3.1, 11.3.5, 
12.3, 14.2.4, 14.4.3 
Financial Arrangements, Owner’s 
2.2.1, 13.2.2, 14.1.1.4 
Fire and Extended Coverage Insurance 
11.3.1.1 
GENERAL PROVISIONS 
1 
Governing Law 
13.1 
Guarantees (See Warranty) 
Hazardous Materials 
10.2.4, 10.3 
Identification of Subcontractors and Suppliers 
5.2.1 
Indemnification 
3.17, 3.18, 9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2, 
11.3.7 
Information and Services Required of the Owner 
2.1.2, 2.2, 3.2.2, 3.12.4, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.4, 13.5.1, 
13.5.2, 14.1.1.4, 14.1.4, 15.1.3 
Initial Decision 
15.2 
Initial Decision Maker, Definition of 
1.1.8 
Initial Decision Maker, Decisions 
14.2.2, 14.2.4, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Initial Decision Maker, Extent of Authority 
14.2.2, 14.2.4, 15.1.3, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 
15.2.5 
Injury or Damage to Person or Property 
10.2.8, 10.4 
Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.5 
Instructions to Bidders 
1.1.1 
Instructions to the Contractor 
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.5.2 
Instruments of Service, Definition of 
1.1.7 
Insurance 
3.18.1, 6.1.1, 7.3.7, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 11 

Insurance, Boiler and Machinery 
11.3.2 
Insurance, Contractor’s Liability 
11.1 
Insurance, Effective Date of 
8.2.2, 11.1.2 
Insurance, Loss of Use 
11.3.3 
Insurance, Owner’s Liability 
11.2 
Insurance, Property 
10.2.5, 11.3 
Insurance, Stored Materials 
9.3.2 
INSURANCE AND BONDS 
11 
Insurance Companies, Consent to Partial Occupancy 
9.9.1 
Intent of the Contract Documents 
1.2.1, 4.2.7, 4.2.12, 4.2.13, 7.4 
Interest 
13.6 
Interpretation 
1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 
Interpretations, Written 
4.2.11, 4.2.12, 15.1.4 
Judgment on Final Award 
15.4.2 
Labor and Materials, Equipment 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 
9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 
Labor Disputes 
8.3.1 
Laws and Regulations 
1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 
10.2.2, 11.1.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 
14, 15.2.8, 15.4 
Liens 
2.1.2, 9.3.3, 9.10.2, 9.10.4, 15.2.8 
Limitations, Statutes of 
12.2.5, 13.7, 15.4.1.1 
Limitations of Liability 
2.3, 3.2.2, 3.5, 3.12.10, 3.17, 3.18.1, 4.2.6, 4.2.7, 
4.2.12, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 10.2.5, 10.3.3, 11.1.2, 
11.2, 11.3.7, 12.2.5, 13.4.2 
Limitations of Time 
2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 11.3.1.5, 
11.3.6, 11.3.10, 12.2, 13.5, 13.7, 14, 15 
Loss of Use Insurance 
11.3.3 
Material Suppliers 
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.6, 9.10.5 
Materials, Hazardous 
10.2.4, 10.3 
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Materials, Labor, Equipment and 
1.1.3, 1.1.6, 1.5.1, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 
3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 
9.5.1.3, 9.10.2, 10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2 
Means, Methods, Techniques, Sequences and 
Procedures of Construction 
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 
Mechanic’s Lien 
2.1.2, 15.2.8 
Mediation 
8.3.1, 10.3.5, 10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3, 
15.4.1 
Minor Changes in the Work 
1.1.1, 3.12.8, 4.2.8, 7.1, 7.4 
MISCELLANEOUS PROVISIONS 
13 
Modifications, Definition of 
1.1.1 
Modifications to the Contract 
1.1.1, 1.1.2, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2, 11.3.1 
Mutual Responsibility 
6.2 
Nonconforming Work, Acceptance of 
9.6.6, 9.9.3, 12.3 
Nonconforming Work, Rejection and Correction of 
2.3, 2.4, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 
12.2.1 
Notice 
2.2.1, 2.3, 2.4, 3.2.4, 3.3.1, 3.7.2, 3.12.9, 5.2.1, 9.7, 
9.10, 10.2.2, 11.1.3, 12.2.2.1, 13.3, 13.5.1, 13.5.2, 
14.1, 14.2, 15.2.8, 15.4.1 
Notice, Written 
2.3, 2.4, 3.3.1, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 9.7, 9.10, 
10.2.2, 10.3, 11.1.3, 11.3.6, 12.2.2.1, 13.3, 14, 15.2.8, 
15.4.1 
Notice of Claims 
3.7.4, 10.2.8, 15.1.2, 15.4 
Notice of Testing and Inspections 
13.5.1, 13.5.2 
Observations, Contractor’s 
3.2, 3.7.4 
Occupancy 
2.2.2, 9.6.6, 9.8, 11.3.1.5 
Orders, Written 
1.1.1, 2.3, 3.9.2, 7, 8.2.2, 11.3.9, 12.1, 12.2.2.1, 13.5.2, 
14.3.1 
OWNER 
2 
Owner, Definition of 
2.1.1 
Owner, Information and Services Required of the 
2.1.2, 2.2, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.3, 13.5.1, 
13.5.2, 14.1.1.4, 14.1.4, 15.1.3 

Owner’s Authority 
1.5, 2.1.1, 2.3, 2.4, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 4.1.2, 
4.1.3, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 
7.3.1, 8.2.2, 8.3.1, 9.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 
9.10.2, 10.3.2, 11.1.3, 11.3.3, 11.3.10, 12.2.2, 12.3, 
13.2.2, 14.3, 14.4, 15.2.7 
Owner’s Financial Capability 
2.2.1, 13.2.2, 14.1.1.4 
Owner’s Liability Insurance 
11.2 
Owner’s Relationship with Subcontractors 
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 
Owner’s Right to Carry Out the Work 
2.4, 14.2.2 
Owner’s Right to Clean Up 
6.3 
Owner’s Right to Perform Construction and to 
Award Separate Contracts 
6.1 
Owner’s Right to Stop the Work 
2.3 
Owner’s Right to Suspend the Work 
14.3 
Owner’s Right to Terminate the Contract 
14.2 
Ownership and Use of Drawings, Specifications 
and Other Instruments of Service 
1.1.1, 1.1.6, 1.1.7, 1.5, 2.2.5, 3.2.2, 3.11, 3.17, 4.2.12, 
5.3 
Partial Occupancy or Use 
9.6.6, 9.9, 11.3.1.5 
Patching, Cutting and 
3.14, 6.2.5 
Patents 
3.17 
Payment, Applications for 
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3 
Payment, Certificates for 
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 
9.10.3, 13.7, 14.1.1.3, 14.2.4 
Payment, Failure of 
9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 
Payment, Final 
4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.4.1, 12.3, 
13.7, 14.2.4, 14.4.3 
Payment Bond, Performance Bond and 
7.3.7.4, 9.6.7, 9.10.3, 11.4 
Payments, Progress 
9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 
PAYMENTS AND COMPLETION 
9 
Payments to Subcontractors 
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 
PCB 
10.3.1 
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Performance Bond and Payment Bond 
7.3.7.4, 9.6.7, 9.10.3, 11.4 
Permits, Fees, Notices and Compliance with Laws 
2.2.2, 3.7, 3.13, 7.3.7.4, 10.2.2 
PERSONS AND PROPERTY, PROTECTION OF 
10 
Polychlorinated Biphenyl 
10.3.1 
Product Data, Definition of 
3.12.2 
Product Data and Samples, Shop Drawings 
3.11, 3.12, 4.2.7 
Progress and Completion 
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.3 
Progress Payments 
9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 
Project, Definition of 
1.1.4 
Project Representatives 
4.2.10 
Property Insurance 
10.2.5, 11.3 
PROTECTION OF PERSONS AND PROPERTY 
10 
Regulations and Laws 
1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 
10.2.2, 11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14, 
15.2.8, 15.4 
Rejection of Work 
3.5, 4.2.6, 12.2.1 
Releases and Waivers of Liens 
9.10.2 
Representations 
3.2.1, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.8.2, 
9.10.1 
Representatives 
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.1, 4.2.2, 4.2.10, 5.1.1, 5.1.2, 
13.2.1 
Responsibility for Those Performing the Work 
3.3.2, 3.18, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10 
Retainage 
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 
Review of Contract Documents and Field 
Conditions by Contractor 
3.2, 3.12.7, 6.1.3 
Review of Contractor’s Submittals by Owner and 
Architect 
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 
Review of Shop Drawings, Product Data and Samples 
by Contractor 
3.12 
Rights and Remedies 
1.1.2, 2.3, 2.4, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.2, 12.2.4, 
13.4, 14, 15.4 
Royalties, Patents and Copyrights 
3.17 

Rules and Notices for Arbitration 
15.4.1 
Safety of Persons and Property 
10.2, 10.4 
Safety Precautions and Programs 
3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4 
Samples, Definition of 
3.12.3 
Samples, Shop Drawings, Product Data and 
3.11, 3.12, 4.2.7 
Samples at the Site, Documents and 
3.11 
Schedule of Values 
9.2, 9.3.1 
Schedules, Construction 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 
Separate Contracts and Contractors 
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 
Shop Drawings, Definition of 
3.12.1 
Shop Drawings, Product Data and Samples 
3.11, 3.12, 4.2.7 
Site, Use of 
3.13, 6.1.1, 6.2.1 
Site Inspections 
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.4.2, 9.10.1, 13.5 
Site Visits, Architect’s 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5 
Special Inspections and Testing 
4.2.6, 12.2.1, 13.5 
Specifications, Definition of 
1.1.6 
Specifications 
1.1.1, 1.1.6, 1.2.2, 1.5, 3.11, 3.12.10, 3.17, 4.2.14 
Statute of Limitations 
13.7, 15.4.1.1 
Stopping the Work 
2.3, 9.7, 10.3, 14.1 
Stored Materials 
6.2.1, 9.3.2, 10.2.1.2, 10.2.4 
Subcontractor, Definition of 
5.1.1 
SUBCONTRACTORS 
5 
Subcontractors, Work by 
1.2.2, 3.3.2, 3.12.1, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 9.6.7 
Subcontractual Relations 
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 
Submittals 
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.7, 9.2, 9.3, 9.8, 
9.9.1, 9.10.2, 9.10.3, 11.1.3 
Submittal Schedule 
3.10.2, 3.12.5, 4.2.7 
Subrogation, Waivers of 
6.1.1, 11.3.7 
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Substantial Completion 
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 12.2, 
13.7 
Substantial Completion, Definition of 
9.8.1 
Substitution of Subcontractors 
5.2.3, 5.2.4 
Substitution of Architect 
4.1.3 
Substitutions of Materials 
3.4.2, 3.5, 7.3.8 
Sub-subcontractor, Definition of 
5.1.2 
Subsurface Conditions 
3.7.4 
Successors and Assigns 
13.2 
Superintendent 
3.9, 10.2.6 
Supervision and Construction Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.7, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.3 
Surety 
5.4.1.2, 9.8.5, 9.10.2, 9.10.3, 14.2.2, 15.2.7 
Surety, Consent of 
9.10.2, 9.10.3 
Surveys 
2.2.3 
Suspension by the Owner for Convenience 
14.3 
Suspension of the Work 
5.4.2, 14.3 
Suspension or Termination of the Contract 
5.4.1.1, 14 
Taxes 
3.6, 3.8.2.1, 7.3.7.4 
Termination by the Contractor 
14.1, 15.1.6 
Termination by the Owner for Cause 
5.4.1.1, 14.2, 15.1.6 
Termination by the Owner for Convenience 
14.4 
Termination of the Architect 
4.1.3 
Termination of the Contractor 
14.2.2 
TERMINATION OR SUSPENSION OF THE 
CONTRACT 
14 
Tests and Inspections 
3.1.3, 3.3.3, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 
9.10.1, 10.3.2, 11.4.1, 12.2.1, 13.5 
TIME 
8 
Time, Delays and Extensions of 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.5, 15.2.5 

Time Limits 
2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 
5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 
9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 12.2, 13.5, 13.7, 14, 
15.1.2, 15.4 
Time Limits on Claims 
3.7.4, 10.2.8, 13.7, 15.1.2 
Title to Work 
9.3.2, 9.3.3 
Transmission of Data in Digital Form 
1.6 
UNCOVERING AND CORRECTION OF WORK 
12 
Uncovering of Work 
12.1 
Unforeseen Conditions, Concealed or Unknown 
3.7.4, 8.3.1, 10.3 
Unit Prices 
7.3.3.2, 7.3.4 
Use of Documents 
1.1.1, 1.5, 2.2.5, 3.12.6, 5.3 
Use of Site 
3.13, 6.1.1, 6.2.1 
Values, Schedule of 
9.2, 9.3.1 
Waiver of Claims by the Architect 
13.4.2 
Waiver of Claims by the Contractor 
9.10.5, 13.4.2, 15.1.6 
Waiver of Claims by the Owner 
9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.4.2, 14.2.4, 15.1.6 
Waiver of Consequential Damages 
14.2.4, 15.1.6 
Waiver of Liens 
9.10.2, 9.10.4 
Waivers of Subrogation 
6.1.1, 11.3.7 
Warranty 
3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.4, 12.2.2, 13.7 
Weather Delays 
15.1.5.2 
Work, Definition of 
1.1.3 
Written Consent 
1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 
9.9.1, 9.10.2, 9.10.3, 11.4.1, 13.2, 13.4.2, 15.4.4.2 
Written Interpretations 
4.2.11, 4.2.12 
Written Notice 
2.3, 2.4, 3.3.1, 3.9, 3.12.9, 3.12.10, 5.2.1, 8.2.2, 9.7, 
9.10, 10.2.2, 10.3, 11.1.3, 12.2.2, 12.2.4, 13.3, 14, 
15.4.1 
Written Orders 
1.1.1, 2.3, 3.9, 7, 8.2.2, 12.1, 12.2, 13.5.2, 14.3.1, 
15.1.2
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ARTICLE 1   GENERAL PROVISIONS 
§ 1.1 BASIC DEFINITIONS 
§ 1.1.1 THE CONTRACT DOCUMENTS 
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions), 
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement 
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract 
signed by both parties, (2) a Change Order, (3) a Construction Change Directive or (4) a written order for a minor 
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract 
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other 
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or 
portions of Addenda relating to bidding requirements. 
 
§ 1.1.2 THE CONTRACT 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written 
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner 
and the Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the 
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the 
Contract intended to facilitate performance of the Architect’s duties. 
 
§ 1.1.3 THE WORK 
The term "Work" means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment and services provided or to be provided by the 
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 
 
§ 1.1.4 THE PROJECT 
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or 
a part and which may include construction by the Owner and by separate contractors. 
 
§ 1.1.5 THE DRAWINGS 
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams. 
 
§ 1.1.6 THE SPECIFICATIONS 
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services. 
 
§ 1.1.7 INSTRUMENTS OF SERVICE 
Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible 
and intangible creative work performed by the Architect and the Architect’s consultants under their respective 
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models, 
sketches, drawings, specifications, and other similar materials. 
 
§ 1.1.8 INITIAL DECISION MAKER 
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in 
accordance with Section 15.2 and certify termination of the Agreement under Section 14.2.2.  
 
§ 1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion 
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as 
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the 
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.  
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§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not 
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be 
performed by any trade. 
 
§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 
industry meanings are used in the Contract Documents in accordance with such recognized meanings. 
 
§ 1.3 CAPITALIZATION 
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered 
articles or (3) the titles of other documents published by the American Institute of Architects. 
 
§ 1.4 INTERPRETATION 
In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles 
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is 
not intended to affect the interpretation of either statement. 
 
§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE 
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and other 
reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and material or equipment 
suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to meet official 
regulatory requirements or for other purposes in connection with this Project is not to be construed as publication in 
derogation of the Architect’s or Architect’s consultants’ reserved rights. 
 
§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use 
and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All 
copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service. The 
Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the Instruments of 
Service on other projects or for additions to this Project outside the scope of the Work without the specific written 
consent of the Owner, Architect and the Architect’s consultants.  
 
§ 1.6 TRANSMISSION OF DATA IN DIGITAL FORM 
If the parties intend to transmit Instruments of Service or any other information or documentation in digital form, they 
shall endeavor to establish necessary protocols governing such transmissions, unless otherwise already provided in the 
Agreement or the Contract Documents. 
 
ARTICLE 2   OWNER 
§ 2.1 GENERAL 
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract 
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express 
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as 
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner 
or the Owner’s authorized representative. 
 
§ 2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information 
necessary and relevant for the Contractor to evaluate, give notice of or enforce mechanic’s lien rights. Such 
information shall include a correct statement of the record legal title to the property on which the Project is located, 
usually referred to as the site, and the Owner’s interest therein. 
 
§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
§ 2.2.1 Prior to commencement of the Work, the Contractor may request in writing that the Owner provide reasonable 
evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations under the Contract. 
Thereafter, the Contractor may only request such evidence if (1) the Owner fails to make payments to the Contractor 
as the Contract Documents require; (2) a change in the Work materially changes the Contract Sum; or (3) the 
Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due. The 
Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or the 
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portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not 
materially vary such financial arrangements without prior notice to the Contractor.  
 
§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, 
assessments and charges required for construction, use or occupancy of permanent structures or for permanent 
changes in existing facilities. 
 
§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for 
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the 
Work. 
 
§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with 
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and 
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s 
written request for such information or services. 
 
§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of 
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2. 
 
§ 2.3 OWNER’S RIGHT TO STOP THE WORK 
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner 
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has 
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner 
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by 
Section 6.1.3. 
 
§ 2.4 OWNER’S RIGHT TO CARRY OUT THE WORK 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails 
within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such 
default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may 
have, correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from payments 
then or thereafter due the Contractor the reasonable cost of correcting such deficiencies, including Owner’s expenses 
and compensation for the Architect’s additional services made necessary by such default, neglect or failure. Such 
action by the Owner and amounts charged to the Contractor are both subject to prior approval of the Architect. If 
payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor shall pay the 
difference to the Owner. 
 
ARTICLE 3   CONTRACTOR 
§ 3.1 GENERAL 
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction 
where the Project is located. The Contractor shall designate in writing a representative who shall have express 
authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor" means the 
Contractor or the Contractor’s authorized representative. 
 
§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents. 
 
§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract 
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor. 
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§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 
generally familiar with local conditions under which the Work is to be performed and correlated personal observations 
with requirements of the Contract Documents. 
 
§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the 
information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing 
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These 
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall 
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the 
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s 
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise 
specifically provided in the Contract Documents.  
 
§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws, 
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall 
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for 
information in such form as the Architect may require. 
 
§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3, 
the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations of 
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been avoided if 
the Contractor had performed such obligations. If the Contractor performs those obligations, the Contractor shall not 
be liable to the Owner or Architect for damages resulting from errors, inconsistencies or omissions in the Contract 
Documents, for differences between field measurements or conditions and the Contract Documents, or for 
nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules and regulations, and 
lawful orders of public authorities. 
 
§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES 
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences 
and procedures and for coordinating all portions of the Work under the Contract, unless the Contract Documents give 
other specific instructions concerning these matters. If the Contract Documents give specific instructions concerning 
construction means, methods, techniques, sequences or procedures, the Contractor shall evaluate the jobsite safety 
thereof and, except as stated below, shall be fully and solely responsible for the jobsite safety of such means, methods, 
techniques, sequences or procedures. If the Contractor determines that such means, methods, techniques, sequences or 
procedures may not be safe, the Contractor shall give timely written notice to the Owner and Architect and shall not 
proceed with that portion of the Work without further written instructions from the Architect. If the Contractor is then 
instructed to proceed with the required means, methods, techniques, sequences or procedures without acceptance of 
changes proposed by the Contractor, the Owner shall be solely responsible for any loss or damage arising solely from 
those Owner-required means, methods, techniques, sequences or procedures.  
 
§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf of, the Contractor or any of its Subcontractors. 
 
§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that 
such portions are in proper condition to receive subsequent Work. 
 
§ 3.4 LABOR AND MATERIALS 
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent 
and whether or not incorporated or to be incorporated in the Work. 
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§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections 
3.12.8 or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the 
Architect and in accordance with a Change Order or Construction Change Directive. 
 
§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 
skilled in tasks assigned to them. 
 
§ 3.5 WARRANTY 
The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will be 
of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further warrants 
that the Work will conform to the requirements of the Contract Documents and will be free from defects, except for 
those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or equipment not 
conforming to these requirements may be considered defective. The Contractor’s warranty excludes remedy for 
damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient 
maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, the 
Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment. 
 
§ 3.6 TAXES 
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are 
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to 
go into effect. 
 
§ 3.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS 
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 
execution and completion of the Work that are customarily secured after execution of the Contract and legally required 
at the time bids are received or negotiations concluded. 
 
§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities applicable to performance of the Work. 
 
§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules 
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such 
Work and shall bear the costs attributable to correction. 
 
§ 3.7.4 Concealed or Unknown Conditions. If the Contractor encounters conditions at the site that are (1) subsurface 
or otherwise concealed physical conditions that differ materially from those indicated in the Contract Documents or 
(2) unknown physical conditions of an unusual nature, that differ materially from those ordinarily found to exist and 
generally recognized as inherent in construction activities of the character provided for in the Contract Documents, the 
Contractor shall promptly provide notice to the Owner and the Architect before conditions are disturbed and in no 
event later than 21 days after first observance of the conditions. The Architect will promptly investigate such 
conditions and, if the Architect determines that they differ materially and cause an increase or decrease in the 
Contractor’s cost of, or time required for, performance of any part of the Work, will recommend an equitable 
adjustment in the Contract Sum or Contract Time, or both. If the Architect determines that the conditions at the site are 
not materially different from those indicated in the Contract Documents and that no change in the terms of the Contract 
is justified, the Architect shall promptly notify the Owner and Contractor in writing, stating the reasons. If either party 
disputes the Architect’s determination or recommendation, that party may proceed as provided in Article 15.  
 
§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice, 
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the 
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall 
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract 
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15. 
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§ 3.8 ALLOWANCES 
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items 
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but 
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection. 
 
§ 3.8.2 Unless otherwise provided in the Contract Documents, 

.1 Allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and 
all required taxes, less applicable trade discounts; 

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and 
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 
not in the allowances; and 

.3 Whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly 
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs 
and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2. 

 
§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness. 
 
§ 3.9 SUPERINTENDENT 
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at 
the Project site during performance of the Work. The superintendent shall represent the Contractor, and 
communications given to the superintendent shall be as binding as if given to the Contractor.  
 
§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner 
through the Architect the name and qualifications of a proposed superintendent. The Architect may reply within 14 
days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to the 
proposed superintendent or (2) that the Architect requires additional time to review. Failure of the Architect to reply 
within the 14 day period shall constitute notice of no reasonable objection.  
 
§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 
which shall not unreasonably be withheld or delayed.  
 
§ 3.10 CONTRACTOR’S CONSTRUCTION SCHEDULES 
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and 
Architect’s information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits 
current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the 
Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall 
provide for expeditious and practicable execution of the Work. 
 
§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter 
as necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval. 
The Architect’s approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be 
coordinated with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review 
submittals. If the Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase in 
Contract Sum or extension of Contract Time based on the time required for review of submittals. 
 
§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the 
Owner and Architect.  
 
§ 3.11 DOCUMENTS AND SAMPLES AT THE SITE 
The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change 
Orders and other Modifications, in good order and marked currently to indicate field changes and selections made 
during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required 
submittals. These shall be available to the Architect and shall be delivered to the Architect for submittal to the Owner 
upon completion of the Work as a record of the Work as constructed.  
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§ 3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the 
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of 
the Work. 
 
§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and 
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.  
 
§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards 
by which the Work will be judged. 
 
§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose is 
to demonstrate the way by which the Contractor proposes to conform to the information given and the design concept 
expressed in the Contract Documents for those portions of the Work for which the Contract Documents require 
submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which 
the Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that 
are not required by the Contract Documents may be returned by the Architect without action. 
 
§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the 
Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in 
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the 
Owner or of separate contractors. 
 
§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to the 
Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials, 
field measurements and field construction criteria related thereto, or will do so and (3) checked and coordinated the 
information contained within such submittals with the requirements of the Work and of the Contract Documents. 
 
§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and 
review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been 
approved by the Architect. 
 
§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 
responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop 
Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect 
in writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific 
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued 
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop 
Drawings, Product Data, Samples or similar submittals by the Architect’s approval thereof. 
 
§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 
Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 
absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions. 
 
§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of 
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities 
for construction means, methods, techniques, sequences and procedures. The Contractor shall not be required to 
provide professional services in violation of applicable law. If professional design services or certifications by a 
design professional related to systems, materials or equipment are specifically required of the Contractor by the 
Contract Documents, the Owner and the Architect will specify all performance and design criteria that such services 
must satisfy. The Contractor shall cause such services or certifications to be provided by a properly licensed design 
professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop 
Drawings and other submittals prepared by such professional. Shop Drawings and other submittals related to the Work 
designed or certified by such professional, if prepared by others, shall bear such professional’s written approval when 
submitted to the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy, accuracy and 
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completeness of the services, certifications and approvals performed or provided by such design professionals, 
provided the Owner and Architect have specified to the Contractor all performance and design criteria that such 
services must satisfy. Pursuant to this Section 3.12.10, the Architect will review, approve or take other appropriate 
action on submittals only for the limited purpose of checking for conformance with information given and the design 
concept expressed in the Contract Documents. The Contractor shall not be responsible for the adequacy of the 
performance and design criteria specified in the Contract Documents. 
 
§ 3.13 USE OF SITE 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment. 
 
§ 3.14 CUTTING AND PATCHING 
§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make 
its parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition existing 
prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents.  
 
§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed 
construction of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by 
excavation. The Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor 
except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably 
withheld. The Contractor shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s 
consent to cutting or otherwise altering the Work. 
 
§ 3.15 CLEANING UP 
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or 
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 
materials, rubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about 
the Project. 
 
§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner 
shall be entitled to reimbursement from the Contractor. 
 
§ 3.16 ACCESS TO WORK 
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever 
located. 
 
§ 3.17 ROYALTIES, PATENTS AND COPYRIGHTS 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of 
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall 
not be responsible for such defense or loss when a particular design, process or product of a particular manufacturer or 
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings, 
Specifications or other documents prepared by the Owner or Architect. However, if the Contractor has reason to 
believe that the required design, process or product is an infringement of a copyright or a patent, the Contractor shall 
be responsible for such loss unless such information is promptly furnished to the Architect. 
 
§ 3.18 INDEMNIFICATION 
§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner, Architect, 
Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses and 
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work, 
provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to 
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent 
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for 
whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a 
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or 
obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18. 
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§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, 
a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 
compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 
disability benefit acts or other employee benefit acts. 
 
ARTICLE 4   ARCHITECT 
§ 4.1 GENERAL 
§ 4.1.1 The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing 
architecture in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 
Agreement and is referred to throughout the Contract Documents as if singular in number.  
 
§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents shall 
not be restricted, modified or extended without written consent of the Owner, Contractor and Architect. Consent shall 
not be unreasonably withheld. 
 
§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom the 
Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the Architect. 
 
§ 4.2 ADMINISTRATION OF THE CONTRACT 
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be 
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The 
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents. 
 
§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with 
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to 
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have 
control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or procedures, or 
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and 
responsibilities under the Contract Documents, except as provided in Section 3.3.1. 
 
§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 
quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract 
Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and 
deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the 
Work in accordance with the requirements of the Contract Documents. The Architect will not have control over or 
charge of and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or 
employees, or any other persons or entities performing portions of the Work. 
 
§ 4.2.4 COMMUNICATIONS FACILITATING CONTRACT ADMINISTRATION 
Except as otherwise provided in the Contract Documents or when direct communications have been specially 
authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about 
matters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be 
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the 
Contractor. Communications by and with separate contractors shall be through the Owner. 
 
§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review 
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts. 
 
§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed. 
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise 
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and 
equipment suppliers, their agents or employees, or other persons or entities performing portions of the Work. 
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§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such 
as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken 
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal 
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to 
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and 
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or 
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the 
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the 
obligations under Sections 3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval of safety precautions 
or, unless otherwise specifically stated by the Architect, of any construction means, methods, techniques, sequences or 
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is 
a component.  
 
§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor 
changes in the Work as provided in Section 7.4. The Architect will investigate and make determinations and 
recommendations regarding concealed and unknown conditions as provided in Section 3.7.4. 
 
§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of 
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the 
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and 
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section 
9.10. 
 
§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in 
carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of such 
project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents. 
 
§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.  
 
§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and 
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show 
partiality to either and will not be liable for results of interpretations or decisions rendered in good faith. 
 
§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 
expressed in the Contract Documents. 
 
§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications 
in response to the requests for information. 
 
ARTICLE 5   SUBCONTRACTORS 
§ 5.1 DEFINITIONS 
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in number 
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor" does not 
include a separate contractor or subcontractors of a separate contractor. 
 
§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform 
a portion of the Work at the site. The term "Sub-subcontractor" is referred to throughout the Contract Documents as if 
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor. 
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§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK 
§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as soon as 
practicable after award of the Contract, shall furnish in writing to the Owner through the Architect the names of 
persons or entities (including those who are to furnish materials or equipment fabricated to a special design) proposed 
for each principal portion of the Work. The Architect may reply within 14 days to the Contractor in writing stating (1) 
whether the Owner or the Architect has reasonable objection to any such proposed person or entity or (2) that the 
Architect requires additional time for review. Failure of the Owner or Architect to reply within the 14-day period shall 
constitute notice of no reasonable objection. 
 
§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor 
has made reasonable objection. 
 
§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be 
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be 
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or 
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in 
submitting names as required. 
 
§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner or 
Architect makes reasonable objection to such substitution. 
 
§ 5.3 SUBCONTRACTUAL RELATIONS 
By appropriate agreement, written where legally required for validity, the Contractor shall require each Subcontractor, 
to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract 
Documents, and to assume toward the Contractor all the obligations and responsibilities, including the responsibility 
for safety of the Subcontractor’s Work, which the Contractor, by these Documents, assumes toward the Owner and 
Architect. Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the 
Contract Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will 
not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the 
subcontract agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by the 
Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to 
enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed 
Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the 
Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and 
conditions of the proposed subcontract agreement that may be at variance with the Contract Documents. 
Subcontractors will similarly make copies of applicable portions of such documents available to their respective 
proposed Sub-subcontractors. 
 
§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS 
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that 

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 
Subcontractor and Contractor in writing; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract. 

 
When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 
obligations under the subcontract. 
 
§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 
compensation shall be equitably adjusted for increases in cost resulting from the suspension. 
 
§ 5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the 
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Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 
subcontract.  
 
ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS 
§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s own 
forces, and to award separate contracts in connection with other portions of the Project or other construction or 
operations on the site under Conditions of the Contract identical or substantially similar to these including those 
portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is 
involved because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15. 
 
§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on 
the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes each 
separate Owner-Contractor Agreement. 
 
§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate 
contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with other 
separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any revisions 
to the construction schedule deemed necessary after a joint review and mutual agreement. The construction schedules 
shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until subsequently 
revised. 
 
§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 
related to the Project with the Owner’s own forces, the Owner shall be deemed to be subject to the same obligations 
and to have the same rights that apply to the Contractor under the Conditions of the Contract, including, without 
excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12. 
 
§ 6.2 MUTUAL RESPONSIBILITY 
§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s construction and operations with theirs as required by the Contract Documents. 
 
§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the 
Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly report 
to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable for such 
proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that the 
Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the 
Contractor’s Work, except as to defects not then reasonably discoverable. 
 
§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor 
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be 
responsible to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly 
timed activities, damage to the Work or defective construction. 
 
§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially 
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5. 
 
§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3.14. 
 
§ 6.3 OWNER’S RIGHT TO CLEAN UP 
If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up and the Architect will allocate the cost among those responsible. 
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ARTICLE 7   CHANGES IN THE WORK 
§ 7.1 GENERAL 
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 
limitations stated in this Article 7 and elsewhere in the Contract Documents. 
 
§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction 
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor; 
an order for a minor change in the Work may be issued by the Architect alone. 
 
§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the 
Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive or 
order for a minor change in the Work. 
 
§ 7.2 CHANGE ORDERS 
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and 
Architect stating their agreement upon all of the following: 

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 
 
§ 7.3 CONSTRUCTION CHANGE DIRECTIVES 
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in 
the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the Contract 
Sum and Contract Time being adjusted accordingly. 
 
§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change 
Order.  
 
§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods: 

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation; 

.2 Unit prices stated in the Contract Documents or subsequently agreed upon; 

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; or 

.4 As provided in Section 7.3.7. 
 
§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that 
application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or 
Contractor, the applicable unit prices shall be equitably adjusted. 
 
§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the 
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or 
Contract Time. 
 
§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall 
be effective immediately and shall be recorded as a Change Order. 
 
§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and savings of 
those performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount 
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for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable 
amount. In such case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the 
Architect may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided 
in the Contract Documents, costs for the purposes of this Section 7.3.7 shall be limited to the following: 

.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits required 
by agreement or custom, and workers’ compensation insurance; 

.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 
consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor 
or others; 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to the 
Work; and 

.5 Additional costs of supervision and field office personnel directly attributable to the change. 
 
§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net 
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits 
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured 
on the basis of net increase, if any, with respect to that change. 
 
§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The 
Architect will make an interim determination for purposes of monthly certification for payment for those costs and 
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as 
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.  
 
§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the 
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such 
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be 
issued for all or any part of a Construction Change Directive. 
 
§ 7.4 MINOR CHANGES IN THE WORK 
The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or 
extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be 
effected by written order signed by the Architect and shall be binding on the Owner and Contractor.  
 
ARTICLE 8   TIME 
§ 8.1 DEFINITIONS 
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 
the Contract Documents for Substantial Completion of the Work. 
 
§ 8.1.2 The date of commencement of the Work is the date established in the Agreement. 
 
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8. 
 
§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically 
defined. 
 
§ 8.2 PROGRESS AND COMPLETION 
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement 
the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 
 
§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely 
commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be 
furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the effective 
date of such insurance.  
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§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion 
within the Contract Time. 
 
§ 8.3 DELAYS AND EXTENSIONS OF TIME 
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of 
the Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by changes 
ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes 
beyond the Contractor’s control; or by delay authorized by the Owner pending mediation and arbitration; or by other 
causes that the Architect determines may justify delay, then the Contract Time shall be extended by Change Order for 
such reasonable time as the Architect may determine.  
 
§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.  
 
§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the 
Contract Documents. 
 
ARTICLE 9   PAYMENTS AND COMPLETION 
§ 9.1 CONTRACT SUM 
The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by the 
Owner to the Contractor for performance of the Work under the Contract Documents. 
 
§ 9.2 SCHEDULE OF VALUES 
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the 
Architect, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the 
various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as the 
Architect may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing the 
Contractor’s Applications for Payment. 
 
§ 9.3 APPLICATIONS FOR PAYMENT 
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 
Section 9.2, for completed portions of the Work. Such application shall be notarized, if required, and supported by 
such data substantiating the Contractor’s right to payment as the Owner or Architect may require, such as copies of 
requisitions from Subcontractors and material suppliers, and shall reflect retainage if provided for in the Contract 
Documents. 
 
§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in 
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 
Architect, but not yet included in Change Orders. 
 
§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 
Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by others 
whom the Contractor intends to pay.  
 
§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance 
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location 
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon 
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials 
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage 
and transportation to the site for such materials and equipment stored off the site. 
 
§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no 
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all 
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to 
the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, security interests or 



 

Init. 

/ 

AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American 
Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 
reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the 
maximum extent possible under the law. This document was produced by AIA software at 15:55:07 on 09/10/2013 under Order No.7574382153_1 which expires 
on 05/12/2014, and is not for resale. 
User Notes:   (1299085421) 

 
25 

 

encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or entities making a 
claim by reason of having provided labor, materials and equipment relating to the Work. 
 
§ 9.4 CERTIFICATES FOR PAYMENT 
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue to 
the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is 
properly due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding certification in 
whole or in part as provided in Section 9.5.1. 
 
§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based 
on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the best of the 
Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that the quality of 
the Work is in accordance with the Contract Documents. The foregoing representations are subject to an evaluation of 
the Work for conformance with the Contract Documents upon Substantial Completion, to results of subsequent tests 
and inspections, to correction of minor deviations from the Contract Documents prior to completion and to specific 
qualifications expressed by the Architect. The issuance of a Certificate for Payment will further constitute a 
representation that the Contractor is entitled to payment in the amount certified. However, the issuance of a Certificate 
for Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-site inspections to 
check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, sequences or 
procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers and other data 
requested by the Owner to substantiate the Contractor’s right to payment, or (4) made examination to ascertain how or 
for what purpose the Contractor has used money previously paid on account of the Contract Sum. 
 
§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION 
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to 
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be 
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount, 
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such 
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently 
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as 
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible, 
including loss resulting from acts and omissions described in Section 3.3.2, because of 

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless security 
acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or 
equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a separate contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents.  
 
§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts 
previously withheld. 
 
§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, 
issue joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the 
Contractor failed to make payment for Work properly performed or material or equipment suitably delivered. If the 
Owner makes payments by joint check, the Owner shall notify the Architect and the Architect will reflect such 
payment on the next Certificate for Payment.  
 
§ 9.6 PROGRESS PAYMENTS 
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and 
within the time provided in the Contract Documents, and shall so notify the Architect. 
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§ 9.6.2 The Contractor shall pay each Subcontractor no later than seven days after receipt of payment from the Owner 
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the 
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement 
with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner. 
 
§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account 
of portions of the Work done by such Subcontractor. 
 
§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 
Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted 
Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact 
Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an 
obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law. 
 
§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided 
in Sections 9.6.2, 9.6.3 and 9.6.4. 
 
§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 
 
§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 
payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by 
the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under 
contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require 
money to be placed in a separate account and not commingled with money of the Contractor, shall create any fiduciary 
liability or tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity to an award 
of punitive damages against the Contractor for breach of the requirements of this provision. 
 
§ 9.7 FAILURE OF PAYMENT 
If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days 
after the date established in the Contract Documents the amount certified by the Architect or awarded by binding 
dispute resolution, then the Contractor may, upon seven additional days’ written notice to the Owner and Architect, 
stop the Work until payment of the amount owing has been received. The Contract Time shall be extended 
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of 
shut-down, delay and start-up, plus interest as provided for in the Contract Documents. 
 
§ 9.8 SUBSTANTIAL COMPLETION 
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is 
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for 
its intended use. 
 
§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of 
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the 
responsibility of the Contractor to complete all Work in accordance with the Contract Documents. 
 
§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or 
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so 
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, 
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the 
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine 
Substantial Completion. 
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§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate 
of Substantial Completion that shall establish the date of Substantial Completion, shall establish responsibilities of the 
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance, and shall fix the 
time within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by 
the Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion 
thereof unless otherwise provided in the Certificate of Substantial Completion. 
 
§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if any, 
the Owner shall make payment of retainage applying to such Work or designated portion thereof. Such payment shall 
be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 
 
§ 9.9 PARTIAL OCCUPANCY OR USE 
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when 
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to 
by the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the 
Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided 
the Owner and Contractor have accepted in writing the responsibilities assigned to each of them for payments, 
retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing 
concerning the period for correction of the Work and commencement of warranties required by the Contract 
Documents. When the Contractor considers a portion substantially complete, the Contractor shall prepare and submit 
a list to the Architect as provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not 
be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement between 
the Owner and Contractor or, if no agreement is reached, by decision of the Architect. 
 
§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect 
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work. 
 
§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute 
acceptance of Work not complying with the requirements of the Contract Documents. 
 
§ 9.10 FINAL COMPLETION AND FINAL PAYMENT 
§ 9.10.1 Upon receipt of the Contractor’s written notice that the Work is ready for final inspection and acceptance and 
upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the 
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect 
will promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information 
and belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in 
accordance with terms and conditions of the Contract Documents and that the entire balance found to be due the 
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will 
constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being 
entitled to final payment have been fulfilled. 
 
§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to 
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with 
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld 
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract 
Documents to remain in force after final payment is currently in effect and will not be canceled or allowed to expire 
until at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the Contractor 
knows of no substantial reason that the insurance will not be renewable to cover the period required by the Contract 
Documents, (4) consent of surety, if any, to final payment and (5), if required by the Owner, other data establishing 
payment or satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security interests or 
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a 
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond 
satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after payments are 
made, the Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging such 
lien, including all costs and reasonable attorneys’ fees. 
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§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault 
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the 
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the 
Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining 
balance for Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if 
bonds have been furnished, the written consent of surety to payment of the balance due for that portion of the Work 
fully completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such 
payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not 
constitute a waiver of claims. 
 
§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from 

.1 liens, Claims, security interests or encumbrances arising out of the Contract and unsettled; 

.2 failure of the Work to comply with the requirements of the Contract Documents; or 

.3 terms of special warranties required by the Contract Documents. 
 
§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver 
of claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 
final Application for Payment. 
 
ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS 
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in 
connection with the performance of the Contract.  
 
§ 10.2 SAFETY OF PERSONS AND PROPERTY 
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 
prevent damage, injury or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody or control of the Contractor or the Contractor’s Subcontractors or 
Sub-subcontractors; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation or replacement in the course of 
construction. 

 
§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities bearing on safety of persons or property or their 
protection from damage, injury or loss. 
 
§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract, 
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, 
promulgating safety regulations and notifying owners and users of adjacent sites and utilities. 
 
§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are 
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel. 
 
§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in 
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by 
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections 
10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or anyone 
directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not 
attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to 
the Contractor’s obligations under Section 3.18. 
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§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated 
by the Contractor in writing to the Owner and Architect. 
 
§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 
create an unsafe condition. 
 
§ 10.2.8 INJURY OR DAMAGE TO PERSON OR PROPERTY 
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not insured, 
shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall 
provide sufficient detail to enable the other party to investigate the matter.  
 
§ 10.3 HAZARDOUS MATERIALS 
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 
regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the 
Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to 
persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl 
(PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately 
stop Work in the affected area and report the condition to the Owner and Architect in writing. 
 
§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory to 
verify the presence or absence of the material or substance reported by the Contractor and, in the event such material or 
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract 
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons 
or entities who are to perform tests verifying the presence or absence of such material or substance or who are to 
perform the task of removal or safe containment of such material or substance. The Contractor and the Architect will 
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities 
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the 
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection. 
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written 
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the 
Contract Sum shall be increased in the amount of the Contractor’s reasonable additional costs of shut-down, delay and 
start-up. 
 
§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 
Subcontractors, Architect, Architect’s consultants and agents and employees of any of them from and against claims, 
damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from 
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or 
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property 
(other than the Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence of 
the party seeking indemnity. 
 
§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings 
to the site unless such materials or substances are required by the Contract Documents. The Owner shall be responsible 
for materials or substances required by the Contract Documents, except to the extent of the Contractor’s fault or 
negligence in the use and handling of such materials or substances. 
 
§ 10.3.5 The Contractor shall indemnify the Owner for the cost and expense the Owner incurs (1) for remediation of a 
material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to 
perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s fault 
or negligence. 
 
§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 
Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred. 
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§ 10.4 EMERGENCIES 
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 
prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor on 
account of an emergency shall be determined as provided in Article 15 and Article 7. 
 
ARTICLE 11   INSURANCE AND BONDS 
§ 11.1 CONTRACTOR’S LIABILITY INSURANCE 
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do 
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims set 
forth below which may arise out of or result from the Contractor’s operations and completed operations under the 
Contract and for which the Contractor may be legally liable, whether such operations be by the Contractor or by a 
Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them 
may be liable: 

.1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts that are 
applicable to the Work to be performed; 

.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the 
Contractor’s employees; 

.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than the 
Contractor’s employees; 

.4 Claims for damages insured by usual personal injury liability coverage; 

.5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible 
property, including loss of use resulting therefrom; 

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of 
ownership, maintenance or use of a motor vehicle; 

.7 Claims for bodily injury or property damage arising out of completed operations; and 

.8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under 
Section 3.18. 

 
§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in the 
Contract Documents or required by law, whichever coverage is greater. Coverages, whether written on an occurrence 
or claims-made basis, shall be maintained without interruption from the date of commencement of the Work until the 
date of final payment and termination of any coverage required to be maintained after final payment, and, with respect 
to the Contractor’s completed operations coverage, until the expiration of the period for correction of Work or for such 
other period for maintenance of completed operations coverage as specified in the Contract Documents. 
 
§ 11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencement of the 
Work and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the 
insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies 
will not be canceled or allowed to expire until at least 30 days’ prior written notice has been given to the Owner. An 
additional certificate evidencing continuation of liability coverage, including coverage for completed operations, shall 
be submitted with the final Application for Payment as required by Section 9.10.2 and thereafter upon renewal or 
replacement of such coverage until the expiration of the time required by Section 11.1.2. Information concerning 
reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be 
furnished by the Contractor with reasonable promptness. 
 
§ 11.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to include 
(1) the Owner, the Architect and the Architect’s consultants as additional insureds for claims caused in whole or in part 
by the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an additional 
insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s 
completed operations. 
 
§ 11.2 OWNER’S LIABILITY INSURANCE 
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance. 
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§ 11.3 PROPERTY INSURANCE 
§ 11.3.1 Unless otherwise provided, the Owner shall purchase and maintain, in a company or companies lawfully 
authorized to do business in the jurisdiction in which the Project is located, property insurance written on a builder’s 
risk "all-risk" or equivalent policy form in the amount of the initial Contract Sum, plus value of subsequent Contract 
Modifications and cost of materials supplied or installed by others, comprising total value for the entire Project at the 
site on a replacement cost basis without optional deductibles. Such property insurance shall be maintained, unless 
otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who are 
beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person or 
entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered, 
whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and 
Sub-subcontractors in the Project. 
 
§ 11.3.1.1 Property insurance shall be on an "all-risk" or equivalent policy form and shall include, without limitation, 
insurance against the perils of fire (with extended coverage) and physical loss or damage including, without 
duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, 
testing and startup, temporary buildings and debris removal including demolition occasioned by enforcement of any 
applicable legal requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services and 
expenses required as a result of such insured loss. 
 
§ 11.3.1.2 If the Owner does not intend to purchase such property insurance required by the Contract and with all of the 
coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to commencement 
of the Work. The Contractor may then effect insurance that will protect the interests of the Contractor, Subcontractors 
and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof shall be charged to the Owner. 
If the Contractor is damaged by the failure or neglect of the Owner to purchase or maintain insurance as described 
above, without so notifying the Contractor in writing, then the Owner shall bear all reasonable costs properly 
attributable thereto. 
 
§ 11.3.1.3 If the property insurance requires deductibles, the Owner shall pay costs not covered because of such 
deductibles. 
 
§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work in 
transit. 
 
§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company or 
companies providing property insurance have consented to such partial occupancy or use by endorsement or 
otherwise. The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or 
companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that 
would cause cancellation, lapse or reduction of insurance. 
 
§ 11.3.2 BOILER AND MACHINERY INSURANCE 
The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents or by 
law, which shall specifically cover such insured objects during installation and until final acceptance by the Owner; 
this insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the Work, 
and the Owner and Contractor shall be named insureds. 
 
§ 11.3.3 LOSS OF USE INSURANCE 
The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against loss of 
use of the Owner’s property due to fire or other hazards, however caused. The Owner waives all rights of action 
against the Contractor for loss of use of the Owner’s property, including consequential losses due to fire or other 
hazards however caused. 
 
§ 11.3.4 If the Contractor requests in writing that insurance for risks other than those described herein or other special 
causes of loss be included in the property insurance policy, the Owner shall, if possible, include such insurance, and 
the cost thereof shall be charged to the Contractor by appropriate Change Order. 
 
§ 11.3.5 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 
to the site by property insurance under policies separate from those insuring the Project, or if after final payment 
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property insurance is to be provided on the completed Project through a policy or policies other than those insuring the 
Project during the construction period, the Owner shall waive all rights in accordance with the terms of Section 11.3.7 
for damages caused by fire or other causes of loss covered by this separate property insurance. All separate policies 
shall provide this waiver of subrogation by endorsement or otherwise. 
 
§ 11.3.6 Before an exposure to loss may occur, the Owner shall file with the Contractor a copy of each policy that 
includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable 
conditions, definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision that 
the policy will not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days’ prior 
written notice has been given to the Contractor. 
 
 
(Paragraphs deleted) 
§ 11.4 PERFORMANCE BOND AND PAYMENT BOND 
§ 11.4.1 The Owner shall have the right to require the Contractor to furnish bonds covering faithful performance of the 
Contract and payment of obligations arising thereunder as stipulated in bidding requirements or specifically required 
in the Contract Documents on the date of execution of the Contract. 
 
§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 
copy to be furnished. 
 
ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
§ 12.1 UNCOVERING OF WORK 
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically 
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s 
examination and be replaced at the Contractor’s expense without change in the Contract Time. 
 
§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to 
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such 
Work is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate 
Change Order, be at the Owner’s expense. If such Work is not in accordance with the Contract Documents, such costs 
and the cost of correction shall be at the Contractor’s expense unless the condition was caused by the Owner or a 
separate contractor in which event the Owner shall be responsible for payment of such costs. 
 
§ 12.2 CORRECTION OF WORK 
§ 12.2.1 BEFORE OR AFTER SUBSTANTIAL COMPLETION 
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the 
Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, 
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of 
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby, 
shall be at the Contractor’s expense. 
 
§ 12.2.2 AFTER SUBSTANTIAL COMPLETION 
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial 
Completion of the Work or designated portion thereof or after the date for commencement of warranties established 
under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents, any of the 
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it 
promptly after receipt of written notice from the Owner to do so unless the Owner has previously given the Contractor 
a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. 
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor 
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make 
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during 
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with Section 
2.4. 
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§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work. 
 
§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Section 12.2. 
 
§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner. 
 
§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or 
partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of Work 
that is not in accordance with the requirements of the Contract Documents. 
 
§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for 
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the 
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be 
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s 
liability with respect to the Contractor’s obligations other than specifically to correct the Work. 
 
§ 12.3 ACCEPTANCE OF NONCONFORMING WORK 
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made. 
 
ARTICLE 13   MISCELLANEOUS PROVISIONS 
§ 13.1 GOVERNING LAW 
The Contract shall be governed by the law of the place where the Project is located except that, if the parties have 
selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 15.4. 
 
§ 13.2 SUCCESSORS AND ASSIGNS 
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal 
representatives to covenants, agreements and obligations contained in the Contract Documents. Except as provided in 
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. 
If either party attempts to make such an assignment without such consent, that party shall nevertheless remain legally 
responsible for all obligations under the Contract. 
 
§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The 
Contractor shall execute all consents reasonably required to facilitate such assignment. 
 
§ 13.3 WRITTEN NOTICE 
Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the 
firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or 
certified mail or by courier service providing proof of delivery to, the last business address known to the party giving 
notice.  
 
§ 13.4 RIGHTS AND REMEDIES 
§ 13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder 
shall be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by 
law. 
 
§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach there under, except as may be specifically agreed in writing. 
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§ 13.5 TESTS AND INSPECTIONS 
§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract 
Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public 
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and 
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect 
timely notice of when and where tests and inspections are to be made so that the Architect may be present for such 
procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until 
after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or 
applicable laws or regulations prohibit the Owner from delegating their cost to the Contractor. 
 
§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require 
additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection or 
approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when and 
where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, except 
as provided in Section 13.5.3, shall be at the Owner’s expense. 
 
§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the 
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by 
such failure including those of repeated procedures and compensation for the Architect’s services and expenses shall 
be at the Contractor’s expense. 
 
§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly delivered to the Architect. 
 
§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the Architect 
will do so promptly and, where practicable, at the normal place of testing. 
 
§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work. 
 
§ 13.6 INTEREST 
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at such rate 
as the parties may agree upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the 
place where the Project is located. 
 
§ 13.7 TIME LIMITS ON CLAIMS 
The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort, breach of 
warranty or otherwise, against the other arising out of or related to the Contract in accordance with the requirements of 
the final dispute resolution method selected in the Agreement within the time period specified by applicable law, but in 
any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Contractor 
waive all claims and causes of action not commenced in accordance with this Section 13.7. 
 
ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 TERMINATION BY THE CONTRACTOR 
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through 
no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any other 
persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for any of the 
following reasons: 

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be 
stopped; 

.2 An act of government, such as a declaration of national emergency that requires all Work to be stopped; 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the 
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made 
payment on a Certificate for Payment within the time stated in the Contract Documents; or 
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.4 The Owner has failed to furnish to the Contractor promptly, upon the Contractor’s request, reasonable 
evidence as required by Section 2.2.1. 

 
§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor, 
Sub-subcontractor or their agents or employees or any other persons or entities performing portions of the Work under 
direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work by the 
Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of days 
scheduled for completion, or 120 days in any 365-day period, whichever is less. 
 
§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ 
written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work 
executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages.  
 
§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a 
Subcontractor or their agents or employees or any other persons performing portions of the Work under contract with 
the Contractor because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract 
Documents with respect to matters important to the progress of the Work, the Contractor may, upon seven additional 
days’ written notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in 
Section 14.1.3. 
 
§ 14.2 TERMINATION BY THE OWNER FOR CAUSE 
§ 14.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective 
agreements between the Contractor and the Subcontractors; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 
 
§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that 
sufficient cause exists to justify such action, may without prejudice to any other rights or remedies of the Owner and 
after giving the Contractor and the Contractor’s surety, if any, seven days’ written notice, terminate employment of the 
Contractor and may, subject to any prior rights of the surety: 

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request 
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred 
by the Owner in finishing the Work. 

 
§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished. 
 
§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not 
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, 
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case 
may be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive 
termination of the Contract. 
 
§ 14.3 SUSPENSION BY THE OWNER FOR CONVENIENCE 
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in 
whole or in part for such period of time as the Owner may determine. 
 
§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by 
suspension, delay or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include profit. 
No adjustment shall be made to the extent 
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.1 that performance is, was or would have been so suspended, delayed or interrupted by another cause for 
which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 
 
§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE 
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. 
 
§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the 
Contractor shall 

.1 cease operations as directed by the Owner in the notice; 

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 
and 

.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 
purchase orders. 

 
§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment 
for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on the 
Work not executed. 
 
ARTICLE 15   CLAIMS AND DISPUTES 
§ 15.1 CLAIMS 
§ 15.1.1 DEFINITION 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other relief 
with respect to the terms of the Contract. The term "Claim" also includes other disputes and matters in question 
between the Owner and Contractor arising out of or relating to the Contract. The responsibility to substantiate Claims 
shall rest with the party making the Claim. 
 
§ 15.1.2 NOTICE OF CLAIMS 
Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Initial 
Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker. Claims 
by either party must be initiated within 21 days after occurrence of the event giving rise to such Claim or within 21 
days after the claimant first recognizes the condition giving rise to the Claim, whichever is later.  
 
§ 15.1.3 CONTINUING CONTRACT PERFORMANCE 
Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article 14, 
the Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make 
payments in accordance with the Contract Documents. The Architect will prepare Change Orders and issue 
Certificates for Payment in accordance with the decisions of the Initial Decision Maker.  
 
§ 15.1.4 CLAIMS FOR ADDITIONAL COST 
If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall 
be given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency 
endangering life or property arising under Section 10.4. 
 
§ 15.1.5 CLAIMS FOR ADDITIONAL TIME 
§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided 
herein shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 
progress of the Work. In the case of a continuing delay, only one Claim is necessary. 
 
§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented 
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably 
anticipated and had an adverse effect on the scheduled construction. 
 
§ 15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES 
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this 
Contract. This mutual waiver includes 
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.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 
business and reputation, and for loss of management or employee productivity or of the services of such 
persons; and 

.2 damages incurred by the Contractor for principal office expenses including the compensation of 
personnel stationed there, for losses of financing, business and reputation, and for loss of profit except 
anticipated profit arising directly from the Work. 

 
This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in 
accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of 
liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 
 
§ 15.2 INITIAL DECISION 
§ 15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial 
Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise indicated 
in the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be required as a 
condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30 days have 
passed after the Claim has been referred to the Initial Decision Maker with no decision having been rendered. Unless 
the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes between 
the Contractor and persons or entities other than the Owner. 
 
§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more 
of the following actions: (1) request additional supporting data from the claimant or a response with supporting data 
from the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) 
advise the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks 
sufficient information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial 
Decision Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.  
 
§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision 
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such 
persons at the Owner’s expense. 
 
§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional 
supporting data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide a 
response on the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data 
will be furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of the 
response or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in 
part. 
 
§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that 
the Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the 
reasons therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision 
Maker, of any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on 
the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute 
resolution. 
 
§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1. 
 
§ 15.2.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other party 
file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the demand 
fails to file for mediation within the time required, then both parties waive their rights to mediate or pursue binding 
dispute resolution proceedings with respect to the initial decision.   
 
§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any, 
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may, 
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy. 
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§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 
accordance with applicable law to comply with the lien notice or filing deadlines.  
 
§ 15.3 MEDIATION 
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract except those waived 
as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall be subject to mediation as a condition precedent to binding 
dispute resolution.  
 
§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing, 
delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The request 
may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, mediation shall 
proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 
60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an 
arbitration is stayed pursuant to this Section 15.3.2, the parties may nonetheless proceed to the selection of the 
arbitrator(s) and agree upon a schedule for later proceedings. 
 
§ 15.3.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdiction thereof. 
 
§ 15.4 ARBITRATION 
§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Arbitration Rules in effect on the date of the Agreement. A demand for arbitration shall be made in writing, delivered 
to the other party to the Contract, and filed with the person or entity administering the arbitration. The party filing a 
notice of demand for arbitration must assert in the demand all Claims then known to that party on which arbitration is 
permitted to be demanded.  
 
§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based on 
the Claim would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a 
written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of 
legal or equitable proceedings based on the Claim. 
 
§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 
accordance with applicable law in any court having jurisdiction thereof. 
 
§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly 
consented to by parties to the Agreement shall be specifically enforceable under applicable law in any court having 
jurisdiction thereof. 
 
§ 15.4.4 CONSOLIDATION OR JOINDER 
§ 15.4.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration 
permits consolidation, (2) the arbitrations to be consolidated substantially involve common questions of law or fact, 
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).  
 
§ 15.4.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a 
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided 
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional 
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not 
described in the written consent. 
 



 

Init. 

/ 

AIA Document A201™ – 2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The American 
Institute of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized 
reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the 
maximum extent possible under the law. This document was produced by AIA software at 15:55:07 on 09/10/2013 under Order No.7574382153_1 which expires 
on 05/12/2014, and is not for resale. 
User Notes:   (1299085421) 

 
39 

 

§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this 
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and 
Contractor under this Agreement. 
 
 



Additions and Deletions Report for 
AIA

®

 Document A201TM – 2007 
 
This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has 
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the 
original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text. 

Note:  This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part 
of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by 
AIA software at 15:55:07 on 09/10/2013. 
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PAGE 1 
 
A New Shelter for the 
 
 City of Harrisonburg 
 at Ralph Sampson Park 
East Washington Street 
Harrisonburg, VA 22802 
 
(Name, legal status and address) 
City of Harrisonburg   
345 South Main Street 
Harrisonburg, VA 22801 
 
… 
 
Miller Cupp Associates, Architects, P.C.   
1951-A Evelyn Byrd Ave. 
Harrisonburg, VA 22801 
 
PAGE 32 
 
§ 11.3.7 WAIVERS OF SUBROGATION 
The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-subcontractors, 
agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate contractors described 
in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees, for damages caused by 
fire or other causes of loss to the extent covered by property insurance obtained pursuant to this Section 11.3 or other 
property insurance applicable to the Work, except such rights as they have to proceeds of such insurance held by the 
Owner as fiduciary. The Owner or Contractor, as appropriate, shall require of the Architect, Architect’s consultants, 
separate contractors described in Article 6, if any, and the subcontractors, sub-subcontractors, agents and employees 
of any of them, by appropriate agreements, written where legally required for validity, similar waivers each in favor of 
other parties enumerated herein. The policies shall provide such waivers of subrogation by endorsement or otherwise. 
A waiver of subrogation shall be effective as to a person or entity even though that person or entity would otherwise 
have a duty of indemnification, contractual or otherwise, did not pay the insurance premium directly or indirectly, and 
whether or not the person or entity had an insurable interest in the property damaged. 
 
§ 11.3.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made 
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any 
applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of 
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for 
validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner. 
 
§ 11.3.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss, 
give bond for proper performance of the Owner’s duties. The cost of required bonds shall be charged against proceeds 
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received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the Owner shall 
distribute in accordance with such agreement as the parties in interest may reach, or as determined in accordance with 
the method of binding dispute resolution selected in the Agreement between the Owner and Contractor. If after such 
loss no other special agreement is made and unless the Owner terminates the Contract for convenience, replacement of 
damaged property shall be performed by the Contractor after notification of a Change in the Work in accordance with 
Article 7. 
 
§ 11.3.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in 
interest shall object in writing within five days after occurrence of loss to the Owner’s exercise of this power; if such 
objection is made, the dispute shall be resolved in the manner selected by the Owner and Contractor as the method of 
binding dispute resolution in the Agreement. If the Owner and Contractor have selected arbitration as the method of 
binding dispute resolution, the Owner as fiduciary shall make settlement with insurers or, in the case of a dispute over 
distribution of insurance proceeds, in accordance with the directions of the arbitrators.  
 



 

AIA Document D401™ – 2003. Copyright © 1992 and 2003 by The American Institute of Architects. All rights reserved. WARNING: This AIA®  Document is 
protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may 
result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA 
software at 15:55:07 on 09/10/2013 under Order No.7574382153_1 which expires on 05/12/2014, and is not for resale. 
User Notes:   (1299085421) 

 
1 

 

Certification of Document’s Authenticity 
AIA® Document D401™ – 2003 
 
 
I, Dale Lee Cupp, hereby certify, to the best of my knowledge, information and belief, that I created the attached final 
document simultaneously with its associated Additions and Deletions Report and this certification at 15:55:07 on 
09/10/2013 under Order No. 7574382153_1 from AIA Contract Documents software and that in preparing the 
attached final document I made no changes to the original text of AIA® Document A201™ – 2007, General 
Conditions of the Contract for Construction, as published by the AIA in its software, other than those additions and 
deletions shown in the associated Additions and Deletions Report. 
 
 
 
_____________________________________________________________ 
(Signed)  
 
 
 
_____________________________________________________________ 
(Title)  
 
 
 
_____________________________________________________________ 
(Dated) 
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DOCUMENT 00 73 13 

SUPPLEMENTARY CONDITIONS - AIA 

 

 

1.1 SUPPLEMENTARY CONDITIONS 

 

A. These Supplementary Conditions modify the General Conditions of the Contract for 

Construction, AIA Document A201-2007, and other provisions of the Contract Documents as 

indicated below.  All provisions, which are not so modified, remain in full force and effect. 

 

B. The terms used in these Supplementary Conditions which are defined in the General 

Conditions of the Contract for Construction, AIA Document A201-2007, have the meanings 

assigned to them in the General Conditions. 

 

 C. The Work under this contract is subject to the provisions of the Davis-Bacon and Related 

Acts, as published in the U.S. Department of Labor regulations (29 CFR Parts 1, 3, and 5).  

The Contractor must comply with the minimum rates for wages for laborers and mechanics as 

determined by the Secretary of Labor in accordance with the provisions of the Davis-Bacon 

and Related Acts. 

 

 

ARTICLE 1- GENERAL PROVISIONS 

 

Add the following definitions: 

 

1.1.9 Miscellaneous Terms: 

 

 1. Products: Means new material, machinery, components, equipment, fixtures, and systems 

forming the Work, but does not include machinery and equipment used for preparation, 

fabrication, conveying and erection of the Work.  Products may also include existing 

materials or components required for reuse. 

 

 2. Furnish or Supply: To supply and deliver, unload, inspect for damage. 

 

 3. Install: To unpack, assemble, erect, apply, place, finish, cure, protect, clean, and ready for 

use. 

 

 4. Provide: To furnish or supply, plus install. 

 

 

ARTICLE 7 - CHANGES IN THE WORK 

 

Add the following paragraphs: 

 

7.1.4 All proposals for a change involving an increase or decrease in the amount of the contract shall be 

submitted by the Contractor in a completely itemized breakdown as listed in section 7.3.6.1 thru 

7.3.6.5 

 

7.1.5 The allowance for overhead and profit for additional work performed by the Contractor shall be ten 

percent (10%) of the actual cost of the Contractor's labor, material, and other expenses. 
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7.1.6 The allowance for overhead and profit for additional work performed by Subcontractors shall be ten 

percent (10%) of the actual cost of Subcontractors labor, material, and other expenses.  The 

Contractor shall receive an allowance for overhead and profit of five percent (5%) of the 

Subcontractor's charges to the Contractor for the Subcontractor's additional work. 

 

7.1.7 Lee Foerster, Director of Parks and Recreation, will approve any and all change orders. 

 

 

ARTICLE 8 - TIME 

 

Add the following subparagraph: 

  

8.1.5 Contract Time is identified in Document 00 21 13 - Instructions to Bidders & Document 00 41 13 - 

Bid Form. 

 

 

ARTICLE 9 - PAYMENTS AND COMPLETION 

 

Add the following paragraphs: 

 

9.2.2 The schedule of values shall be prepared in such manner that each major item of Work and each 

subcontracted item of Work is shown as a single line item on AIA Document G702, Application 

and Certificate for Payment and AIA Document G703 Continuation Sheet, or a computerized 

facsimile thereof. 

 

9.2.3 The form of Application for Payment shall be AIA Document G702, Application and Certification 

for Payment, supported by AIA Document G703, Continuation Sheet or a computerized facsimile 

thereof. 

 

9.2.4 The Owner will pay 90% of any given scheduled value item until the overall project has reached 

fifty (50%) percent completion and has met with Architect’s approval. 

 

9.2.5 Until final payment, the Owner will pay ninety-five percent (95%) of the amount due the 

Contractor on account of progress payments. 

 

 

ARTICLE 11.1 - CONTRACTOR’S LIABILITY INSURANCE 

 

Add the following: 

 

11.1.5 Refer to City of Harrisonburg limits of liability coverage. 
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Insurance Requirements 

 

By signing and submitting a bid or proposal the vendor certifies that if awarded the contract, they 

will have the following insurance coverages at the time the contract is awarded. 

 

1.) The contractor will maintain a general liability policy with $1,000,000 combined single 

limits. Coverage is to be on an occurrence basis with an insurer licensed to conduct 

business in the Commonwealth of Virginia. The insurer must have an  

A. M. Best rating of A- or better.  The insurer must list the City of Harrisonburg as an 

additional insured. The endorsement must be issued by the insurance company.  A 

notation on the certificate of insurance is not sufficient.   

 

2.) The contractor will maintain workers’ compensation coverage in compliance with the 

laws of the Commonwealth of Virginia.  The coverage must have statutory limits and be 

with an insurer licensed to conduct business in the Commonwealth of Virginia.  The 

insurer must have an A. M. Best rating of A- or better.  As an alternative, it is acceptable 

for the contractor to be insured by a group self insurance association that is licensed by 

the Virginia Bureau of Insurance.  The contractor will also carry employers liability 

insurance with a limit of at least $100,000 bodily injury by accident/$500,000 bodily 

injury by disease policy limit/$100,000 bodily injury by disease each employee. 

 

3.) The contractor will maintain automobile liability insurance with limits of at least 

$1,000,000.  The coverage is to be written with a symbol “1”.  The insurer must be 

licensed to conduct business in the Commonwealth of Virginia.  The insurer must have 

an A. M. Best rating of A- or better. 

 

 

With all policies listed above, the insurer or agent of the insurer must issue a Certificate of 

Insurance to show evidence of coverage.  The City of Harrisonburg must be listed as an 

Additional Insured on the Certificate. 
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GENERAL TERMS AND CONDITIONS FOR THE CITY OF HARRISONBURG, VA 
  
PURCHASING AND CONTRACTING MANUAL: This solicitation is subject to the provisions 
of The Purchasing and Contracting Policy Manual for the City of Harrisonburg (City) and 
any revisions thereto, which are hereby incorporated into this contract in their entirety.  
A copy of the manual is available for review at www.Harrisonburgva.gov/bids. 
 
APPLICABLE LAWS AND COURTS: This solicitation and any resulting contract shall be 
governed in all respects by the laws of the Commonwealth of Virginia and any litigation 
with respect thereto shall be brought in the courts of the Commonwealth.  The 
contractor shall comply with all applicable federal, state and local laws, rules and 
regulations. 
 
ANTI-DISCRIMINATION:  By submitting their (bids/proposals), (bidders/offerors) certify 
to the City that they will conform to the provisions of the Federal Civil Rights Act of 
1964, as amended, as well as the Virginia Fair Employment Contracting Act of 1975, as 
amended, where applicable, the Virginians With Disabilities Act, the Americans With 
Disabilities Act and 2.2-4311 of the Virginia Public Procurement Act. 
 

In every contract over $10,000 the provisions below apply: 
 

1. During the performance of this contract, the contractor agrees as follows: 
 

a. The contractor will not discriminate against any employee or applicant for 
employment because of race, religion, color, sex, national origin, age, 
disability, or any other basis prohibited by state law relating to 
discrimination in employment, except where there is a bona fide 
occupational qualification reasonably necessary to the normal operation of 
the contractor. The contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices setting 
forth the provisions of this nondiscrimination clause. 

 
b. The contractor, in all solicitations or advertisements for employees placed 

by or on behalf of the contractor, will state that such contractor is an equal 
opportunity employer. 

 
c. Notices, advertisements and solicitations placed in accordance with federal 

law, rule or regulation shall be deemed sufficient for the purpose of 
meeting these requirements. 

 
The contractor will include the provisions of 1. above in every subcontract or 
purchase order over $10,000, so that the provisions will be binding upon each 
subcontractor or vendor. 
 

2. The City does not discriminate against small and minority businesses or faith 
based organizations. 

 

http://www.harrisonburgva.gov/bids


ETHICS IN PUBLIC CONTRACTING: By submitting their (bids/proposals), 
(bidders/offerors) certify that their (bids/proposals) are made without collusion or fraud 
and that they have not offered or received any kickbacks or inducements from any other 
(bidder/offeror), supplier, manufacturer or subcontractor in connection with their 
(bid/proposal), and that they have not conferred on any public employee having official 
responsibility for this procurement transaction any payment, loan, subscription, 
advance, deposit of money, services or anything of more than nominal value, present or 
promised, unless consideration of substantially equal or greater value was exchanged. 
 
IMMIGRATION REFORM AND CONTROL ACT OF 1986: By submitting their 
(bids/proposals), (bidders/offerors) certify that they do not and will not during the 
performance of this contract employ illegal alien workers or otherwise violate the 
provisions of the federal Immigration Reform and Control Act of 1986. 
 
DEBARMENT STATUS: By submitting their (bids/proposals), (bidders/offerors) certify 
that they are not currently debarred by the Commonwealth of Virginia from submitting 
bids or proposals on contracts for the type of goods and/or services covered by this 
solicitation, nor are they an agent of any person or entity that is currently so debarred. 
 
ANTITRUST:  By entering into a contract, the contractor conveys, sells, assigns, and 
transfers to the City all rights, title and interest in and to all causes of action it may now 
have or hereafter acquire under the antitrust laws of the United States and the 
Commonwealth of Virginia, relating to the particular goods or services purchased or 
acquired by the City under said contract. 
 
MANDATORY USE OF CITY FORM AND TERMS AND CONDITIONS FOR IFBs AND RFPs  
 

1. (For Invitation For Bids(ITB):) Failure to submit a bid on the form provided, (if 
provided) shall be a cause for rejection of the bid.  Modification of or additions 
to any portion of the Invitation for Bids may be cause for rejection of the bid; 
however, the City reserves the right to decide, on a case by case basis, in its sole 
discretion, whether to reject such a bid as nonresponsive.  As a precondition to 
its acceptance, the City may, in its sole discretion, request that the bidder 
withdraw or modify nonresponsive portions of a bid which do not affect quality, 
quantity, price, or delivery.  No modification of or addition to the provisions of 
the contract shall be effective unless reduced to writing and signed by the 
parties. 

 
2. (For Request For Proposals(RFP):) Failure to submit a proposal on the form 

provided, (if provided) shall be a cause for rejection of the bid. Modification of 
or additions to the General Terms and Conditions of the solicitation may be 
cause for rejection of the proposal; however, the City reserves the right to 
decide, on a case by case basis, in its sole discretion, whether to reject such a 
proposal. 

 
REVISIONS TO THE OFFICIAL ITB/RFP:  No offeror shall modify, revise, edit or make any 
unauthorized change(s) to the original Official Invitation to Bid (ITB) or Official Request 
for Proposal (RFP).  The Official solicitation document and the Addenda(s) are the 
documents posted on the City of Harrisonburg’s web site and/or authorized by the City 



of Harrisonburg’s Purchasing Agent.  Any such violation as stated above may result in 
rejection of the ITB/RFP response.  In addition, violations may result in the debarment of 
the offeror by the City of Harrisonburg. 
 
CLARIFICATION OF TERMS: If any prospective (bidder/offeror) has questions about the 
specifications or other solicitation documents, the prospective (bidder/offeror) should 
contact the person whose name appears on the face of the solicitation no later than five 
working days before the due date.  Any revisions to the solicitation will be made only by 
addendum issued by the buyer. 
 
PAYMENT: 
 

1. To Prime Contractor: 
 

a. Invoices for items ordered, delivered and accepted shall be submitted by 
the contractor directly to the payment address shown on the purchase 
order/contract.  All invoices shall show the purchase order number; social 
security number (for individual contractors) or the federal employer 
identification number (for proprietorships, partnerships, and 
corporations). 

 
b. Any payment terms requiring payment in less than 30 days will be 

regarded as requiring payment 30 days after invoice or delivery, whichever 
occurs last.  This shall not affect offers of discounts for payment in less 
than 30 days, however. 

 
c. All goods or services provided under this contract or purchase order, that 

are to be paid for with public funds, shall be billed by the contractor at the 
contract price. 

 
d. The following shall be deemed to be the date of payment: the date of 

postmark in all cases where payment is made by mail, or the date of offset 
when offset proceedings have been instituted as authorized under the 
Virginia Debt Collection Act. 

 
e.  Individual contractors shall provide their social security numbers, and 

proprietors , partnerships, and corporations shall provide the City with a 
federal employer identification number, prior to receiving any payment 
from the City. 

 
  f. Unreasonable Charges.  Under certain emergency procurements and for 

most time and material purchases, final job costs cannot be accurately 
determined at the time orders are placed.  In such cases, contractors 
should be put on notice that final payment in full is contingent on a 
determination of reasonableness with respect to all invoiced charges.  
Charges which appear to be unreasonable will be researched and 
challenged, and that portion of the invoice held in abeyance until a 
settlement can be reached.  Upon determining that invoiced as to those 
charges which it considers unreasonable and the basis for the 



determination.  A contractor may not institute legal action unless a 
settlement cannot be reached within thirty (30) days of notification.  The 
provisions of this section do not relieve the City of its prompt payment 
obligations with respect to those charges which are not in dispute (Code of 
Virginia, 2.2.4363. 

 
2. To Subcontractors:   

 
a. A contractor awarded a contract under this solicitation is hereby obligated: 

 
(1) To pay the subcontractor(s) within seven (7) days of the contractor’s 

receipt of payment from the City for the proportionate share of the 
payment received for work performed by the subcontractor(s) under 
the contract; or 

 
(2) To notify the City and the subcontractor(s), in writing, of the 

contractor’s intention to withhold payment and the reason.   
   

   b. The contractor is obligated to pay the subcontractor(s) interest at the rate 
of one percent per month (unless otherwise provided under the terms of 
the contract) on all amounts owed by the contractor that remain unpaid 
seven (7) days following receipt of payment from the City, except for 
amounts withheld as stated in (2) above.  The date of mailing of any 
payment by U. S. Mail is deemed to be payment to the addressee.  These 
provisions apply to each sub-tier contractor performing under the primary 
contract.  A contractor’s obligation to pay an interest charge to a 
subcontractor may not be construed to be an obligation of the City. 

 
PRECEDENCE OF TERMS: General Terms and Conditions shall apply in all instances.  In 
the event there is a conflict between any of the other General Terms and Conditions and 
any Special Terms and Conditions in this solicitation, the Special Terms and Conditions 
shall apply. 
 
QUALIFICATIONS OF (BIDDERS/OFFERORS): The City may make such reasonable 
investigations as deemed proper and necessary to determine the ability of the 
(bidder/offeror) to perform the services/furnish the goods and the (bidder/offeror) shall 
furnish to the City all such information and data for this purpose as may be requested.  
The City reserves the right to inspect (bidder’s/offeror’s) physical facilities prior to 
award to satisfy questions regarding the (bidder’s/offeror’s) capabilities.  The City 
further reserves the right to reject any (bid/ proposal) if the evidence submitted by, or 
investigations of, such (bidder/offeror) fails to satisfy the City that such (bidder/offeror) 
is properly qualified to carry out the obligations of the contract and to provide the 
services and/or furnish the goods contemplated therein. 
 
TESTING AND INSPECTION: The City reserves the right to conduct any test/inspection it 
may deem advisable to assure goods and services conform to the specifications. 
 
ASSIGNMENT OF CONTRACT: A contract shall not be assignable by the contractor in 
whole or in part without the written consent of the City. 



 
CHANGES TO THE CONTRACT: Changes can be made to the contract in any of the 
following ways: 

1. The parties may agree in writing to modify the scope of the contract.  An 
increase or decrease in the price of the contract resulting from such 
modification shall be agreed to by the parties as a part of their written 
agreement to modify the scope of the contract. 

2. The Purchasing Agent or City delegated agent may order changes within the 
general scope of the contract at any time by written notice to the contractor.  
Changes within the scope of the contract include, but are not limited to, things 
such as services to be performed, the method of packing or shipment, and the 
place of delivery or installation.  The contractor shall comply with the notice 
upon receipt.  The contractor shall be compensated for any additional costs 
incurred as the result of such order and shall give the City a credit for any 
savings. 

 
DEFAULT:  In case of failure to deliver goods or services in accordance with the contract 
terms and conditions, the City, after due oral or written notice, may procure them from 
other sources and hold the contractor responsible for any resulting additional purchase 
and administrative costs.  This remedy shall be in addition to any other remedies, which 
the City may have. 
 
CANCELLATION OF THE CONTRACT:  The City may terminate any agreement resulting 
from this solicitation at any time, for any reason or for no reason, upon thirty days 
advance written notice to the Contractor.  In the event of such termination the 
Contractor shall be compensated for services and work performed prior to termination. 
 
TAXES:  Sales to the City of Harrisonburg are normally exempt from State sales tax.  
State sales and use tax certificates of exemption, Form ST-12, will be issued upon 
request. 

(NOT NORMALLY REQUIRED FOR SERVICE CONTRACTS) 
 
USE OF BRAND NAMES: Unless otherwise provided in this solicitation, the name of a 
certain brand, make or manufacturer does not restrict (bidders/offerors) to the specific 
brand, make or manufacturer named, but conveys the general style, type, character, 
and quality of the article desired.  Any article which the public body, in its sole 
discretion, determines to be the equal of that specified, considering quality, 
workmanship, economy of operation, and suitability for the purpose intended, shall be 
accepted.  The (bidder/offeror) is responsible to clearly and specifically identify the 
product being offered and to provide sufficient descriptive literature, catalog cuts and 
technical detail to enable the City to determine if the product offered meets the 
requirements of the solicitation.  This is required even if offering the exact brand, make 
or manufacturer specified.  Normally in competitive sealed bidding only the information 
furnished with the bid will be considered in the evaluation.  Failure to furnish adequate 
data for evaluation purposes may result in declaring a bid nonresponsive.  Unless the 
(bidder/offeror) clearly indicates in its (bid/proposal) that the product offered is an 
“equal” product, such (bid/proposal) will be considered to offer the brand name product 
referenced in the solicitation.(NOT NORMALLY REQUIRED FOR SERVICE CONTRACTS) 
 



TRANSPORTATION AND PACKAGING: By submitting their (bids/proposals), all 
(bidders/offerors) certify and warrant that the price offered for FOB destination includes 
only the actual freight rate costs at the lowest and best rate and is based upon the 
actual weight of the goods to be shipped.  Except as otherwise specified herein, 
standard commercial packaging, packing and shipping containers shall be used.  All 
shipping containers shall be legibly marked or labeled on the outside with purchase 
order number, commodity description, and quantity.(NOT NORMALLY REQUIRED FOR 
SERVICE CONTRACTS) 
 
INSURANCE:  By signing and submitting a bid or proposal under this solicitation, the 
bidder or offeror certifies that if awarded the contract, it will have insurance coverages 
per the solicitation document at the time the contract is awarded.  For construction 
contracts, if any subcontractors are involved, the subcontractor will have workers’ 
compensation insurance in accordance with 2.2-4332 and 65.2-800 et seq. of the Code 
of Virginia. The bidder or offeror further certifies that the contractor and any 
subcontractors will maintain these insurance coverages during the entire term of the 
contract and that all insurance coverages will be provided by insurance companies 
authorized to sell insurance in Virginia by the Virginia State Corporation Commission. 
(NOT NORMALLY REQUIRED FOR GOODS CONTRACTS.  INSURANCE IS REQUIRED 
WHEN WORK IS TO BE PERFORMED ON CITY OWNED OR LEASED FACILITIES OR 
PROPERTY.) 
 
AVAILABILITY OF FUNDS:   Agreements are made subject to the appropriation of funds 
by the Harrisonburg City Council and are null and void in the event of non-appropriation 
by the City Council. Non-appropriation of funds shall not be deemed a cancellation and 
shall terminate this agreement without recourse and with no liability on the part of the 
City. 
 
SELECTION PROCESS/AWARD:   Upon the award or the announcement of the decision 
to award a contract as a result of this solicitation, the department will publicly post such 
notice for a minimum of ten (10) days, or will notify all responsive bidders/offerors.  
 
BID/PROPOSAL ACCEPTANCE PERIOD:  Any bid/proposal resulting from this solicitation 
shall be valid for (30) days.  At the end of the (30) days the bid/proposal may be 
withdrawn at the written request of the Bidder/Offeror.  If the bid or proposal is not 
withdrawn at that time it remains in effect until an award is made or the solicitation is 
canceled. 
 
EXCUSABLE DELAY:  The City shall not be in default of any failure in performance of this 
agreement in accordance with its terms if such failure arises out of causes beyond its 
reasonable control and without the fault of or negligence of the City.  Such causes may 
include, but are not restricted to acts of God or the public enemy, fires, flood, 
epidemics, quarantine restrictions, strikes, freight embargoes, and usually severe 
weather, but in every case the failure to perform must be beyond the reasonable 
control and without the fault or negligence of the City. 
 
DRUG-FREE WORKPLACE:  During the performance of this contract, the contractor 
agrees to (i) provide a drug-free workplace for the contractor’s employees; (ii) post in 
conspicuous places, available to employees and applicants for employment, a statement 



notifying employees that the unlawful manufacture, sale, distribution, dispensation, 
possession, or use of a controlled substance or marijuana is prohibited in the 
contractor’s workplace and specifying the actions that will be taken against employees 
for violations of such prohibition; (iii) state in all solicitations or advertisements for 
employees placed by or on behalf of the contractor that the contractor maintains a 
drug-free workplace; and (iv) include the provisions of the foregoing clauses in every 
subcontract or purchase order of over $10,000, so that the provisions will be binding 
upon each subcontractor or vendor. 
 
SAFETY and OSHA STANDARDS:  All parties performing services for the City shall comply 
with all Occupational Safety and Health Administration (OSHA), State Occupational 
Health Standards, and any other applicable rules and regulations.  All parties shall be 
held responsible for the training, supervision, and safety of their employees. Any unsafe 
acts or hazardous conditions that may cause injury or damage to any persons or 
property within and around the work site areas under this contract shall be remedied 
per the regulatory agency’s guidelines. 

 

PERMITS AND FEES:  All proposals submitted shall have included in price the cost of any 
business or professional licenses, permits or fees required by the City of Harrisonburg or 
the Commonwealth of Virginia.  The offeror must have all necessary licenses to perform 
the services in Virginia and, if practicing as a corporation, be authorized to do business 
in the Commonwealth of VA. 
 
COOPERATIVE PROCUREMENT:  This procurement is being conducted on behalf of 
other public bodies, in accordance with 2.2-4304 (A) of the Code of VA.  The successful 
bidder has the option to provide these same items (services), except architectural and 
engineering services, at the same prices, awarded as a result of this solicitation to any 
public body within the Commonwealth of Virginia. If any other Public body decides to 
use the final contract, the contractor(s) must deal directly with that public body 
concerning the placement of orders, issuance of the purchase orders, contractual 
disputes, invoicing and payment.  Failure to extend a contract to any public body will 
have no effect on consideration of your bid. 
 
LIABILITY AND LITIGATION: The City shall not indemnify or hold harmless any 
Contractor or other third party.  The City does not waive any right or release any party 
from liability, whether on its own behalf or on behalf of any boards, employees or 
agents.  The City does not waive the right to trial by jury for any cause of action arising 
from the Contract and shall not submit any Contract claim to binding arbitration or 
mediation.  The City shall not be liable to Contractor for any special, punitive or 
exemplary damages arising from the performance of the contract, including, but not 
limited to, incidental damages, and lost profit and lost wages, even if such special 
damages are reasonably foreseeable. Any provision(s) in the Contract contrary to these 
statements is/are hereby deleted and rendered void. 
 
STATE CORPORATION COMMISSION IDENTIFICATION NUMBER:  Pursuant to Code of 
VA 2.2-4311.2 subsection B, a bidder or offeror organized or authorized to transact 
business in the Commonwealth pursuant to Title 13.1 or Title 50 is required to include in 
its bid or proposal the identification number issued to it by the State Corporation 
Commission (SCC).  Any bidder or offeror that is not required to be authorized to 



transact business in the Commonwealth as a foreign business entity under Title 13.1 or 
Title 50 or as otherwise required by law is required to include in its bid or proposal a 
statement describing why the bidder or offeror is not required to be so authorized. Link 
to the SCC site is  http://www.scc.virginia.gov.  
 
 
 

http://www.scc.virginia.gov/
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SECTION 01 00 01 
BASIC REQUIREMENTS 

 
PART 1  GENERAL 
 
1.1 SECTION INCLUDES 

 
A. General 
 1.2 Contract description. 

  1.3 Work by Owner. 
  1.4 Contractor’s use of premises. 
 
 B. Price and Payment Procedures: 

1.5 Cash allowances. 
1.6 Contingency allowances. 

 1.7 Testing and inspection allowances. 
 1.8 Schedule of values. 
 1.9 Applications for payment. 
 1.10 Change procedures. 
 1.11 Alternates. 

 
 C. Administrative Requirements: 
  1.12 Coordination. 
  1.13 Field engineering. 
  1.14 Preconstruction meetings. 
  1.15 Progress meetings. 
  1.16 Equipment electrical characteristics and components. 
  1.17 Cutting and patching. 
 
 D. Submittals: 
  1.18 Submittal procedures. 

 1.19 Construction progress schedules. 
 1.20 Proposed products list. 

  1.21 Product data. 
 1.22 Shop drawings. 

  1.23 Samples. 
  1.24 Manufacturer’s instructions. 

 1.25 Manufacturer’s certificates. 
 

 E. Quality Requirements: 
  1.26 Quality control. 
  1.27 Tolerances. 

 1.28 References. 
 1.29 Mock-ups. 
 1.30 Testing and inspection laboratory services. 
 1.31 Manufacturer’s field services and reports. 
 1.32 Examination. 

  1.33 Preparation. 
 
 F. Temporary Facilities and Controls: 
  1.34 Temporary electricity. 
  1.35 Temporary lighting for construction purposes. 
  1.36 Temporary ventilation. 
  1.37 Telephone and facsimile service. 
  1.38 Temporary water service. 
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  1.39 Temporary sanitary facilities. 
  1.40 Access roads. 
  1.41 Parking. 

 1.42 Progress cleaning and waste removal. 
 1.43 Barriers and fencing. 
 1.44 Protection of installed work. 
 1.45 Security. 
 1.46 Water control. 
 1.47 Pollution and environmental control. 
 1.48 Removal of utilities, facilities, and controls. 

 
 G. Product Requirements: 
  1.49 Products. 
  1.50 Delivery, handling, storage, and protection. 
  1.51 Product options. 
  1.52 Substitutions. 
 
 H. Execution Requirements: 
  1.53 Closeout procedures. 
  1.54 Final cleaning. 
  1.55 Protecting installed construction. 
  1.56 Project record documents. 
  1.57 Maintenance data. 

 1.58 Warranties. 
 

1.2 CONTRACT DESCRIPTION 
 

A. Except as may be otherwise specifically noted herein, all work covered by this section 
shall be the responsibility of the CONTRACTOR. 

  
B. Work of the Project includes a new Shelter for the City of Harrisonburg at the Ralph 

Sampson Park on East Washington Street. 
   
 C. Perform Work of Contract under a stipulated sum contract with Owner in accordance with  
  Conditions of Contract. 
 
1.3 WORK BY OWNER 
 

A. Items noted as NIC (Not in Contract), such as movable tables or free standing equipment, 
will be furnished and installed by Owner. 

 
 B. It is understood that the Owner may wish to contract other disciplines directly with a 

subcontractor or supplier; coordinate as required with Owner. 
 
1.4 CONTRACTOR’S USE OF PREMISES 
 

A. Limit use of premises to allow: 
1. Owner occupancy. 
2. Work by others and work by Owner. 

 
B. Work shall be accomplished during daylight hours; work on weekends only by prior 

arrangement. 
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1.5 CASH ALLOWANCES 
 

A. Cost Included in Allowances: Cost of Product to Contractor or subcontractor, less  
 applicable trade discounts, delivery to site, and applicable taxes. 

 
 B. Costs Not Included in Allowances But Included in Contract Sum/Price:  Product delivery 

to site and handling at the site, including unloading, uncrating, and storage; protection of 
Products from elements and from damage and labor for installation and finishing. 

 
 C. Difference in cost will be adjusted by Change Order. 
 
1.6 CONTINGENCY ALLOWANCES 
 
 A. Include in the Contract, stipulated amount of $500.00 for use upon Owner’s instruction. 
 
 B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, 

bonding, equipment rental, overhead and profit are included in Change Orders authorizing 
expenditure of funds from this Contingency Allowance. 

 
1.7 TESTING AND INSPECTION ALLOWANCES 
  
 A. Testing and Inspection Allowances: Include in the Contract, sum of $1,000.00 for payment 

of testing and inspection services.   
  
 B. Costs Included in Allowance:  Cost of engaging testing or inspection firm, execution of  
  tests or inspection, and reporting of results.  
 
 C. Costs Not Included in Allowance: 

1. Incidental labor and facilities required to assist testing or inspection firm. 
2. Costs of re-testing upon failure of previous tests as determined by 

Architect/Engineer. 
 
 D. Costs for other testing and inspection costs will be handled by Change Order. 
 
1.8 SCHEDULE OF VALUES 
 

A. Submit schedule on AIA Form G703.  Contractor's standard form or electronic media 
printout will be considered. 

 
B. Submit Schedule of Values in duplicate within 15 days after date established in Notice to 

Proceed. 
 
1.9 APPLICATIONS FOR PAYMENT 
 

A. Submit three copies of each application on AIA Form G702 and G703. 
 

B. Content and Format:  Utilize Schedule of Values for listing items in Application for 
Payment. 
 

C. Payment Period:  Monthly. 
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1.10 CHANGE PROCEDURES 
 

A. Stipulated Sum/Price Change Order:  Based on Notice of Change and Contractor's fixed 
price quotation or Contractor's request for Change Order as approved by 
Architect/Engineer. 

 
B. Change Order Forms:  AIA G701 or Owner-approved Change Order form. 

 
1.11 ALTERNATES 
 
 A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner’s 

option. 
 
 B. Coordinate related Work and modify surrounding Work as required. 
 
1.12 COORDINATION 
 

A. Coordinate scheduling, submittals, and Work of various sections of specifications to 
ensure efficient and orderly sequence of installation of interdependent construction 
elements. 

 
B. Verify utility requirement characteristics of operating equipment are compatible with 

building utilities. 
 

C. Coordinate space requirements and installation of mechanical and electrical work 
indicated diagrammatically on Drawings. Follow routing shown for pipes, ducts, and 
conduit, as closely as practicable. 

 
D. In finished areas, conceal pipes, ducts, and wiring within construction. 

 
1.13 FIELD ENGINEERING 
 

A. Employ experienced instrument technician to locate reference datum and protect survey 
control and reference points. 

 
B. Establish elevations, lines, and levels and certify elevations and locations of the Work 

conform with Contract Documents. 
 

C. Verify field measurements are as indicated on shop drawings or as instructed by 
manufacturer. 

 
1.14 PRECONSTRUCTION MEETINGS 
 

A. Architect/Engineer will schedule preconstruction meeting after Notice of Award for 
affected parties. 
 

1.15 PROGRESS MEETINGS 
                    

 A. Schedule and administer meetings throughout progress of the Work at maximum 
   bi-monthly intervals. 
 

B. Preside at meetings, record minutes, and distribute copies within two days to those 
affected by decisions made. 
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1.16 EQUIPMENT ELECTRICAL CHARACTERISTICS AND COMPONENTS 
 
 A. Motors:  NEMA MG1 Type; specific motor type is specified in individual specification 

sections. 
 
 B. Wiring Terminations:  Terminal lugs to match branch circuit conductor; size terminal lugs 

to NFPA 70. 
 

C. Cord and Plug:  Minimum 6 foot (2 m) cord and plug including grounding connector; cord 
of longer length is specified in individual sections. 

 
1.17 CUTTING AND PATCHING 
 

A. Employ skilled and experienced installer to perform cutting and patching new Work; 
restore Work with new Products. 

 
B. Execute cutting, fitting, and patching including excavation and fill, to complete Work, and 

to: 
1. Fit several parts together, to integrate with other Work. 
2. Uncover Work to install or correct ill-timed Work. 
3. Remove and replace defective and non-conforming Work. 
4. Remove samples of installed Work for testing. 
5. Provide openings in elements of Work for penetrations of mechanical and 

electrical Work. 
 

C. Cut masonry and concrete materials using masonry saw or core drill. Restore Work with 
new Products in accordance with requirements of Contract Documents. 

 
D. Fit Work tight to adjacent elements.  Maintain integrity of wall, ceiling, or floor 

construction; completely seal voids. 
 

E. Fit Work tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 
 

F. Refinish surfaces to match adjacent finishes. 
 
1.18 SUBMITTAL PROCEDURES 
 

A. Submittal form to identify Project, Contractor, subcontractor or supplier; and pertinent 
Contract Document references. 

 
B. Apply Contractor's stamp, signed or initialed, certifying that review, verification of 
  Products required, field dimensions, adjacent construction Work, and coordination of 

   information is in accordance with requirements of the Work and Contract Documents. 
 

C. Identify variations from Contract Documents and Product or system limitations which 
may be detrimental to successful performance of completed Work. 
 

D. Revise and resubmit submittals as required; identify changes made since previous 
submittal. 

 
1.19 CONSTRUCTION PROGRESS SCHEDULES 
 
 A. Submit initial progress schedule in duplicate within 15 days after date established in 

Notice to Proceed for Architect/Engineer review. 
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B. Submit revised schedules with each Application for Payment, identifying changes since 
previous version.  Indicate estimated percentage of completion for each item of Work at 
each submission. 

 
C. Submit horizontal bar chart with separate line for each section of Work, identifying first 

work day of each week. 
 
1.20 PROPOSED PRODUCTS LIST 
 
 A. Within 15 days after date of Notice to Proceed, submit list of major Products proposed for 

use, with name of manufacturer, trade name, and model number of each product. 
 
1.21 PRODUCT DATA 
 
 A. Product Data: 

1. Submitted to Architect/Engineer for review for limited purpose of checking for 
conformance with information given and design concept expressed in Contract 
Documents. 

2. After review, provide copies and distribute in accordance with SUBMITTAL 
PROCEDURES article and for record documents purposes as specified. 

 
 B. Submit number of copies which Contractor requires, plus two copies which will be 

retained by Architect/Engineer. 
 
 C. Mark each copy to identify applicable products, models, options, and other data.  

Supplement manufacturer’s standard data to provide information unique to this project. 
 
1.22 SHOP DRAWINGS 
 
 A. Shop Drawings: 
  1.     Submitted to Architect/Engineer for review for limited purpose of checking for 

conformance with information given and design concept expressed in Contract 
Documents. 

  2. After review, provide copies and distribute in accordance with SUBMITTAL 
PROCEDURES article and for record documents purposes as specified. 

 
 B. Submit number of opaque reproductions Contractor requires, plus two copies which will 

be retained by Architect/Engineer. 
 
1.23 SAMPLES 
 
 A. Samples for Review: 
  1. Submitted to Architect/Engineer for review for limited purpose of checking for  
   conformance with information given and design concept expressed in Contract  
   Documents. 
  2. After review, provide copies and distribute in accordance with SUBMITTAL 

PROCEDURES article and for record documents purposes as specified. 
 
 B. Samples for Selection: 
  1. Submitted to Architect/Engineer for aesthetic, color, or finish selection. 
  2. Submit samples of finishes from full range of manufacturer’s standard colors, 

textures, and patterns for Architect/Engineer selection. 
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  3. After review, provide copies and distribute in accordance with 
SUBMITTAL  PROCEDURES article and for record documents purposes 
as specified. 

 
 C. Submit samples to illustrate functional and aesthetic characteristics of Product. 
 
 D. Submit samples of finishes from full range of manufacturer’s standard colors, textures, 

and patterns for Architect/Engineer's selection. 
 
1.24 MANUFACTURER’S INSTRUCTIONS 
 
 A. When specified in individual specification sections, submit manufacturer printed 

instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, 
in quantities specified for Product Data. 

 
1.25 MANUFACTURER’S CERTIFICATES 
 
 A. When specified in individual specification sections, submit certifications by manufacturer 

to Architect/Engineer, in quantities specified for Product Data. 
 
 B. Indicate material or Product conforms to or exceeds specified requirements.  Submit 

supporting reference data, affidavits, and certifications as appropriate. 
 
1.26 QUALITY CONTROL 
 
 A. Monitor quality control over subcontractors, suppliers, manufacturers, Products, services, 

site conditions, and workmanship, to produce Work of specified quality. 
  
 B. Comply with manufacturer’s instructions. 
 
 C. Comply with specified standards as minimum quality for the Work except when more 

stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

 
1.27 TOLERANCES 
 
 A. Monitor fabrication and installation tolerance control of installed Products over suppliers, 

manufacturers, Products, site conditions, and workmanship, to produce acceptable Work.  
Do not permit tolerances to accumulate. 

 
 B. Comply fully with manufacturer’s tolerances. 
 
1.28 REFERENCES 
 
 A. Conform to reference standards by date of issue current as of date of Contract Documents. 
 
 B. When specified reference standard conflict with Contract Documents, request clarification 

from Architect/Engineer before proceeding. 
 
1.29 MOCK-UPS 
 
 A. Tests will be performed under provisions identified in this section and identified in 

respective product specification sections. 
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 B. Accepted mock-ups are representative of quality required for the Work. 
 
 C. Where mock-up has been accepted by Architect/Engineer and is specified in product 

specification sections to be removed; remove mock-up and clear area when directed to do 
so. 

 
1.30 TESTING AND INSPECTION LABORATORY SERVICES 
 
 A. Owner will appoint and employ services of independent firm to perform testing and 

inspection.  Pay for services from specified Cash Allowance. 
 
 B. Independent firm will perform tests, inspections, and other services as required. 
  
 C. Cooperate with independent firm; furnish samples as requested. 
 
 D. Re-testing required because of non-conformance to specified requirements will be charged 

to Contractor. 
 
1.31 MANUFACTURER’S FIELD SERVICES AND REPORTS 
 
 A. When specified in individual specification sections, require material or Product suppliers 

or manufacturers to furnish qualified staff personnel to observe site conditions and to 
initiate instructions when necessary. 

 
 B. Report observations and site decisions or instructions that are supplemental or contrary to 

manufacturer’s written instructions. 
 
1.32 EXAMINATION 
 
 A. Verify existing site conditions and substrate surfaces are acceptable for subsequent Work.  

Beginning new Work means acceptance of existing conditions. 
 
 B. Verify utility services are available, of correct characteristics, and in correct location. 
 
1.33 PREPARATION 
 
 A. Clean substrate surfaces prior to applying next material or substance. 
 
 B. Apply manufacturer required or recommended substrate primer, sealer, or conditioner 

prior to applying new material or substance in contact or bond. 
 
1.34 TEMPORARY ELECTRICITY 
 
 A. Owner will provide temporary electrical power from existing service. 
 
 B. Provide temporary electricity and power outlets for construction operations, connections, 

branch wiring, distribution boxes, and flexible power cords as required. Do not disrupt 
Owner's need for continuous service. 

 
1.35 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES 
 
 A. Provide and maintain temporary lighting for construction operations. 
 
 B. Provide branch wiring from power source to distribution boxes with lighting conductors, 

pigtails, and lamps as required. 
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 C. Permanent building lighting may not be utilized during construction.  Repair, clean, and 

replace lamps at end of construction. 
 
1.36 TEMPORARY VENTILATION 
 
 A. Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent 

accumulation of dust, fumes, vapors, or gases. 
 
 B. Extend and supplement equipment with temporary fan units as required to maintain clean 

air for construction operations. 
 
1.37 TELEPHONE AND FACSIMILE SERVICE 
 
 A. Provide, maintain and pay for telephone service to field office at time of project 

mobilization.  Cellular phone service is acceptable.  Allow Architect/Engineer incidental 
use. 

 
1.38 TEMPORARY WATER SERVICE 
 
 A. Arrange for temporary water source for construction operations.  Owner will provide as 

required. 
  
1.39 TEMPORARY SANITARY FACILITIES 
 
 A. Provide and maintain required temporary facilities and enclosures.   
 
 B. Maintain in clean and sanitary condition. 
 
1.40 ACCESS ROADS 
 
 A. Designated existing on-site roads may be used for construction traffic. 
 
1.41 PARKING 
 
 A. Arrange for temporary parking areas to accommodate construction personnel. 
 
1.42 PROGRESS CLEANING AND WASTE REMOVAL 
 
 A. Collect and maintain areas free of waste materials, debris, and rubbish.  Maintain site in 

clean and orderly condition. 
 
 B. Dispose of refuse in accordance with regulations. 
 
1.43 BARRIERS AND FENCING 
 
 A. Provide barriers to prevent unauthorized entry to construction areas and to protect existing 

facilities and adjacent properties from damage.  Provide signage where necessary. 
 
 B. Construction:  Contractor's option. 
 
1.44 PROTECTION OF INSTALLED WORK 
 
 A. Protect installed Work and provide special protection where specified in individual 

specification sections. 
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 B. Prohibit traffic or storage upon waterproofed or roofed surfaces. 
 
1.45 SECURITY 
 
 A. Provide security and facilities to protect Work and existing facilities, and Owner's 

operations from unauthorized entry, vandalism, or theft. 
 
1.46 WATER CONTROL 
 
 A. Maintain excavations free of water.  Provide, operate, and maintain pumping equipment. 
 
 B. Provide erosion control. 
 
1.47 POLLUTION AND ENVIRONMENTAL CONTROL 
 
 A. Provide methods, means and facilities to prevent contamination of soil, water, and  
   atmosphere from discharge of noxious, toxic substances, and pollutants produced by 

construction operations. 
 
 B. Provide dust control, erosion and sediment control, noise control, pest control and rodent 

control to allow for proper execution of the Work. 
 
1.48 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 
 
 A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial 

Completion review. 
 
 B. Remove underground installations to minimum depth of 2 feet (600 mm).  Grade site as 

indicated on Drawings. 
 
 C. Clean and repair damage caused by installation or use of temporary work. 
 
 D. Restore existing facilities used during construction to original condition.  Restore 

permanent facilities used during construction to specified condition. 
 
1.49 PRODUCTS 
 
 A. Products: Means new material, machinery, components, equipment, fixtures, and systems 

forming the Work, but does not include machinery and equipment used for preparation, 
fabrication, conveying and erection of the Work.  Products may also include existing 
materials or components specifically identified for reuse. 

 
 B. Do not use materials and equipment removed from existing premises, except as 

specifically identified or allowed by the Contract Documents. 
 
 C. Provide interchangeable components of same manufacture for components being replaced. 
 
1.50 DELIVERY, HANDLING, STORAGE, AND PROTECTION 
 
 A. Deliver, handle, store, and protect Products in accordance with manufacturer's 

instructions. 
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1.51 PRODUCT OPTIONS 
 
 A. Products Specified by Reference Standards or by Description Only: Any Product meeting 
   those standards or description. 
 
 B. Products Specified by Naming One or More Manufacturers:  Products of manufacturers 

named and meeting specifications, no options or substitutions allowed. 
  
 C. Products Specified by Naming One or More Manufacturers with Provision for 

Substitutions:  Submit request for substitution for manufacturers not named. 
 
1.52 SUBSTITUTIONS 
 
 A. Instructions to Bidders specify time for submitting requests for Substitutions during 

bidding period to requirements specified in this section. 
 
 B. Document each request with complete data substantiating compliance of proposed 

Substitution with Contract Documents. 
 
 C. Submit three copies of request for Substitution for consideration.  Limit each request to 

one proposed Substitution. 
 
1.53 CLOSEOUT PROCEDURES 
 
 A. Submit written certification Contract Documents have been reviewed, Work has been 

inspected, and Work is complete in accordance with Contract Documents and ready for 
Architect/Engineer's inspection. 

 
 B. Submit final Application for Payment identifying total adjusted Contract Sum/Price, 

previous payments, and amount remaining due. 
 
1.54 FINAL CLEANING 
 
 A. Execute final cleaning prior to final inspection. 
 
 B. Clean interior and exterior surfaces thoroughly.  Vacuum carpeted and soft surfaces. 
 
 C. Clean debris from site, roofs, gutters, downspouts, and drainage systems. 
 
 D. Replace filters of operating equipment. 
 
 E. Remove waste and surplus materials, rubbish, and construction facilities from site. 
 
1.55 PROTECTING INSTALLED CONSTRUCTION 
 
 A. Provide temporary and removable protection for installed products. Control activity in 

immediate work area to prevent damage. 
 
 B. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or 

movement of heavy objects, by protecting with durable sheet materials. 
 

C. Prohibit traffic or storage upon waterproofed or roofed surfaces.  When traffic or activity 
is necessary, obtain recommendations for protection from waterproofing or roofing 
material manufacturer. 
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 D. Prohibit traffic from landscaped areas. 
 
1.56 PROJECT RECORD DOCUMENTS 
 
 A. Maintain on site one set of Contract Documents to be utilized for record documents. 
 
 B. Record actual revisions to the Work.  Record information concurrent with construction 

progress. 
 
 C. Specifications:  Legibly mark and record at each Product section description of actual 

Products installed. 
 
 D. Record Documents and Shop Drawings:  Legibly mark each item to record actual 

construction. 
 
 E. Submit documents to Architect/Engineer with claim for final Application for Payment.  
 
1.57 MAINTENANCE DATA 
 
 A. Submit two sets prior to final inspection, bound in 8-1/2 x 11 inch (216 x 279 mm) text 

pages, three D side ring binders with durable plastic covers. 
 
 B. Prepare binder cover with printed title " MAINTENANCE INSTRUCTIONS" and title of 

project. 
 
 C. Internally subdivide binder contents with permanent page dividers, logically organized, 

with tab titles legibly printed under reinforced laminated plastic tabs. 
 
 D. Contents: 
  1. Part 1:  Directory, listing names, addresses, and telephone numbers of  
   Architect/Engineer, Contractor, subcontractors, and major equipment suppliers. 
  2. Part 2:  Operation and maintenance instructions, arranged by system. 

3. Part 3:  Project documents and certificates. 
 
1.58 WARRANTIES 
 
 A. Provide duplicate notarized copies. 
 
 B. Execute and assemble transferable warranty documents from subcontractors, suppliers, 

and manufacturers. 
 
 C. Submit prior to final Application for Payment. 
 

 
 

END OF SECTION 


	Attachment
	Signature:___________________________________
	Title:_______________________________________

