



**ADDENDUM #1**  
**ITB NUMBER: 2014021-PW-B**  
**East Market Street Sidewalk Phase IV ITB**

DATE: January 14, 2014

TO: All Potential Proposers

City of Harrisonburg's East Market Street Sidewalk Phase IV ITB (2014021-PW-B), is modified as follows:

1. Q: If the Prime Contractor is currently at DBE, is the DBE solicitation paper work required to be included with the Bid package?  
  
A: If a DBE is bidding on a project as a Prime contractor, than no they do not have to do the solicitation of DBEs if they are planning on doing the work themselves. If they will be using any other DBEs, they should go ahead and complete the C-48, etc. Regardless, they will need to complete the C-111 stating that they are doing 2% of the DBE work themselves if they are not using anyone else. There would not need to be a DBE subcontract if they are awarded the contract as they would be the prime. Also, if the DBE is awarded the contract, they should submit a progress schedule of the entire project, not specifically the DBE narrative for themselves.
  
2. Q: Do all subcontractors have to be pre-qualified through the VDOT process?  
  
A: All trades that are able to be pre-qualified by VDOT shall be pre-qualified. If the trade is not on the VDOT pre-qualified list than the pre-qualified requirement for that trade will be waived.
  
3. Q: Will an approved equal wall system be allowed for the segmental block retaining wall shown on the plans?  
  
A: Yes. This is stated in note 22 on the Title Sheet.
  
4. Q: How old is the asphalt at the intersection of East Market and South Carlton? This intersection has open cut across East Market and the age will determine the type of trench repair.

- A: The trench repair method is not dependant on the age of the existing asphalt. It shall be per the City's Design and Construction Standards Manual as noted on the plans.
5. Included as part of this Addendum #1 shall be the sign-in sheet for the Mandatory Pre-Bid Meeting, held on January 14, 2014 at 2:00pm at the Department of Public Works, located at 320 E. Mosby Road, Harrisonburg, VA 22801.

All other requirements, terms and conditions of the ITB remain unchanged.

Addendum page must be signed and returned with your proposal to acknowledge receipt of this addendum.

---

Authorized Signature

By: Pat Hilliard, CPPB  
Purchasing Agent

PRE-BID MEETING ATTENDANCE  
 EAST MARKET STREET SIDEWALK - PH. 4  
 TUESDAY, JANUARY 14, 2014 AT 2:00 PM

NAME (Please Print)	COMPANY	PHONE/FAX	EMAIL
Danielle Morris	City PW	434-5928	Danielle.Morris@harrisonburgva.gov
JERRY CAMPBELL	FINLEY ASPHALT	571-263-4020 Cell- 703-945-8341	SEBASTIAN @ Finley ASPHALT.COM
Josh Izzillo	Pleasant View Developers	Office - 540-886-6679	izzillo@Hotmail.com
CHRIS BERNIER (READY MIX)	ALLIED CONCRETE	Cell- 540-255-9333 540-447-0812	cbernier@allied-concrete.com
CHRIS DIAZ (WALLS)	ALLIED CONCRETE		cdiaz@allied-concrete.com
Trent Fodeley	Contracting Unlimited, Inc	540-434-2438	t.fodeley@yahoo.com
TRACY	Momentum Earthworks	540-564-1986 540-564-1317	TRACY @ momentum Earthworks.COM
Jordan Lehman	SS	540-810-0861	Jlehman@momentum-earthworks.com
Robbie Murphy	Toro Concrete Inc.	540-937-3776 (O) 3868 (F)	Robbie@toroconcreteinc.com
ERIC HINSKLE	A + J EXCAVATING	540-433-4921 5053	ERIC @ TEAM A AND J, COM

PRE-BID MEETING ATTENDANCE  
 EAST MARKET STREET SIDEWALK - PH. 4  
 TUESDAY, JANUARY 14, 2014 AT 2:00 PM

NAME (Please Print)	COMPANY	PHONE/FAX	EMAIL
Patrick Karcher	Landscape / Hardscape	540-820-6767	Patrick@groundeffectsva.com
Joe Crutzer	Ground Effects, Inc.	540-949-0370	LIPCO Tree & Forest, Inc
Guy Wright	Lipco Tree	540-434-5928	Tom.Hartman@harrisonburgva.gov
Tom Hartman	City PW		