ADDENDUM #1
ITB NUMBER: 2014034-PW-B
Main Street Streetscape Phase 2 ITB

DATE: February 19, 2014

TO: All Potential Proposers

City of Harrisonburg’s Main Street Streetscape Phase 2 ITB (2014034-PW-B), is modified as follows:

1. Question: Plan summary sheet for signals call for a CF-4, bid form shows CF-1?

Answer: CF-1 is the correct callout. The “For Construction” set of plans will be updated accordingly. Please
base bids on the CF-1 type foundation.

2. Question: Plan for signals show ECI-2 on conduit schedule, bid form shows bored?

Answer: ECI-2 shall be used in lieu of boring throughout the project. Please see attached the REVISED Bid
Form that lists this and the quantity changes. Also, the sawcut quantity was updated due to this change, and
is shown in the REVISED Bid Form as well. The “For Construction” set of plans will be updated
accordingly, please base bids on the REVISED Bid Form items and quantities.

3. Question: Bid form show ECH-1, is that suppose to be ECI-1?

Answer: Please see REVISED Bid Form, where this has been corrected.

4. Question: 1 was looking over the plans and see that they are calling out for 9°6” and 10°6” signs. We do not

make signs this size. All of our signs come in one foot increments.
Answer: The City will allow these sign sizes to be rounded up to the nearest foot.

5. Question: Do you think you could look at adding TEMPORARY SIGNAL PAY ITEM to the project?

Answer: Pay items 97 and 98 are for the Temporary Trailer Mounted Signals. These costs shall include all
installation, operation, and maintenance costs for these signals for the duration of their use. Also, please
disregard note 24 on sheet 7(1), as this note is no longer applicable to this project.

All other requirements, terms and conditions of the ITB remain unchanged.

Addendum page must be signed and returned with your proposal to acknowledge receipt of this addendum.

Authorized Signature

By: Pat Hilliard, CPPB

Purchasing Agent
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Harrisonburg, VA Main Street Streetscape Phase 2
CONSTRUCTION COST ESTIMATE UPC# 103587 (12-19-13)

LINE# |ITEM# DESCRIPTION UNIT QUEZI'.ITY UNIT(;RICE AMOUNT ($)
1 100 [MOBILIZATION LS 1
2 101 [CONSTRUCTION SURVEYING LS 1
3 6818 |DROP INLET, DI-3B, L=6' EA 1
4 588 [MOD UNDERDRAIN UD-4 LF 1059
5 9056 |MANHOLE MH-10R 2 LF 3
6 9057 |FRAME AND COVER MH-1 EA 1
7 10121 |AGGR. BASE MAT'L TY.INO. 21A TON 140
8 10612 |ASPH. CONC. BASE CR. TY. BM-25.0 TON 37
9 12020 [ST'D CURB CG-2 LF 125
10 12600 |ST'D COMB. CURB & GUTTER CG-6 (2' gutter) LF 371
11 12720 |NS COMB. CURB & GUTTER CG-6 (1.5' gutter) LF 688
12 13108 |[CG-12 DETECTABLE WARNING SURFACE SY 30
13 13220 [HYDR. CEMENT CONC. SIDEWALK 4" SY 564
14 51910 |SAW CUTTING (FULL DEPTH) LF 1288
15 51248 |NS. CONCRETE LIGHT POLE FOUNDATION EA 4
16 54510 |CONST. PAVE MARKING 4" LF 400
17 54466 |CONST. PAVE MARKING 6" LF 200
18 529 |FLOWABLE BACKFILL CYy 34
19 10478 |#78 STONE AGGREGATE TON 45
20 59050 E\-IrseESOIFanAOESUJigNCTION BOX 24" X 24" EA 4
21 55581 |JUNCTION BOX JB-R2 (Telecom Conduit) EA 5
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Harrisonburg, VA Main Street Streetscape Phase 2
CONSTRUCTION COST ESTIMATE UPC# 103587 (12-19-13)

22 55588 |JUNCTION BOX JB-S3 (Telecom Conduit) EA 5
23 56038 (4" HDPE SDR 9 (Telecom Conduit) LF 520
24 56038 |4" HDPE SDR 13.5 (Telecom Conduit) LF 606
25 56202 [MOD TRENCH EXCAVATION (Telecom Conduit) LF 1126
26 38955 |NS LANDSCAPE-ROOF DRAIN CHANNEL LF 3
27 38950 [NS LANDSCAPE- ROOF DRAIN COVER EA 3
n | s Ay smoc oo ez o | our
2 | s iSRG COCRETE TV NELES | [
30 13120 [NS ENTRANCE CONCRETE (UNDER PAVERS) SY 46
31 90000 [EARTHWORK LS 1
32 24430 |DEMOLITION OF PAVEMENT (FLEXIBLE) SY 526
33 27461 [INLET PROTECTION, TYPE B EA 14
34 24832 [NS ADJUST EXIST. MANHOLE EA 7
35 24160 [CONSTRUCTION SIGNS SF 140
36 24278 |GROUP 2 CHANNELIZING DEVICES DAY 3600
37 24282 [FLAGGER SERVICE HR 1200
38 24150 [TYPE lll BARRICADE 4' EA 14
39 23560 [TEMP.SAFETY FENCE LF 500
40 24293 [TEMP SAFETY BARRIER LF 200
41 24430 |TEMP. PEDESTRIAN CROSSING EA 7
42 24430 |TEMP PEDESTRIAN RAMPS EA 2
43 24430 |TEMP. SAFETY FENCE POSTS EA 100
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Harrisonburg, VA Main Street Streetscape Phase 2
CONSTRUCTION COST ESTIMATE UPC# 103587 (12-19-13)
R

44 24279 |MESSAGE BOARD HR 672
45 24287 |WARNING LIGHT TYPE A DAY 120
46 24430 |DEMOLITION OF PAVEMENT (FLEXIBLE) SY 39.3
47 50902m [LED LIGHTED STREET NAME SIGNS EA 11
48 52002 |CONTROLLER WITH CABINET EA 4
49 52002 |TRAFFIC SIGNAL HEAD 12" GREEN BALL LED EA 14
50 52002 [TRAFFIC SIGNAL HEAD 12" YELLOW BALL LED EA 14
51 52002 |TRAFFIC SIGNAL HEAD 12" RED BALL LED EA 14
52 52002 [TRAFFIC SIGNAL HEAD 12" GREEN ARROW LED EA 9
53 52002 |TRAFFIC SIGNAL HEAD 12" YELLOW ARROW LED| EA 9
54 52002 |[TRAFFIC SIGNAL HEAD 12" RED ARROW LED EA 9
55 51198 |ACCESSIBLE PEDESTRIAN ACTUATION PA-2 EA 34
56 51210 [ORNAMENTAL PEDESTAL POLE PF-2, 10’ EA 14
57 51238 |PF-8 CONCRETE FOUNDATION FOR SIGNAL POLE| CY 50
58 51240 [CONCRETE FOUNDATION PF-2 EA 15
59 51245 |CONCRETE CABINET FOUNDATION CF-1 EA 4
60 51425 |[ORNAMENTAL MAST ARM POLE TYPE | EA 2
61 51495 ’(A)gll:l/lﬁ;jl\gflg;FAL MAST ARM POLE TYPE Il (DUAL- EA 3
62 51425 [ORNAMENTAL SIGNAL POLE MAST ARM 22' EA 1
63 51425 |ORNAMENTAL SIGNAL POLE MAST ARM 24' EA 1
64 51425 [ORNAMENTAL SIGNAL POLE MAST ARM 26' EA 4
65 51425 |ORNAMENTAL SIGNAL POLE MAST ARM 36' EA 1
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Harrisonburg, VA Main Street Streetscape Phase 2
CONSTRUCTION COST ESTIMATE  UPC# 103587 (12-19-13)
0
66 51425 |ORNAMENTAL SIGNAL POLE MAST ARM 40' EA 2
67 51607 [14/7 CONDUCTOR CABLE LF 7978
68 51614 [8/1 CONDUCTOR CABLE LF 309
69 51601 [14/3 CONDUCTOR CABLE LF 5331
20 51614 EXESSENCY VEHICLE PREEMPTION DETECTOR | | 1562
EMERGENCY VEHICLE PREEMPTION
71 51700 |CONFIRMATION BEACON CABLE (14/2 LF 1562
SHIFI DEND)

72 51830 |[HANGER ASSEMBLY SM-3, ONE WAY EA 21
73 51840 [SIGN HANGER ASSEMBLY (SMD-2) EA 35
74 51951 [SIGN PANEL - FURNISH AND INSTALL SF 83.75
75 519.63 |REMOVE EXISTING SIGNAL EQUIPMENT LS 4
76 52002 |UNITERRUPTIBLE POWER SUPPLY EA 4
77 52002 |UNITERRUPTIBLE POWER SUPPLY BATTERY EA 32
78 52002 |UNITERRUPTIBLE POWER SUPPLY CABINET EA 4
79 52002 |[EMERGENCY PREEMPTION 2-WAY EA 2
80 52002 |[EMERGENCY PREEMPTION 3-WAY EA 1
81 52002 |[EMERGENCY PREEMPTION 4-WAY EA 1
82 52403 [PEDESTRAIN SIGNAL HEAD SP-8 EA 34
83 52405 |ELECTRICAL SERVICE SE-3 TYPE B EA 2
84 52424 |ELECTRICAL SERVICE SE-3 TYPE A EA 1
85 55343 |ELECTRICAL SERVICE SE-6 TYPE B EA 1
86 55586 [JUNCTION BOX JB-S1 EA 2
87 55587 [JUNCTION BOX JB-S2 EA 7
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Harrisonburg, VA Main Street Streetscape Phase 2

CONSTRUCTION COST ESTIMATE UPC# 103587 (12-19-13)

88 55588 |JUNCTION BOX JB-S3 EA 4
89 56014 E(I)_'ECTRICAL SERVICE GROUNDING ELECTRODE EA 20
90 56021 (1" CONDUIT (SCHEDULE 80 PVC) LF 123
91 56042 (2" CONDUIT (SCHEDULE 80 PVC) LF 257
92 56042 (3" CONDUIT (SCHEDULE 80 PVC) LF 110
93 56050 |2" HDPE (DIRECTIONAL BORE) REMOVED
94 56050 |3" HDPE (DIRECTIONAL BORE) REMOVED
95 56200 |TRENCH EXAVATION ECH-1 LF 159
96 56205 |TEST BORE EA 5
97 51426 |TEMPORARY TRAILER MOUNTED MAST ARM EA 1
98 51425 TEMPORARY TRAILER MOUNTED PEDESTAL EA 1
POLE
99 17329 |POST (WOOD, CONC., OR STEEL) EA 18
100 17357 |END POST CAPS, GR-3 EA 18
101 50108 |SIGN PANEL SF 113.75
102 50490 |CONCRETE FOUNDATION STP-1 EA 18
103 50600 |REMOVE TYP 1 SIGNS EA 19
104 50795 |RELOC. EXIST. SIGN PANEL TY. SP-1 EA 13

TOTAL
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Harrisonburg, VA Main Street Streetscape Phase 2 (Wolfe Street Intersection Additive)

CONSTRUCTION COST ESTIMATE UPC# 103587 (12-19-13)

Line # ITEM DESCRIPTION UNIT QUEI‘?I:II-'.ITY PRL:QIIET@) AM%;JNT
1 10121 |AGGR. BASE MAT'L TY. I NO. 21A TON 15
2 10612 |ASPH. CONC. BASE CR. TY. BM-25.0 TON 4
3 12600 |COMB. CURB & GUTTER CG-6 LF 140
4 13108 |CG-12 DETECTABLE WARNING SURFACE SY 8
5 13220 |HYDR. CEMENT CONC. SIDEWALK 4" SY 52
6 51910 |SAW CUTTING (FULL DEPTH) LF 164
oo [ ek e e o [
8 90000 |[EARTHWORK LS 1
9 24430 |DEMOLITION OF PAVEMENT (FLEXIBLE) SY 16
10 27461 |INLET PROTECTION, TYPE B EA 4
11 50902m|LED LIGHTED STREET NAME SIGNS EA 3
12 52002 |CONTROLLER WITH CABINET EA 1
13 52002 |TRAFFIC SIGNAL HEAD 12" GREEN BALL LED EA 6
14 52002 |TRAFFIC SIGNAL HEAD 12" YELLOW BALL LED EA 6
15 52002 |TRAFFIC SIGNAL HEAD 12" RED BALL LED EA 6
16 51198 |ACCESIBLE PEDESTRIAN ACTUATION PA-2 EA 8

17 51210 |ORNAMENTAL PEDESTAL POLE PF-2, 10' EA 3
18 51238 |PF-8 CONCRETE FOUNDATION FOR SIGNAL POLE | CY 10
19 51240 |CONCRETE FOUNDATION PF-2 EA 3
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Harrisonburg, VA Main Street Streetscape Phase 2 (Wolfe Street Intersection Additive)
CONSTRUCTION COST ESTIMATE UPC# 103587 (12-19-13)
R
20 51245 [CONCRETE CABINET FOUNDATION CF-1 EA 1
21 51425 [ORNAMENTAL MAST ARM POLE TYPE | EA 1
22 51425 [ORNAMENTAL SIGNAL POLE MAST ARM 64' EA 1
23 51607 |14/7 CONDUCTOR CABLE LF 1405
24 51614 |8/1 CONDUCTOR CABLE LF 21
25 51601 |14/3 CONDUCTOR CABLE LF 998
26 51614 CE:XEIF_QI(ESENCY VEHICLE PREEMPTION DETECTOR LF 284
EMERGENCY VEHICLE PREEMPTION
27 51700 [CONFIRMATION BEACON CABLE (14/2 LF 284
SHIEI DED)
28 51830 [HANGER ASSEMBLY SM-3, ONE WAY EA 6
29 51840 |SIGN HANGER ASSEMBLY (SMD-2) EA 2
30 51951 [SIGN PANEL - FURNISH AND INSTALL SF 10
31 519.63 |REMOVE EXISTING SIGNAL EQUIPMENT LS 1
32 52002 [UNITERRUPTIBLE POWER SUPPLY EA 1
33 52002 [UNITERRUPTIBLE POWER SUPPLY BATTERY EA 8
34 52002 [UNITERRUPTIBLE POWER SUPPLY CABINET EA 1
35 52002 [EMERGENCY PREEMPTION 3-WAY EA 1
36 52403 [PEDESTRAIN SIGNAL HEAD SP-8 EA 8
37 52405 [ELECTRICAL SERVICE SE-3 TYPE B EA 3
38 52424 (ELECTRICAL SERVICE SE-3 TYPE A EA 1
39 55586 [JUNCTION BOX JB-S1 EA 2
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Harrisonburg, VA Main Street Streetscape Phase 2 (Wolfe Street Intersection Additive)
CONSTRUCTION COST ESTIMATE UPC# 103587 (12-19-13)

40 55587 |JUNCTION BOX JB-S2 EA 1

41 55588 |JUNCTION BOX JB-S3 EA 1

42 56014 E(I)_'ECTRICAL SERVICE GROUNDING ELECTRODE EA 5

43 56021 |1" CONDUIT (SCHEDULE 80 PVC) LF 32

44 56042 |2" CONDUIT (SCHEDULE 80 PVC) LF 58

45 56042 |3" CONDUIT (SCHEDULE 80 PVC) LF 28

46 56050 |2" HDPE (DIRECTIONAL BORE) REMOVED
47 56050 (3" HDPE (DIRECTIONAL BORE) REMOVED
48 56200 |TRENCH EXAVATION ECI-2 LF 687

49 56205 |TEST BORE EA 1

SIGN ITEMS (INCLUDED IN BASE BID)

MOT (INCLUDED IN BASE BID)

TOTAL
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PRE-BID MEETING ATTENDANCE
DOWNTOWN STREETSCAPE PH. 2
Tuesday, February 18, 2014
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